REQUEST FOR PROPOSAL (RFP) for
Pavement Management Design
Services and Construction
Management/Construction
Inspection Services, RFP No. 730-24-
01

ADDENDA
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Pavement Management Design Services and Construction Management/Construction

Inspection Services 730-24-01

. STATEMENT OF WORK

A.

SCOPE

It is the intent of these specifications, terms, and conditions to describe pavement
management, design, and optional construction management and construction
inspection services for the District’'s Pavement Management Plan (PMP).

East Bay Municipal Utility District (District) intends to award a 3-year contract (with 2
options to renew for one-year terms) to the Proposer(s) who best meets the District’s
requirements. The District owns and maintains approximately 826,000 square yards of
asphalt concrete (AC) pavement at its facilities, including administrative buildings,
maintenance yards, pumping plants, reservoirs, water treatment plants, recreational
areas, and rights-of-way. The District’s overall pavement network is currently in Poor
condition, with an average pavement condition index (PCl) of 48. Approximately 49
percent of the network is in either Good or Fair condition, and 51 percent is in either
Poor or Failed condition.

The following table shows the PCl breakdown by facility type:

Facility Type % of Total Network 2021 PCI
Distribution Reservoirs 29.5 57
Distribution Pumping Plants 3.9 61
Administration/Maintenance Buildings and Water 22.8 49
Treatment Plants

Area Service Centers and Field Operations Centers 4.8 45
Supply Reservoirs and Recreation Areas 18.8 41
Warehouses, Distribution Flow Controls, 4.9 22
Washwater Tanks, and Supply Pumping Plants

Wastewater/Non-Potable Water Treatment Plants 15.3 51
and Wet Weather Pumping Stations

Overall 100 48

The District’s PMP has a goal of achieving an overall average PCl of 70 (Good condition)
over 10 years. Maintenance and rehabilitation treatments have been identified for each
facility based on condition assessments completed in 2021. The estimated cost of the
10-year program is approximately $35 million.

The District anticipates hiring a contractor(s) to apply maintenance and rehabilitation
treatments that include, but are not limited to, crack seal, slurry seal, cape seal and base
repair (BR), thick hot mix asphalt overlays and BR, and full depth reclamation or AC
surface reconstruction.
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Pavement Management Design Services and Construction Management/Construction
Inspection Services 730-24-01

The District is seeking civil engineering firms with licensed professional civil engineers to
provide pavement management design, and optional construction management and
construction inspection services to support implementation of the District’s PMP.

PROPOSER QUALIFICATIONS

1. Proposer Minimum Qualifications

a. Proposer, Proposer’s principal, or Proposer’s staff shall have been
regularly engaged in the business of providing pavement management and
design services for at least five (5) years.

b. Proposer’s subconsultant shall have been regularly engaged in the
business of providing pavement construction management and
construction inspection services for at least five (5) years.

C. Proposer shall possess all permits, licenses, and professional credentials
necessary to perform services as specified under this RFP.

SPECIFIC REQUIREMENTS

Consultant shall expand on the content of each subtask based on the Proposer’s
approach to the Project, identify additional subtasks as appropriate, and identify
deliverables. All consultant deliverables will be prepared per quality assurance/quality
control (QA/QC) practices and document production review requirements for the
Project.

Task 1: Project Initiation

1.1  Kickoff Meeting — Following the Notice to Proceed, Consultant will meet with
District staff to review the technical approach, finalize scope of work, define
pavement service level goals, identify high-priority facilities, review Project
schedule and budget, and address any other Project-related issues. Consultant
will prepare meeting minutes based on meeting agenda and will summarize
decisions and action items.

1.2  Project Work Plan — Consultant will prepare a Work Plan that includes a schedule,
all tasks and deliverables identified in the Consultant’s proposed scope of work,
and a QA/QC plan.

1.3  Review Project Materials — Consultant will review existing information to gain a
clear understanding of the Project and submit data requests for additional
Project information. The District will provide PMP and pavement inventory. The
pavement inventory is in StreetSaver® Pavement Management Software.
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Pavement Management Design Services and Construction Management/Construction

Inspection Services 730-24-01

Task 2: Pavement Management and Design Services

2.1

2.2

2.3

2.4

2.5

Project Selection — Consultant will review projects in PMP, confirm or
recommend alternatives for maintenance treatments and/or rehabilitation, and
select projects to package for bidding. Considerations for project selection
include, but are not limited to, construction efficiency and economies of scale.
Preliminary Engineering. Consultant will complete the following:

2.2.1 Conduct topographic surveys, preliminary site evaluations, and
investigations if necessary for the required scope of work.

2.2.2 Provide geotechnical and survey services if necessary for the required
scope of work.

2.2.3 Prepare engineering details and calculations.

2.2.4 Provide preliminary schedules to include all project phases.

Construction Documents. Consultant will complete the following:

2.3.1 Prepare engineering designs, calculations, plans, specifications, cost
estimates, and contract bidding documents. Plans and specifications are to
comply with District standards.

2.3.2 Submit plans and construction documents at the preliminary engineering,
60%, 90%, and final stages for District staff review. Submittal stages and
content to be determined per project.

2.3.3 Provide final submittal, all project calculations, correspondence, photos,
electronic files, and supporting/reference information.

Bidding Stage. Consultant will complete the following:

2.4.1 Assist the District in answering bidders’ questions, issue addendums, and
attend pre-bid conferences and job walks.

2.4.2 Review and analyze bid openings for completeness and lowest responsible
and responsive bidder.

Construction Stage. Consultant will complete the following:

2.5.1 Attend pre-construction meetings and other meetings, as required.

2.5.2 Visit construction sites, as required, for progress and quality of work
evaluation.

2.5.3 Assist District, Contractor, and Construction Manager with interpretation
of plans and specifications, with analysis of changed conditions,
development of corrective action, review of shop drawings and other
submittals, and review and negotiation of contract change orders.

2.5.4 Upon completion of construction, compile all construction information
and prepare “as-built” drawings to the satisfaction of the District.

2.5.5 Update the District’s pavement inventory in StreetSaver® upon completion
of pavement maintenance and rehabilitation projects.

Task 3: Construction Management and Construction Inspection Services

(Optional Task)
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Inspection Services 730-24-01

Optional Task: Consultant will work with District’s Contractor and provide or hire sub-
consultant to provide construction management and construction inspection services
including, but not limited to, the following:

3.1  Work with District, Consultant, and Contractor to clearly define roles and
responsibilities during construction and develop a construction management
plan.

3.2 Manage and coordinate meetings with District, Consultant, and Contractor and
assure that the project is on schedule.

3.3  Coordinate, log, manage, and respond to submittals, request for information
(RFIs), and other project correspondence submitted by the Contractor.

3.4  Review and approve Contractor’s submittals required by the plans and
specifications.

3.5 Track the project budget and monitor project construction costs and forecasts.

3.6 Monitor the construction schedule provided by the Contractor.

3.7 Prepare, review, and provide recommendation to the District for sign-off on
construction change orders.

3.8  Establish notification procedures for access to facilities for pavement work.

3.9 Coordinate the testing and inspection of pavement and review test reports as
necessary.

3.10 Produce weekly management report summary defining the progress of the work
including change orders, RFl's, submittals, schedule and potential claims. Produce
a more detailed monthly report of the same items.

3.11 Review the monthly payment requests for completeness and accuracy, including
proper payroll documentation, and make recommendation for payment to
District.

3.12 Field inspection to evaluate work in progress to confirm that it conforms to the
contract documents.

3.13 Monitor the Contractors’ safety program.

3.14 Prepare in conjunction with the District and Consultant all punch-lists. Monitor
the completion of the punch-lists by the Contractor.

3.15 Coordinate and receive all close-out items including as-built drawings, operation
and warranties as required.

3.16 Assist with resolving all contract issues, warranties, bonds, etc. at closeout of
project.

3.17 Prepare afinal close out report with recommendation as to final payment, notice
of completion, and closeout documentation.

Task 4: Project Management

4.1  Consultant will provide project management services for the duration of the

contract. These services will include monthly Microsoft Teams meetings with
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Inspection Services 730-24-01

District staff to review the progress of the project and maintain the schedule and
budget. Submit monthly invoices and detailed progress reports in a timely
manner. Each progress report shall include work performed during the invoicing
period and budget spent, as well as budgeted work versus cost to complete.
Coordinate the services of sub-consultants and consultant staff and ensure
consistency, accuracy, and timeliness in work products. Maintain thorough
documentation of work including a log of deliverables and other documentation
pertinent to the administrative record.

D. DELIVERABLES / REPORTS

1.

Kickoff Meeting — Consultant will meet with District staff and provide meeting
minutes as described in Task 1.1.

Project Work Plan — Consultant will prepare a Work Plan as described in Task 1.2.
Consultant will provide 1st Draft and Final Work Plan. Allow ten (10) workdays for
the District to review and comment on draft work plan.

Preliminary Engineering — Consultant will prepare topographic surveys,
preliminary site evaluations, and geotechnical investigations as described in Task
2.2. Consultant will provide 1st Draft and Final work products. Allow ten (10)
workdays for the District to review and comment on draft work products.

Construction Documents — Consultant will prepare Construction Documents as
described in Task 2.3. Consultant will provide 1st Draft and Final Construction
Documents. Allow ten (10) workdays for the District to review and comment on
draft Construction Documents.

Pavement Inventory Update — Consultant will update the District’s pavement
inventory as described in Task 2.5.5.

Meeting Agenda and Minutes — Consultant will conduct monthly Microsoft Teams
meetings with the District as described in Task 4.1. Consultant will provide a
meeting agenda. Consultant will prepare meeting minutes based on meeting
agenda and will summarize decisions and action items.

1. CALENDAR OF EVENTS

EVENT DATE/LOCATION
RFP Issued April 15, 2024
April 30 @ 10:00am via:  Microsoft Teams
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Pavement Management Design Services and Construction Management/Construction
Inspection Services 730-24-01

MANDATORY Proposal For invitation, contact

Conference Sandra Mulhauser at
Sandra.mulhauser@ebmud.
com.

Response Due May 13, 2024 by 4:00 p.m.

Consultant Short-List Week of May 27, 2024

Interviews

Anticipated Contract Start | September 5, 2024

Date

Note: All dates are subject to change by District.

Proposers are responsible for reviewing https://www.ebmud.com/business-
center/requests-proposal-rfps/ for any published addenda. Hard copies of addenda
will not be mailed out.

A. PROPOSAL CONFERENCE

Mandatory Proposal conference will be held to:
1. Allow the District to discuss the scope of the project.

2. Provide an opportunity for Proposers to ask specific questions about the project
and request RFP clarifications.

3. Provide the District with an opportunity to receive feedback regarding the project
and RFP.

All questions deemed to be pertinent by the District will be addressed in Addenda
following the Proposal conference.

***In order to be eligible to submit a Proposal on this RFP, a representative from the
Proposer’s company MUST attend Proposal conference and sign into confirm her/his
attendance. If an RFP response is submitted by a company that was not in attendance at
this meeting, its RFP response WILL be rejected***

lll.  DISTRICT PROCEDURES, TERMS, AND CONDITIONS

A. RFP ACCEPTANCE AND AWARD

1. RFP responses will be evaluated by the Selection Committee and will be scored
and ranked in accordance with the RFP section entitled “Evaluation
Criteria/Selection Committee.”
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2. The Selection Committee will recommend award to the Proposer who, in its
opinion, has submitted the RFP response that best serves the overall interests of
the District. Award may not necessarily be made to the Proposer with the lowest

overall cost.

3. The District reserves the right to award to a single or to multiple General or
Professional Service Providers, dependent upon what is in the best interest of the
District.

4, The District has the right to decline to award this contract or any part of it for any
reason.

5. Any specifications, terms, or conditions issued by the District, or those included in

the Proposer’s submission, in relation to this RFP, may be incorporated into any
purchase order or contract that may be awarded as a result of this RFP.

6. Award of contract. The District reserves the right to reject any or all proposals, to
accept one part of a proposal and reject the other, unless the proposer stipulates
to the contrary, and to waive minor technical defects and administrative errors,
as the interest of the District may require. Award will be made, or proposals
rejected by the District as soon as possible after proposals have been opened.

EVALUATION CRITERIA/SELECTION COMMITTEE

All proposals will be evaluated by a Selection Committee. The Selection Committee may
be composed of District staff and other parties that have expertise or experience in this

type of procurement. The Selection Committee will select a Proposer in accordance with
the evaluation criteria set forth in this RFP. The evaluation of the RFP responses shall be
within the sole judgment and discretion of the Selection Committee.

The Selection Committee will evaluate each RFP response that meet the qualification
requirements set forth in this RFP. Proposer should bear in mind that any RFP response
that is unrealistic in terms of the technical or schedule commitments, or unrealistically
high or low in cost, will be deemed reflective of an inherent lack of technical
competence or indicative of a failure to comprehend the complexity and risk of the
District’s requirements as set forth in this RFP.

RFP responses will be evaluated and scored according to the Evaluation Criteria below
and scored according to a zero to five-point scale. The scores for all Evaluation Criteria
will then be added to arrive at a weighted score for each RFP response. An RFP response
with a high weighted total will be ranked higher than one with a lesser-weighted total.

The Evaluation Criteria are as follows:
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Evaluation Criteria

A. Cost:
The points for Cost will be computed by dividing the amount of the lowest
responsive RFP response received by each Proposer’s total proposed cost.

While not reflected in the Cost evaluation points, an evaluation may also be

made of:

1. Reasonableness (i.e., does the proposed pricing accurately reflect the
Proposer’s effort to meet requirements and objectives?);

2. Realism (i.e., is the proposed cost appropriate to the nature of the
products and services to be provided?); and

3. Affordability (i.e., the ability of the District to finance this project).

Consideration of price in terms of overall affordability may be controlling in
circumstances where two or more RFP responses are otherwise judged to
be equal, or when a superior RFP response is at a price that the District
cannot afford.

B. Implementation Plan and Schedule:

An evaluation will be made of the likelihood that the Proposer’s
implementation plan and schedule will meet the District’s schedule.
Additional credit will be given for the identification and planning for
mitigation of schedule risks which the Proposer believes may adversely
affect any portion of the District’s schedule.

C. Relevant Experience:

RFP responses will be evaluated against the RFP specifications and the

guestions below:

1. Do the individuals assigned to the project have experience on similar
projects?

2. Arerésumés complete and do they demonstrate backgrounds that
would be desirable for individuals engaged in the work the project
requires?

3. How extensive is the applicable education and experience of the
personnel designated to work on the project?

D. References (See Exhibit A — RFP Response Packet):

If a short list process is used for a solicitation, references are only
performed on the shortlisted Proposers and the score for reference checks
is not included in the preliminary short list score.

E. Oral Presentation and Interview:
The oral interview may consist of standard questions asked of each of the
Proposers and specific questions regarding the specific RFP response.

F. Understanding of the Project:
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RFP responses will be evaluated against the RFP specifications and the

guestions below:

1. Has the Proposer demonstrated a thorough understanding of the
purpose and scope of the project?

2. How well has the Proposer identified pertinent issues and potential
problems related to the project?

3. Has the Proposer demonstrated that it understands the deliverables the
District expects it to provide?

4. Has the Proposer demonstrated that it understands the District’s time
schedule and can meet it?

Methodology:

RFP responses will be evaluated against the RFP specifications and the

qguestions below:

1. Does the methodology depict a logical approach to fulfilling the
requirements of the RFP?

2. Does the methodology match and contribute to achieving the objectives
set out in the RFP?

3. Does the methodology interface with the District’s time schedule?

Contract Equity Program:

Proposer shall be eligible for SBE or DVBE preference points if they are a
certified small business entity, as described in the guidelines contained in
Exhibit A-Contract Equity Program, and they check the appropriate box,
requesting preference, in Exhibit A-Proposer Information and Acceptance.
Qualified DVBEs and/or SBEs will receive an additional 5 points to their total
score.

PRICING

1.

Prices quoted shall be firm for the first 60 months of any contract that may be
awarded pursuant to this RFP.

All prices quoted shall be in United States dollars.
Price quotes shall include any and all payment incentives available to the District.

Proposers are advised that in the evaluation of cost, if applicable, it will be
assumed that the unit price quoted is correct in the case of a discrepancy
between the unit price and extended price.

Prevailing Wages:
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All Contractors proposing on a public works project and all Subcontractors of any
tier shall be registered with the State Department of Industrial Relations
pursuant to Section 1725.5 of the Labor Code.

The Contractor shall post a copy of the general prevailing rate of per diem wages
at the jobsite pursuant to Section 1773.2 of the Labor Code of the State of
California.

Pursuant to the provisions of Division 2, Part 7, Chapter 1, Article 2, and any
amendments thereof of the Labor Code of the State of California, the Contractor
and any Subcontractor shall pay not less than the specified prevailing rate of
wages to all workers employed in the execution of the contract.

The Contractor shall, as a penalty to the State or the District, forfeit Twenty-Five
(525.00) Dollars for each calendar day, or portion thereof, for each worker paid
less than the stipulated prevailing rates for any work or craft in which such
worker is employed under the contract by the Contractor or by any
Subcontractor. The difference between such stipulated prevailing wage rates and
the amount paid to such worker for each calendar day or portion thereof for
which each worker was paid less than the stipulated prevailing wage rate shall be
paid to each worker by the Contractor. The Contractor shall comply with the
provisions of Section 1776 of the Labor Code of the State of California. For all
classes of work not specified herein, the minimum wage shall be that specified
for general laborer.

The specified wage rates are minimum rates only and the District will not
consider and shall not be liable for any claims for additional compensation made
by the Contractor because of payment by Contractor of any wage rate in excess
of the general prevailing rates. All disputes in regard to the payment of wages in
excess of those specified herein shall be adjusted by the Contractor at his own
expense.

The holidays upon which such rates shall be paid shall be all holidays recognized
in the collective bargaining agreement applicable to the particular craft,
classification, or type of worker employed on the project.

NOTICE OF INTENT TO AWARD AND PROTESTS

At the conclusion of the RFP response evaluation process, all entities who submitted a
proposal package will be notified in writing by e-mail or USPS mail with the name of the
Proposer being recommended for contract award. The document providing this
notification is the Notice of Intent to Award.
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Negotiations for a Consulting Services Agreement with a “not to exceed” contract price
(for time and expenses) will be scheduled shortly after the Notice of Intent to Award. If
an Agreement cannot be achieved, the District will proceed to negotiate with the next
highest ranked Proposer.

Protests must be in writing and must be received no later than seven (7) workdays after
the District issues the Notice of Intent to Award. The District will reject the protest as
untimely if it is received after this specified time frame. Protests will be accepted from
proposers or potential proposers only.

If the protest is mailed and not received by the District, the protesting party bears the
burden of proof to submit evidence (e.g., certified mail receipt) that the protest was
sent in a timely manner so that it would be received by the District within the RFP
protest period.

Proposal protests must contain a detailed and complete written statement describing
the reason(s) for protest. The protest must include the name and/or number of the
proposal, the name of the firm protesting, and include a name, telephone number,
email address and physical address of the protester. If a firm is representing the
protester, they shall include their contact information in addition to that of the
protesting firm.

Protests must be mailed, hand delivered, or emailed to the Manager of Purchasing,
Mailstop 102, East Bay Municipal Utility District, 375 Eleventh Street, Oakland, CA
94607 or P.O. Box 24055, Oakland, California 94623. Facsimile and electronic mail
protests must be followed by a mailed or hand delivered identical copy of the protest
and must arrive within the seven (7) workday time limit. Any proposal protest filed with
any other District office shall be forwarded immediately to the Manager of Purchasing.

In the event that the protest is denied, the protester can appeal the determination to
the requesting organization’s Department Director. The appeal must be submitted to
the Department Director no later than five (5) workdays from the date which the
protest determination was transmitted by the District, to the protesting party. The
appeal shall focus on the points raised in the original protest, and no new points shall be
raised in the appeal.

Such an appeal must be made in writing and must include all grounds for the appeal and
copies of the original protest and the District’s response. The proposal protester must
also send the Purchasing Division a copy of all materials sent to the Department
Director.
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The Department Director will make a determination of the appeal and respond to the
protester by certified mail in a timely manner. If the appeal is denied, the letter will
include the date, time, and location of the Board of Directors meeting at which staff will
make a recommendation for award and inform the protester it may request to address
the Board of Directors at that meeting.

The District may transmit copies of the protest and any attached documentation to all
other parties who may be affected by the outcome of the protest. The decision of the
District as to the validity of any protest is final. This District’s final decision will be
transmitted to all affected parties in a timely manner.

INVOICING

1. Following the Districts acceptance of product(s) meeting all specified
requirements, and/or the complete and satisfactory performance of services, the
District will render payment within thirty (30) days of receipt of a correct invoice.

2. The District will notify the Professional Service Provider of any invoice
adjustments required.

3. Invoices shall contain, at a minimum, District purchase order number, invoice
number, remit to address, and itemized services description.

4, The District will pay General or Professional Service Provider in an amount not to
exceed the negotiated amount(s) which will be referenced in the agreement
signed by both parties.

IV. RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION

A.

DISTRICT CONTACTS

All contact during the competitive process is to be through the contact listed on the first
page of this RFP. The following persons are to be contacted only for the purposes
specified below:

FOR INFORMATION REGARDING TECHNICAL SPECIFICATIONS:
Attn: Sandra Mulhauser, Associate Civil Engineer
EBMUD-Water Distribution Planning Division

E-Mail: sandra.mulhauser@ebmud.com

PHONE: 510-287-7032

FOR INFORMATION ON THE CONTRACT EQUITY PROGRAM:
Attn: Contract Equity Office
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PHONE: 510-287-0114

AFTER AWARD:

Attn: Sandra Mulhauser, Associate Civil Engineer
EBMUD-Water Distribution Planning Division
E-Mail: sandra.mulhauser@ebmud.com
PHONE: 510-287-7032

B. SUBMITTAL OF RFP RESPONSE

1.

At this time, no hardcopy proposals will be accepted. Upload your RFP response
in PDF format and prior to the bid due date/time RFP submittals, in their entirety,
shall be emailed to sandra.mulhauser@ebmud.com. The District’s email has
limitations on attachment size. Make sure your response is less than twenty-five
(25) megabytes. If the file exceeds the limit, you will need to send multiple
emails. Proposers are solely responsible for ensuring timely delivery of the
proposals. The District shall not be responsible for any issues related to transfer
of files through email. You may call at (510) 287-7032 to check receipt of the
proposal.

All costs required for the preparation and submission of an RFP response shall be
borne by the Proposer.

California Government Code Section 4552: In submitting an RFP response to a
public purchasing body, the Proposer offers and agrees that if the RFP response is
accepted, it will assign to the purchasing body all rights, title, and interest in and
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 16700,
of Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, materials, or services by the Proposer for sale to the
purchasing body pursuant to the RFP response. Such assignment shall be made
and become effective at the time the purchasing body tenders final payment to
the Proposer.

Proposer expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California
False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to
civil remedies set forth in the California False Claim Act.

The RFP response shall remain open to acceptance and is irrevocable for a period
of one hundred eighty (180) days, unless otherwise specified in the RFP
documents.
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6. It is understood that the District reserves the right to reject any or all RFP
responses.

C. RESPONSE FORMAT

1. Proposers shall not modify the existing text for any part of Exhibits A, B, C, D, E,
or F or qualify their RFP responses. Proposers shall not submit to the District a
re-typed or otherwise re-created version of these documents or any other
District-provided document.

2. RFP responses, in whole or in part, are NOT to be marked confidential or
proprietary. The District may refuse to consider any RFP response or part thereof
so marked. RFP responses submitted in response to this RFP may be subject to
public disclosure. The District shall not be liable in any way for disclosure of any
such records.
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éB EXHIBIT A

EBEMUD RFP RESPONSE PACKET

To:

From:

RFP For — Pavement Management Design Services and Construction
Management/Construction Inspection Services, RFP No. 730-24-01

The EAST BAY MUNICIPAL UTILITY District (“District”)

(Official Name of Proposer)

RFP RESPONSE PACKET GUIDELINES

SUBMITTAL SHALL CONTAIN THE FOLLOWING:
O EXHIBIT A - RFP RESPONSE PACKET
= |NCLUDING ALL REQUIRED DOCUMENTATION AS DESCRIBED IN “EXHIBIT A-
REQUIRED DOCUMENTATION AND SUBMITTALS”

PROPOSERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN
INCOMPLETE RFP RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFP
RESPONSE REJECTED IN WHOLE.

IF PROPOSERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING
EXCEPTION TO ANY PART OF THIS RFP, THESE MUST BE SUBMITTED IN THE EXCEPTIONS,
CLARIFICATIONS, AND AMENDMENTS SECTION OF THIS EXHIBIT A — RFP RESPONSE PACKET.
THE DISTRICT, AT ITS SOLE DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY
DEEM THEM TO BE UNACCEPTABLE, THEREBY RENDERING THE RFP RESPONSE DISQUALIFIED.

PROPOSORS SHALL NOT MODIFY DISTRICT LANGUAGE IN ANY PART OF THIS RFP ORITS
EXHIBITS, NOR SHALL THEY QUALIFY THEIR RFP RESPONSE BY INSERTING THEIR OWN
LANGUAGE OR FALSE CLAIMS IN THEIR RESPONSE. ANY EXCEPTIONS AND CLARIFICATIONS
MUST BE PLACED IN THE “EXCEPTIONS/ CLARIFICATIONS” PAGE, NOT BURIED IN THE
PROPOSAL ITSELF.
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EBMUD
1.

PROPOSER INFORMATION AND ACCEPTANCE

The undersigned declares that all RFP documents, including, without limitation, the RFP, Addenda, and
Exhibits, have been read and that the terms, conditions, certifications, and requirements are agreed to.

The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in
accordance with the RFP documents.

The undersigned acknowledges acceptance of all addenda related to this RFP. List Addenda for this RFP
on the line below:

Addendum # Date

The undersigned hereby certifies to the District that all representations, certifications, and statements
made by the Proposer, as set forth in this RFP Response Packet and attachments, are true and correct
and are made under penalty of perjury pursuant to the laws of California.

The undersigned acknowledges that the Proposer is, and will be, in good standing in the State of
California, with all the necessary licenses, permits, certifications, approvals, and authorizations
necessary to perform all obligations in connection with this RFP and associated RFP documents.

It is the responsibility of each Proposer to be familiar with all of the specifications, terms, and
conditions and, if applicable, the site condition. By the submission of an RFP response, the Proposer
certifies that if awarded a contract it will make no claim against the District based upon ignorance of
conditions or misunderstanding of the specifications.

Patent indemnity: General or Professional Service Providers who do business with the District shall
hold the District, its Directors, officers, agents, and employees harmless from liability of any nature or
kind, including cost and expenses, for infringement or use of any patent, copyright or other proprietary
right, secret process, patented or unpatented invention, article, or appliance furnished or used in
connection with the contract or purchase order.

Insurance certificates are not required at the time of submission. However, by signing Exhibit A — RFP
Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the RFP.
This documentation must be provided to the District prior to execution of an agreement by the District
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and shall include an insurance certificate which meets the minimum insurance requirements, as stated
in the RFP.

9. The undersigned acknowledges that RFP responses, in whole or in part, are NOT to be marked
confidential or proprietary. The District may refuse to consider any RFP response or part thereof so
marked. RFP responses submitted in response to this RFP may be subject to public disclosure. The
District shall not be liable in any way for disclosure of any such records.

10. The undersigned Proposer hereby submits this RFP response and binds itself to the District. The RFP,
subsequent Addenda, Proposers Response Packet, and any attachments, shall be used to form the
basis of a Contract, which once executed shall take precedence.

11. The undersigned acknowledges ONE of the following (please check only one box)*:
|:| Proposer is not an SBE nor a DVBE and is ineligible for any Proposal preference; OR

|:| Proposer is an SBE or DVBE as described in the Contract Equity Program (CEP) and Equal
Employment Opportunity (EEO) Guidelines, and has completed the CEP and EEO forms at the
hyperlink contained in the CEP and EEO section of this Exhibit A.

*If no box is checked it will be assumed that the Proposer is ineligible for Proposal preference, and
none will be given. For additional information on SBE/DVBE Proposal preference please refer to the
Contract Equity Program and Equal Employment Opportunity Guidelines at the above referenced
hyperlink.

Official Name of Proposer (exactly as it appears on Proposer’s corporate seal and invoice):

Street Address Line 1:

Street Address Line 2:

City: State: Zip Code:

Webpage:

Type of Entity / Organizational Structure (check one):

D Corporation D Joint Venture
D Limited Liability Partnership D Partnership
[ ] Limited Liability Corporation [ ] Non-Profit / Church

[ ] other:

Jurisdiction of Organization Structure:

Date of Organization Structure:
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Federal Tax Identification Number:

Department of Industrial Relations (DIR) Registration Number:

Primary Contact Information:

Name / Title:

Telephone Number: Fax Number:

E-mail Address:

Street Address Line 1:

City: State: Zip Code:

Does proposer or any employee/representative/service provider have any relatives currently
employed with EBMUD? (This does not impact award of a qualified proposal; required reporting purposes
only.)

[ JYES[ |NO

If so, please list :

CONTRACTOR OR CONTRACTOR DISTRICT EMPLOYEE FIRST AND LAST NAME RELATIONSHIP
EMPLOYEE FIRST AND LAST NAME

SIGNATURE:

Name and Title of Signer (printed):

Dated this day of 20
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EBMUD PROPOSAL FORM

Cost shall be submitted on this Proposal Form as is. The prices quoted shall not include Sales Tax or
Use Tax; said tax, wherever applicable, will be paid by the District to the Professional Service Provider,

if licensed to collect, or otherwise directly to the State.

No alterations or changes of any kind to the Proposal Form(s) are permitted. RFP responses that do
not comply may be subject to rejection in total. The cost quoted below shall be the cost the District
will pay for the term of any contract that is a result of this RFP process.

Quantities listed herein are annual estimates based on past usage and are not to be construed as a
commitment. No minimum or maximum is guaranteed or implied.

Description Contract Year Cost
Task 1: Project Initiation Year 1l S
Task 2: Pavement Management and Design Services Year 1 S
Task 2: Pavement Management and Design Services Year 2 S
Task 2: Pavement Management and Design Services Year 3 S
Task 2: Pavement Management and Design Services Year 4 S
Task 2: Pavement Management and Design Services Year5 S
Task 3: Construction Management and Construction Inspection Services

. Year 1 S
(Optional Task)
Task 3: Construction Management and Construction Inspection Services

. Year 2 S
(Optional Task)
Task 3: Construction Management and Construction Inspection Services

, Year 3 S
(Optional Task)
Task 3: Construction Management and Construction Inspection Services

, Year 4 S
(Optional Task)
Task 3: Construction Management and Construction Inspection Services

. Year 5 S
(Optional Task)
Task 4: Project Management Year 1 S
Task 4: Project Management Year 2 S
Task 4: Project Management Year 3 S
Task 4: Project Management Year 4 S
Task 4: Project Management Year 5 S

TOTALCOST | $

REVO 9/1/20
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éB REQUIRED DOCUMENTATION AND SUBMITTALS

EBMUD

All of the specific documentation listed below is required to be submitted with the Exhibit A — RFP
Response Packet. Proposers shall submit all documentation, in the order listed below, and clearly
label each section of the RFP response with the appropriate title (i.e., Table of Contents, Letter of
Transmittal, Key Personnel, etc.).

1. Letter of Transmittal: RFP response shall include a description of the Proposer’s capabilities
and approach in providing its services to the District, and provide a brief synopsis of the
highlights of the RFP response and overall benefits to the District. This synopsis should not
exceed three (3) pages in length and should be easily understood.

2. Key Personnel: RFP response shall include a complete list of all key personnel associated with
the RFP. This list must include all key personnel who will provide services/training to District
staff and all key personnel who will provide maintenance and support services. For each
person on the list, the following information shall be included:

(a) The person’s relationship with the Proposer, including job title and years of employment
with the Proposer;

(b) The role that the person will play in connection with the RFP;

(c) The person’s telephone number, fax number, and e-mail address;

(d)  The person’s educational background; and

(e) The person’s relevant experience, certifications, and/or merits

3. Description of the Proposed Services: RFP response shall include a description of the terms
and conditions of services to be provided during the contract term including response times.
The description shall contain a basis of estimate for services including its scheduled start and
completion dates, the number of Proposer’s and District personnel involved, and the number
of hours scheduled for each person. Finally, the description must: (1) specify how the services
in the RFP response will meet or exceed the requirements of the District; (2) explain any special
resources or approaches that make the services of the Proposer particularly advantageous to
the District; and (3) identify any limitations or restrictions of the Proposer in providing the
services that the District should be aware of in evaluating its RFP response to this RFP.

4, Implementation Plan and Schedule: The RFP response shall include an implementation plan
and schedule. The plan shall include a detailed schedule indicating how the Proposer will
ensure adherence to the timetables for the final deliverables.

5. Sustainability Statement: Contractors shall submit a statement regarding any sustainable,
environmental or socially responsible initiatives or practices that they or their suppliers engage
in. This information can be in relation to the specific services or work products solicited via this
RFP, or in relation to the manufacture, delivery, or business practices of your firm.
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References:

(a)
(b)

(c)

Proposers must use the templates in the “References” section of this Exhibit A — RFP
Response Packet to provide references.
References should have similar scope, volume, and requirements to those outlined in
these specifications, terms, and conditions.
= Proposers must verify the contact information for all references provided is
current and valid.
* Proposers are strongly encouraged to notify all references that the District may
be contacting them to obtain a reference.
The District may contact some or all of the references provided in order to determine
Proposer’s performance record on work similar to that described in this RFP. The District
reserves the right to contact references other than those provided in the RFP response
and to use the information gained from them in the evaluation process.

Exceptions, Clarifications, Amendments:

(a)

(b)

The RFP response shall include a separate section calling out all clarifications,
exceptions, and amendments, if any, to the RFP and associated RFP documents, which
shall be submitted with the proposer’s RFP response using the template in the
“Exceptions, Clarifications, Amendments” section of this Exhibit A — RFP Response
Packet.

THE DISTRICT IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, AND SUCH
EXCEPTIONS MAY BE A BASIS FOR RFP RESPONSE DISQUALIFICATION.

Contract Equity Program:

(a)

Every proposer must fill out, sign, and submit the appropriate sections of the Contract
Equity Program and Equal Employment Opportunity documents located at the hyperlink
contained in the last page of this Exhibit A. Special attention should be given to
completing Form P-25, "Employment Data and Certification". Any proposer needing
assistance in completing these forms should contact the District's Contract Equity Office
at (510) 287-0114 prior to submitting an RFP response.
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EBMUD

REFERENCES

RFP For Pavement Management Design Services and Construction Management/Construction

Inspection Services, RFP No. 730-24-01

Proposer Name:

Proposer must provide a minimum of 3 references.

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

REVO 9/1/20
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Services Provided / Date(s) of Service:
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<>

EBMUD

Proposer Name:

EXCEPTIONS, CLARIFICATIONS, AMENDMENTS

RFP For Pavement Management Design Services and Construction
Management/Construction Inspection Services, RFP No. 730-24-01

List below requests for clarifications, exceptions, and amendments, if any, to the RFP and associated
RFP documents, and submit with your RFP response.

The District is under no obligation to accept any exceptions and such exceptions may be a basis for RFP
response disqualification.

Reference to: Description
Page No. | Section | Item No.
p. 23 .
D l.c. Proposer takes exception to...

*Print additional pages as necessary
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EBMUD

CONTRACT EQUITY PROGRAM & EQUAL EMPLOYMENT OPPORTUNITY

The District’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal opportunities
for business owners of all races, ethnicities, and genders who are interested in doing business with the
District. The program has contracting objectives, serving as the minimum level of expected contract
participation for the three availability groups: white-men owned businesses, white-women owned businesses,
and ethnic minority owned businesses. The contracting objectives apply to all contracts that are determined
to have subcontracting opportunities, and to all General or Professional Service Providers regardless of their
race, gender, or ethnicity.

All Contractors and their subcontractors performing work for the District must be Equal Employment
Opportunity (EEO) employers and shall be bound by all laws prohibiting discrimination in employment. There
shall be no discrimination against any person, or group of persons, on account of race, color, religion, creed,
national origin, ancestry, gender including gender identity or expression, age, marital or domestic partnership
status, mental disability, physical disability (including HIV and AIDS), medical condition (including genetic
characteristics or cancer), genetic information, or sexual orientation.

Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status as
protected veterans or individuals with disabilities and prohibit discrimination against all individuals based
on their race, color, religion, sex, sexual orientation, gender identity, or national origin in the performance
of this contract. Moreover, these regulations require that covered prime contractors and subcontractors
take affirmative action to employ and advance in employment individuals without regard to race, color,
religion, sex, national origin, protected veteran status or disability.

All Contractors shall include the nondiscrimination provisions above in all subcontracts.

Please include the required completed forms with your proposal. Non-compliance with the Guidelines may

deem a proposal non-responsive, and therefore, ineligible for contract award. Your firm is responsible for:
1) Reading and understanding the CEP guidelines.

2) Filling out and submitting with your proposal the appropriate forms.

The CEP guidelines and forms can be downloaded from the District website at the following link:
https://www.ebmud.com/business-center/contract-equity-program

If you have questions regarding the Contract Equity Program, please call (510) 287-0114.
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EBMUD EXHIBITB

INSURANCE REQUIREMENTS

PROPOSER shall take out and maintain during the life of the Agreement all insurance required and PROPOSER
shall not commence work until such insurance has been approved by DISTRICT. The proof of insurance shall be
on forms provided by DISTRICT directly following these Insurance Requirements.

PROPOSERS are not required to submit completed insurance verification documents with their bid but will be
required to submit them upon notification of award. By signing Exhibit A — RFP Response Packet, the Proposer
agrees to meet the minimum insurance requirements stated in the RFP.

The following provisions applicable to all required insurance:

A.

Prior to the beginning of and throughout the duration of Services, and for any additional period of time
as specified below, CONTRACTOR shall, at its sole cost and expense, maintain insurance in conformance
with the requirements set forth below.

CONTRACTOR shall provide Verification of Insurance as required by this Agreement by providing the
completed Verification of Insurance as requested below signing and submitting this Exhibit B to the
DISTRICT. The Exhibit B may be signed by an officer of the CONTRACTOR (Agent) or by the Insurance
Broker for the CONTRACTOR. CONTRACTOR shall update Exhibit B throughout the specified term of the
insurance required by this Agreement by resubmitting the completed Exhibit B prior to the expiration
date of any of the required insurance. The updated Exhibit B shall become a part of the Agreement but
shall not require a change order to the Agreement. The Notice to Proceed shall not be issued, and
CONTRACTOR shall not commence Services until such insurance has been accepted by the DISTRICT.

CONTRACTOR shall carry and maintain the minimum insurance requirements as defined in this
Agreement. CONTRACTOR shall require any subcontractor to carry and maintain the minimum insurance
required in this Agreement to the extent they apply to the scope of the services to be performed by
subcontractor.

Acceptance of verification of Insurance by the DISTRICT shall not relieve CONTRACTOR of any of the
insurance requirements, nor decrease liability of CONTRACTOR.

The insurance required hereunder may be obtained by a combination of primary, excess and/or umbrella
insurance, and all coverage shall be at least as broad as the requirements listed in this Agreement.

Any deductibles, self-insurance, or self-insured retentions (SIRs) applicable to the required insurance
coverage must be declared to and accepted by the DISTRICT.

At the option and request of the DISTRICT, CONTRACTOR shall provide documentation of its financial
ability to pay the deductible, self-insurance, or SIR.

Any policies with a SIR shall provide that any SIR may be satisfied, in whole or in part, by the DISTRICT or
the additional insured at its sole and absolute discretion.
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Unless otherwise accepted by the DISTRICT, all required insurance must be placed with insurers with a
current A.M. Best’s rating of no less than A- V.

CONTRACTOR shall defend the DISTRICT and pay any damages as a result of failure to provide the waiver
of subrogation from the insurance carrier.

For any coverage that is provided on a claims-made coverage form (which type of form is permitted only
where specified) the retroactive date must be shown and must be before the date of this Agreement,
and before the beginning of any Services related to this Agreement.

Insurance must be maintained, and updated Verification of Insurance be provided to the DISTRICT before
the expiration of insurance by having CONTRACTOR’s insurance broker or agent update, sign and return
Exhibit B to the DISTRICT’s contract manager. For all claims-made policies the updated Verification of
Insurance must be provided to the DISTRICT for at least three (3) years after expiration of this
Agreement.

If claims-made coverage is canceled or non-renewed, and not replaced with another claims-made policy
form with a retroactive date prior to the effective date of this Agreement or the start of any Services
related to this Agreement, CONTRACTOR must purchase an extended reporting period for a minimum of
three (3) years after expiration of the Agreement.

If requested by the DISTRICT, a copy of the policies’ claims reporting requirement must be submitted to
the DISTRICT for review.

Where additional insured coverage is required, the additional insured coverage shall be “primary and
non-contributory,” and will not seek contribution from the DISTRICT’s insurance or self-insurance.

CONTRACTOR agrees to provide immediate Notice to the DISTRICT of any loss or claim against
CONTRACTOR arising out of, pertaining to, or in any way relating to this Agreement, or Services
performed under this Agreement. The DISTRICT assumes no obligation or liability by such Notice but has
the right (but not the duty) to monitor the handling of any such claim or claims if they are likely to
involve the DISTRICT.

CONTRACTOR agrees, upon request by the DISTRICT, to provide complete, certified copies of any policies
and endorsements within ten (10) days of such request (copies of policies may be redacted to eliminate
premium details.)

It is CONTRACTOR’s responsibility to ensure its compliance with the insurance requirements. Any actual
or alleged failure on the part of the DISTRICT to obtain proof of insurance required under this Agreement
shall not in any way be construed to be a waiver of any right or remedy of the DISTRICT, in this or any
regard.

Notice of Cancellation/Non-Renewal/Material Reduction. The insurance requirements hereunder are
mandatory, and the DISTRICT may, at its sole and absolute discretion, terminate the services provided by
CONTRACTOR, should CONTRACTOR breach its obligations to maintain the required coverage and limits
set forth in this Agreement. No coverage required hereunder shall be cancelled, non-renewed or
materially reduced in coverage or limits without the DISTRICT being provided at least thirty (30) days
prior written notice, other than cancellation for the non-payment of premiums, in which event the
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DISTRICT shall be provided ten (10) days prior written notice. Replacement of coverage with another
policy or insurer, without any lapse in coverage or any reduction of the stated requirements does not
require notice beyond submission to the DISTRICT of an updated Verification of Insurance which shall be
met by having the CONTRACTOR's insurance broker or agent update, sign and return this EXHIBIT B.

. Workers’ Compensation and Employer’s Liability Insurance Coverage

Workers” Compensation insurance including Employer’s Liability insurance with minimum limits as
follows:
Coverage A.  Statutory Benefits Limits
Coverage B. Employer’s Liability of not less than:
Bodily Injury by accident: $1,000,000 each accident
Bodily Injury by disease: $1,000,000 each employee
Bodily Injury by disease: $1,000,000 policy limit

If there is an onsite exposure of injury to CONTRACTOR, subcontractor, and/or subcontractor’s employees
under the U.S. Longshore and Harbor Workers' Compensation Act, the Jones Act, or under laws,
regulations or statutes applicable to maritime employees, coverage is required for such injuries or claims.

If CONTRACTOR is self-employed, a sole proprietorship or a partnership, with no employees, and is
exempt from carrying Workers’ Compensation Insurance, CONTRACTOR must return the completed
Verification of Insurance confirming that CONTRACTOR has no employees and is exempt from the State of
California Workers’ Compensation requirements.

If CONTRACTOR is self-insured with respect to Workers’ Compensation coverage, CONTRACTOR shall
provide to the DISTRICT a Certificate of Consent to Self-Insure from the California Department of
Industrial Relations. Such self-insurance shall meet the minimum limit requirements and shall waive
subrogation rights in favor of the DISTRICT as stated below in section “F.”

Waiver of Subrogation. Workers’ Compensation policies, including any applicable excess and umbrella
insurance, must contain a waiver of subrogation endorsement providing that CONTRACTOR and each
insurer waive any and all rights of recovery by subrogation, or otherwise, against the DISTRICT, its
directors, board, and committee members, officers, officials, employees, agents, and volunteers.
CONTRACTOR shall defend and pay any and all damages, fees, and costs, of any kind arising out of,
pertaining to, or in any way relating to CONTRACTOR’s failure to provide waiver of subrogation from the
insurance carrier.
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INSURANCE VERIFICATION DOCUMENTS

Verification of Workers’ Compensation and Employer’s Liability Insurance Coverage

. By checking the box and signing below, | hereby verify that the CONTRACTOR is exempt from the
State of California’s requirement to carry workers’ compensation insurance.

As the CONTRACTOR’s insurance broker/agent, | hereby verify that | have reviewed and confirmed
that the CONTRACTOR carries workers’ compensation insurance as required by this Agreement,

including the relevant provisions applicable to all required insurance.

Self-Insured Retention Amount: $

Policy Limit: $

Policy Number:

Policy Period: from: to:

Insurance Carrier Name:

Insurance Broker or Agent: Print Name:

Insurance Broker or Agent’s Signature:

Exhibit B
Page 4



Il. Commercial General Liability Insurance (“CGL”) Coverage

CONTRACTOR’s insurance shall be primary, and any insurance or self-insurance procured or
maintained by the DISTRICT shall not be required to contribute to it.

The insurance requirements under this Agreement shall be the greater of (1) the minimum
coverage and limits specified in this Agreement; or (2) the broader coverage and maximum limits
of coverage of any insurance policies or proceeds available to the Named Insured. It is agreed that
these insurance requirements shall not in any way act to reduce coverage that is broader or that
includes higher limits than the minimums required herein. No representation is made that the
minimum insurance requirements of this Agreement are sufficient to cover the obligations of the
CONTRACTOR.

Minimum Requirements. CGL insurance with minimum per occurrence and aggregate limits as
follows:

Bodily Injury and Property Damage $2,000,000 per occurrence & aggregate
Personal Injury/Advertising Injury $2,000,000 per occurrence & aggregate
Products/Completed Operations $2,000,000 per occurrence & aggregate

Coverage must be on an occurrence basis.

Coverage for Products, and Completed Operations, and Ongoing Operations must be included in
the insurance policies and shall not contain any “prior work” coverage limitation or exclusion
applicable to any Services performed by CONTRACTOR and/or subcontractor under this
Agreement.

Insurance policies and Additional Insured Endorsement(s) Coverage shall be included for all
premises and operations in any way related to this Agreement.

Insurance policies and Additional Insured Endorsement(s) shall not exclude liability and damages
to work arising out of, pertaining to, or in any way relating to services performed by Subcontractor
on CONTRACTOR's behalf.

Contractual liability coverage shall be included and shall not limit, by any modification or
endorsement, coverage for liabilities assumed by CONTRACTOR under this Agreement as an
“insured contract.”

Waiver of Subrogation. The policy shall be endorsed to include a Waiver of Subrogation ensuring
that the CONTRACTOR and its insurer(s) waive any rights of recovery by subrogation, or otherwise,
against the DISTRICT, its directors, board, and committee members, officers, officials, agents,
volunteers, and employees. CONTRACTOR shall defend and pay any and all damages, fees, and
costs, of any kind, arising out of, pertaining to, or in any way resulting from CONTRACTOR's failure
to provide the waiver of subrogation from its insurance carrier(s).
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J.  “Independent CONTRACTOR's Liability” shall not limit coverage for liability and/or damages arising
out of, pertaining to, or in any way resulting from Services provided under this Agreement.

K. To the fullest extent permitted by law, the DISTRICT, its directors, board, and committee members,
officers, officials, employees, agents, and volunteers must be covered as Additional Insureds on a
primary and noncontributory basis on all underlying, excess and umbrella policies that shall be
evidenced in each case by an endorsement. The Additional Insureds must be covered for liability
arising in whole, or in part, from any premises, Products, Ongoing Operations, and Completed
Operations by or on behalf of CONTRACTOR, in any way related to Services performed under this
Agreement.

L. A severability of interest provision must apply for all the Additional Insureds, ensuring that

CONTRACTOR's insurance shall apply separately to each insured against whom a claim is made, or
suit is brought, except with respect to the policies’ limit(s).

Verification of Commercial General Liability (CGL) Insurance Coverage

As the CONTRACTOR'’S insurance broker/agent, | hereby verify that | have reviewed and confirmed
that the CONTRACTOR carries Commercial General Liability insurance, as required by this
Agreement, including the relevant provisions applicable to all required insurance:

Self-Insured: Amount: $

Policy Limit: Per Occurrence: $ Aggregate: $

Policy Number:

Policy Period: from: to:

Insurance Carrier Name:

Insurance Broker or Agent: Print Name:

Insurance Broker or Agent’s Signature:
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I1l. Business Auto Liability Insurance Coverage

CONTRACTOR's insurance shall be primary, and any insurance or self-insurance procured or
maintained by the DISTRICT shall not be required to contribute to it.

A.

The insurance requirements under this Agreement shall be the greater of (1) the minimum
coverage and limits specified in this Agreement; or (2) the broader coverage and maximum limits
of coverage of any insurance policies or proceeds available to the Named Insured. It is agreed
that these insurance requirements shall not in any way act to reduce coverage that is broader or
that includes higher limits than the minimums required herein. No representation is made that
the minimum insurance requirements of this Agreement are sufficient to cover the obligations of
the CONTRACTOR.

Minimum Requirements. Auto insurance with minimum coverage and limits as follows:
Each Occurrence Limit (per accident) and in the Aggregate: $2,000,000
Bodily Injury and Property Damage: $2,000,000

Coverage must include either “owned, non-owned, and hired” autos or “any” automobile

This provision ensures the policy covers losses arising out of use of company-owned vehicles
(“owned autos”), employee’s personal autos (“non-owned autos” meaning not owned by
company/insured) or autos that are rented or leased (“hired autos”).

If CONTRACTOR is transporting hazardous materials or contaminants, evidence of the Motor
Carrier Act Endorsement-hazardous materials clean-up (MCS-90, or its equivalent) must be
provided.

If CONTRACTOR’s Scope of Services under this Agreement exposes a potential pollution liability
risk related to transport of potential pollutants, seepage, release, escape or discharge of any
nature (threatened or actual) of pollutants into the environment arising out of, pertaining to, or
in any way related to CONTRACTOR'’s and/or Subcontractor’s performance under this
Agreement, then Auto Liability Insurance policies must be endorsed to include Transportation
Pollution Liability insurance. Alternatively, coverage may be provided under the CONTRACTOR’s
Pollution Liability Policies if such policy has no exclusions that would restrict coverage under this
Agreement. Coverage shall also include leakage of fuel or other “pollutants” needed for the
normal functioning of covered autos.

To the fullest extent permitted by law, the DISTRICT, its directors, board, and committee
members, officers, officials, employees, agents, and volunteers must be covered as Additional
Insureds on a primary and noncontributory basis on all underlying and excess and umbrella
policies. The Additional Insureds must be covered for liability arising in whole, or in part, from any
premises, Products, Ongoing Operations, and Completed Operations by or on behalf of
CONTRACTOR, in any way related to Services performed under this Agreement.
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G.  Aseverability of interest provision must apply for all the Additional Insureds, ensuring that
CONTRACTOR's insurance shall apply separately to each insured against whom a claim is made, or
suit is brought, except with respect to the insurer’s limits of liability.

Verification of Business Auto Liability Insurance Coverage

As the CONTRACTOR'’S insurance broker/agent, | hereby verify that | have reviewed and confirmed
that the CONTRACTOR carries Business Automobile Liability insurance, as required by this
Agreement, including the relevant provisions applicable to all required insurance:

Self-Insured: Amount: $

Policy Limit: Per Accident/Occurrence $ Aggregate: $

Policy Number:

Policy Period: from: to:

Insurance Carrier Name:

Insurance Broker or Agent: Print Name:

Insurance Broker or Agent’s Signature:
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IV. Professional Liability (also known as Errors and Omissions) Insurance Coverage

CONTRACTOR’s insurance shall be primary, and any insurance or self-insurance procured or
maintained by the DISTRICT shall not be required to contribute to it.

The insurance requirements under this Agreement shall be the greater of (1) the minimum
coverage and limits specified in this Agreement; or (2) the broader coverage and maximum limits
of coverage of any insurance policies or proceeds available to the Named Insured. It is agreed
that these insurance requirements shall not in any way act to reduce coverage that is broader or
that includes higher limits than the minimums required herein. No representation is made that
the minimum insurance requirements of this Agreement are sufficient to cover the obligations of
the CONTRACTOR.

Minimum Requirements: Professional Liability Insurance with minimum limits as follows:
Each Claim or Occurrence Limit: $2,000,000
Aggregate Limit: $2,000,000

If Coverage is written on a claims-made form, the following shall apply:

1. The retroactive date must be shown and must be before the date of the Agreement or the
beginning of the Services.

2. Insurance must be maintained, and evidence of insurance must be provided for a minimum
of three (3) years after completion of the Services.

3. If claims-made coverage is canceled or non-renewed, and not replaced with another claims-
made policies form with a retroactive date prior to the effective date of the Agreement,
CONTRACTOR must purchase an extended period of coverage for a minimum of three (3)
years after completion of the Services.

Insurance shall include prior acts coverage sufficient to cover the services under this Agreement.

Coverage shall be included for all premises and operations in any way related to this Agreement.
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Verification of Professional Liability (Errors and Omissions) Insurance Coverage

As the CONTRACTOR'’S insurance broker/agent, | hereby verify that | have reviewed and confirmed

that the CONTRACTOR carries Professional Liability insurance as required by this Agreement,
including the relevant provisions applicable to all required insurance.

Self-Insured: Amount: $

Policy Limit: Per Claim $

Aggregate: $

Policy Number:

Policy Period: from:

to:

Insurance Carrier Name:

Insurance Broker or Agent: Print Name:

Insurance Broker or Agent’s Signature:
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VI. Excess and/or Umbrella Liability Insurance Coverage

CONTRACTOR's insurance shall be primary, and any insurance or self-insurance procured or
maintained by the DISTRICT shall not be required to contribute to it.

The insurance requirements under this Agreement shall be the greater of (1) the minimum
coverage and limits specified in this Agreement; or (2) the broader coverage and maximum limits
of coverage of any insurance policies or proceeds available to the Named Insured. It is agreed
that these insurance requirements shall not in any way act to reduce coverage that is broader or
that includes higher limits than the minimums required herein. No representation is made that
the minimum insurance requirements of this Agreement are sufficient to cover the obligations of
the CONTRACTOR.

Minimum Requirements: It is expressly understood by the parties that CONTRACTOR’s Excess
and/or Umbrella Liability policies shall, at minimum, comply with all insurance requirements set
forth within this Agreement.

1. Coverage for Products, Completed Operations, and Ongoing Operations must be included in
the insurance policies and shall not contain any “prior work” coverage limitation or exclusion
applicable to any Services performed under this Agreement and, if it is a claims-made policy,
it must be maintained for a minimum of three (3) years following final completion of the
Services.

2. Coverage shall be included for all premises and operations in any way related to this
Agreement.

3. There will be no exclusion for explosions, collapse, or underground damage (XCU).

4. Insurance policies and Additional Insured Endorsements shall not exclude coverage for
liability and damages from services performed by Subcontractor on CONTRACTOR’s behalf.

5. Contractual liability coverage shall be included and shall not limit, by any modification or
endorsement, coverage for liabilities assumed by CONTRACTOR under this Agreement as an
“insured contract.”

6. “Independent CONTRACTOR’s Liability” shall not limit coverage for liability and/or damage
arising out of, pertaining to, or in any way related to Services provided under this Agreement.

7. To the fullest extent permitted by law, the DISTRICT, its directors, officers, officials, agents,
volunteers, and employees must be covered as Additional Insureds on a primary and
noncontributory basis on all excess and umbrella policies. The Additional Insureds must be
covered for liability arising in whole or in part from any premises, Products, Ongoing
Operations, and Completed Operations by or on behalf of CONTRACTOR, in any way related
to Services performed under this Agreement.
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8. A severability of interest provision must apply for all the Additional Insureds, ensuring that
the CONTRACTOR's insurance shall apply separately to each insured against whom a claim is
made, or suit is brought, except with respect to the policy’s limits.

9. CONTRACTOR and its excess and/or umbrella Liability insurance coverage must waive any
rights of subrogation against the DISTRICT, its directors, officers, officials, employees, agents,
and volunteers, and CONTRACTOR shall defend and pay any damages as a result of failure to
provide the waiver of subrogation from the insurance carrier(s).

D. CONTRACTOR shall defend and pay any damages as a result of failure to provide the waiver of
subrogation from the insurance carrier(s).

Verification of Excess and/or Umbrella Liability Insurance Coverage

As the CONTRACTOR'’S insurance broker/agent, | hereby verify that | have reviewed and confirmed
that the CONTRACTOR carries Excess and/or Umbrella Liability insurance, as required by this
Agreement, including the relevant provisions applicable to all required insurance.

Self-Insured: Amount: $

Policy Number:

Policy Period: from: to:

Insurance Carrier Name:

Insurance Broker or Agent: Print Name:

Insurance Broker or Agent’s Signature:
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E/g EXHIBIT C

EBMUD
CONSULTING AND PROFESSIONAL SERVICES

AGREEMENT

(Standard Consulting Agreement for
Contracts Greater than $80,000 - Revised 6/2/2021)
(Note: Reference District Procedure No. 451)

CONSULTING AND PROFESSIONAL
SERVICES AGREEMENT FOR
EAST BAY MUNICIPAL UTILITY DISTRICT
Pavement Management Design Services and Construction Management/Construction
Inspection Services, RFP No. 730-24-01

THIS Agreement is made and entered into this day of (month), 201 _, by and between
EAST BAY MUNICIPAL UTILITY DISTRICT, a public entity, hereinafter called
"DISTRICT," and (CONSULTANT'S FULL LEGAL NAME, BOLD, ALL CAPS followed by
type of entity [ corporation, etc.]), hereinafter called "CONSULTANT."

WITNESSETH

WHEREAS, DISTRICT requires consulting services for Pavement Management Design
Services and Construction Management/Construction Inspection Services; and

WHEREAS, CONSULTANT has submitted a proposal to provide consulting services for
Pavement Management Design Services and Construction Management/Construction
Inspection Services for the various District facility sites and CONSULTANT represents that it
has the experience, licenses, qualifications, staff expertise and where necessary the required
Department of Industrial Relations (DIR) registration to perform said services in a professional
and competent manner; and

IF OVER $80,000:

WHEREAS, DISTRICT Board of Directors has authorized the contract by Motion
Number ;
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ARTICLE 1 - SCOPE OF WORK

11

1.2

1.3

1.4

1.5

CONSULTANT agrees to furnish services set forth in Exhibit A, Scope of Services,
attached hereto and incorporated herein. The services authorized under this Agreement
shall also include all reports, manuals, plans, and specifications as set forth in Exhibit A.

CONSULTANT's work products shall be completed and submitted in accordance with
DISTRICT's standards specified, and according to the schedule listed, in Exhibit A. The
completion dates specified herein may be modified by mutual agreement between
DISTRICT and CONSULTANT provided that DISTRICT’s Project Manager notifies
CONSULTANT of modified completion dates by letter. CONSULTANT agrees to
diligently perform the services to be provided under this Agreement. In the performance
of this Agreement, time is of the essence.

It is understood and agreed that CONSULTANT has the professional skills necessary to
perform the work agreed to be performed under this Agreement, that DISTRICT relies
upon the professional skills of CONSULTANT to do and perform CONSULTANT’s
work in a skillful and professional manner, and CONSULTANT thus agrees to so
perform the work. CONSULTANT represents that it has all the necessary licenses to
perform the work and shall maintain them during the term of this Agreement.
CONSULTANT agrees that the work performed under this Agreement shall follow
practices usual and customary to the Pavement Design and Construction
Management/Construction Inspection profession and that CONSULTANT is the
engineer in responsible charge of the work for all activities performed under this
Agreement. Acceptance by DISTRICT of the work performed under this Agreement does
not operate as a release of CONSULTANT from such professional responsibility for the
work performed.

CONSULTANT agrees to maintain in confidence and not disclose to any person or
entity, without DISTRICT's prior written consent, any trade secret or confidential
information, knowledge or data relating to the products, process, or operation of
DISTRICT. CONSULTANT further agrees to maintain in confidence and not to disclose
to any person or entity, any data, information, technology, or material developed or
obtained by CONSULTANT during the term of this Agreement. The covenants contained
in this paragraph shall survive the termination of this Agreement for whatever cause.

The originals of all computations, drawings, designs, graphics, studies, reports, manuals,
photographs, videotapes, data, computer files, and other documents prepared or caused to
be prepared by CONSULTANT or its subconsultants in connection with these services
shall be delivered to and shall become the exclusive property of DISTRICT. DISTRICT
is licensed to utilize these documents for DISTRICT applications on other projects or
extensions of this project, at its own risk. CONSULTANT and its subconsultants may
retain and use copies of such documents, with written approval of DISTRICT.
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1.6

1.7

1.8

1.9

1.10

CONSULTANT is an independent contractor and not an employee of DISTRICT.
CONSULTANT expressly warrants that it will not represent that it is an employee or
servant of DISTRICT.

CONSULTANT is retained to render professional services only and all payments made
are compensation solely for such services as it may render and recommendations it may
make in carrying out the work.

It is further understood and agreed by the parties hereto that CONSULTANT in the
performance of its obligations hereunder is subject to the control or direction of
DISTRICT as to the designation of tasks to be performed, the results to be accomplished
by the services hereunder agreed to be rendered and performed, and not the means,
methods, or sequence used by the CONSULTANT for accomplishing the results.

If, in the performance of this agreement, any third persons are employed by
CONSULTANT, such person shall be entirely and exclusively under the direction,
supervision, and control of CONSULTANT. All terms of employment, including hours,
wages, working conditions, discipline, hiring, and discharging, or any other terms of
employment or requirements of law, shall be determined by CONSULTANT, and
DISTRICT shall have no right or authority over such persons or the terms of such
employment.

It is further understood and agreed that as an independent contractor and not an employee
of DISTRICT, neither the CONSULTANT nor CONSULTANT’s assigned personnel
shall have any entitlement as a DISTRICT employee, right to act on behalf of DISTRICT
in any capacity whatsoever as agent, nor to bind DISTRICT to any obligation
whatsoever. CONSULTANT shall not be covered by DISTRICT’s worker’s
compensation insurance; nor shall CONSULTANT be entitled to compensated sick leave,
vacation leave, retirement entitlement, participation in group health, dental, life or other
insurance programs, or entitled to other fringe benefits payable by DISTRICT to
employees of DISTRICT.

ARTICLE 2 - COMPENSATION

2.1

For the Scope of Services described in Exhibit A, DISTRICT agrees to pay
CONSULTANT actual costs incurred, subject to a Maximum Cost Ceiling of $(dollars).
Compensation for services shall be in accordance with the method and amounts described
in Exhibit B, attached hereto and incorporated herein. CONSULTANT acknowledges
that construction work on public works projects requires DIR registration and is subject
to prevailing wage rates and includes work performed during the design and
preconstruction phases of construction including, but not limited to, inspection and land
surveying work. CONSULTANT certifies that the proposed cost and pricing data used
herein reflect the payment of prevailing wage rates where applicable and are complete,
current, and accurate.
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2.2

In case of changes affecting project scope resulting from new findings, unanticipated
conditions, or other conflicts or discrepancies, CONSULTANT shall promptly notify
DISTRICT of the identified changes and advise DISTRICT of the recommended
solution. Work shall not be performed on such changes without prior written
authorization of DISTRICT.

ARTICLE 3-NOTICE TO PROCEED

3.1

3.2

This Agreement shall become effective upon execution of the second signature.
CONSULTANT shall commence work upon receipt of DISTRICT's Notice to Proceed,
which shall be in the form of a letter signed by DISTRICT's Project Manager.
DISTRICT's Notice to Proceed will authorize the Contracted Services described in
Exhibit A with ceiling prices described in ARTICLE 2 — COMPENSATION. No work
shall commence until the Notice to Proceed is issued.

DISTRICT may at its option issue a Notice to Proceed for some or all of the Optional
Services tasks described in Exhibit A. Compensation for Optional Services shall be in
accordance with the method and amounts described in Exhibit B.

ARTICLE 4 - TERMINATION

4.1

4.2

This Agreement may be terminated by DISTRICT immediately for cause or upon ten
(10) days written notice, without cause, during the performance of the work.

If this Agreement is terminated CONSULTANT shall be entitled to compensation for
services satisfactorily performed to the effective date of termination; provided however,
that DISTRICT may condition payment of such compensation upon CONSULTANT's
delivery to DISTRICT of any and all documents, photographs, computer software,
videotapes, and other materials provided to CONSULTANT or prepared by
CONSULTANT for DISTRICT in connection with this Agreement. Payment by
DISTRICT for the services satisfactorily performed to the effective date of termination,
shall be the sole and exclusive remedy to which CONSULTANT is entitled in the event
of termination of the Agreement and CONSULTANT shall be entitled to no other
compensation or damages and expressly waives same. Termination under this Article 4
shall not relieve CONSULTANT of any warranty obligations or the obligations under
Articles 1.4 and 7.1.

ARTICLE 5 - PROJECT MANAGERS

5.1

DISTRICT designates Sandra Mulhauser as its Project Manager, who shall be
responsible for administering and interpreting the terms and conditions of this
Agreement, for matters relating to CONSULTANT's performance under this Agreement,
and for liaison and coordination between DISTRICT and CONSULTANT.
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5.2

CONSULTANT may be requested to assist in such coordinating activities as necessary as
part of the services. In the event DISTRICT wishes to make a change in the DISTRICT's
representative, DISTRICT will notify CONSULTANT of the change in writing.

CONSULTANT designates (Consultant Project Manager's name) as its Project
Manager, who shall have immediate responsibility for the performance of the work and
for all matters relating to performance under this Agreement. Any change in
CONSULTANT designated personnel or subconsultant shall be subject to approval by
the DISTRICT Project Manager.

ARTICLE 6 - CONTRACT EQUITY PROGRAM COMPLIANCE

6.1

6.2

CONSULTANT expressly agrees that this Agreement is subject to DISTRICT’s Contract
Equity Program (“CEP”’). CONSULTANT is familiar with the DISTRICT’s CEP and
Equal Opportunity Guidelines, and has read and understood all of the program
requirements. CONSULTANT understands and agrees to comply with the CEP and all
requirements therein, including each of the Good Faith Efforts. CONSULTANT further
understands and agrees that non-compliance with the CEP requirements may result in
termination of this Agreement.

Designated CEP compliance for the duration of this Agreement is listed in Exhibit C,
which is attached hereto and incorporated herein. CONSULTANT shall maintain records
of the total amount actually paid to each subconsultant. Any change of
CONSULTANT’S listed subconsultants shall be subject to approval by the DISTRICT’S
Project Manager.

ARTICLE 7 - INDEMNIFICATION AND INSURANCE

7.1

Indemnification

CONSULTANT expressly agrees to defend, indemnify and hold harmless DISTRICT
and its Directors, officers, agents and employees from and against any and all loss,
liability, expenses, claims, suits, and damages, including attorneys’ fees, arising out of or
pertaining to, or relating to CONSULTANT’s, its associates’, employees’,
subconsultants’, or other agents’ negligence, recklessness or willful misconduct in the
operation and/or performance under this Agreement.

Where applicable by law, the duty to indemnify, including the cost to defend is limited in
accordance with California Civil Code § 2782.8.

5 Exhibit C
Page 5



7.2
CONSULTANT shall perform part of the work at sites where the DISTRICT's facilities
are to be constructed, and which may contain unknown working conditions and
contaminated materials. CONSULTANT shall be solely responsible for the health and
safety of CONSULTANT's employees. CONSULTANT shall designate in writing to
DISTRICT the field employee who is responsible for the health and safety of its
employees. The responsible employee shall have experience and knowledge of all
Federal, State and local health and safety regulation requirements. All CONSULTANT
personnel on construction sites shall have received all OSHA required health and safety
training.

7.3
In the event that any hazardous materials are encountered during the services provided by
CONSULTANT or the work undertaken by construction contractors, DISTRICT shall
sign any and all manifests relating to the generation, treatment, disposal or storage of all
wastes associated with the work. Additionally, nothing contained in this Agreement shall
be construed or interpreted as requiring CONSULTANT to assume the status of a
generator, storer, treater, transporter, or disposal facility as those terms appear within the
Resource Conservation and Recovery Act, 42 USCA, Section 6901, et seq. (RCRA), or
within any state statute of similar effect governing the generation, storage, treatment,
transportation, or disposal of wastes.

75 Insurance Requirements

REFERENCE EXHIBIT B OF THIS RFP FOR INSURANCE REQUIREMENTS

ARTICLE 8 - NOTICES

Any notice which DISTRICT may desire or is required at any time to give or serve
CONSULTANT may be delivered personally, or be sent by United States mail, postage prepaid,
addressed to:

(consulting firm’s name)
(address)
Attention: (contact, usually the consultant’s project manager),

or at such other address as shall have been last furnished in writing by CONSULTANT to
DISTRICT.

Any notice which CONSULTANT may desire or is required at any time to give or serve upon
DISTRICT may be delivered personally at EBMUD, 375 11" Street, Oakland, CA 94607-4240,
or be sent by United States mail, postage prepaid, addressed to:

David Briggs, Director of Operations & Maintenance
P.O. Box 24055
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Oakland, CA 94623-1055

or at such other address as shall have been last furnished in writing by DISTRICT to
CONSULTANT.

Such personal delivery or mailing in such manner shall constitute a good, sufficient and lawful
notice and service thereof in all such cases.

ARTICLE 9 - MISCELLANEQUS

9.1

9.2

9.3

9.4

9.5

9.6

9.7

This Agreement represents the entire understanding of DISTRICT and CONSULTANT
as to those matters contained herein. No prior oral or written understanding shall be of
any force or effect with respect to those matters covered hereunder. This Agreement may
only be modified by amendment in writing signed by each party.

This Agreement is to be binding on the successors and assigns of the parties hereto. The
services called for herein are deemed unique and CONSULTANT shall not assign,
transfer or otherwise substitute its interest in this Agreement or any of its obligations
hereunder without the prior written consent of DISTRICT.

Should any part of this Agreement be declared by a final decision by a court or tribunal
of competent jurisdiction to be unconstitutional, invalid or beyond the authority of either
party to enter into or carry out, such decision shall not affect the validity of the remainder
of this Agreement, which shall continue in full force and effect, provided that the
remainder of this Agreement can be interpreted to give effect to the intentions of the
parties.

Multiple copies of this Agreement may be executed by the parties and the parties agree
that the Agreement on file at the DISTRICT is the version of the Agreement that shall
take precedence should any differences exist among counterparts of the Agreement.

This Agreement and all matters relating to it shall be governed by the laws of the State of
California.

The District’s waiver of the performance of any covenant, condition, obligation,
representation, warranty or promise in this agreement shall not invalidate this Agreement
or be deemed a waiver of any other covenant, condition, obligation, representation,
warranty or promise. The District’s waiver of the time for performing any act or
condition hereunder does not constitute a waiver of the act or condition itself.

There shall be no discrimination in the performance of this contract, against any person,
or group of persons, on account of race, color, religion, creed, national origin, ancestry,
gender including gender identity or expression, age, marital or domestic partnership
status, mental disability, physical disability (including HIV and AIDS), medical condition
(including genetic characteristics or cancer), veteran or military status, family or medical
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leave status, genetic information, or sexual orientation. CONSULTANT shall not
establish or permit any such practice(s) of discrimination with reference to the contract or
any part. CONSULTANTS determined to be in violation of this section shall be deemed
to be in material breach of this Agreement.

Consultant shall abide by the requirements of 41 CFR 88§ 60-1.4(a), 60-300.5(a) and
60-741.5(a). These regulations prohibit discrimination against qualified individuals
based on their status as protected veterans or individuals with disabilities, and
prohibit discrimination against all individuals based on their race, color, religion,
sex, sexual orientation, gender identity, or national origin in the performance of this
contract. Moreover, these regulations require that covered prime contractors and
subcontractors take affirmative action to employ and advance in employment
individuals without regard to race, color, religion, sex, national origin, protected
veteran status or disability.

CONSULTANT shall include the nondiscrimination provisions above in all subcontracts.

9.8 CONSULTANT affirms that it does not have any financial interest or conflict of interest
that would prevent CONSULTANT from providing unbiased, impartial service to the
DISTRICT under this Agreement.

(If this Agreement is to be executed using digital signatures via DocuSign instead of wet
signatures, use the following paragraph. Otherwise, delete it.)

9.9 Digital Signatures. The Parties agree that this Agreement may be executed using digital
signatures.

(If this Agreement is to be executed by having each party wet sign a separate signature page
and submitting all signed pages in original format or via scanning for compilation with the
final Agreement, use the following paragraph. Otherwise, delete it.)

9.10 Execution in Counterparts. This Agreement may be executed in counterparts, each of
which shall be deemed to be an original but all of which taken together shall constitute
one and the same Agreement.

ARTICLE 10-TERM

Unless terminated pursuant to Article 4 herein, this Agreement shall expire when all tasks have
been completed and final payment has been made by DISTRICT.
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IN WITNESS WHEREOF, the parties hereto each herewith subscribe the same in duplicate.
EAST BAY MUNICIPAL UTILITY DISTRICT
By: Date

(Name),
(Insert title — Director of Engineering and Construction or Manager of Support Services)

Approved As To Form

By:

for the Office of the General Counsel

(CONSULTING FIRM’S NAME, ALL CAPS & BOLD)

By: Date
(Name),
(Title)

Rev. 6/2/2021
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EXHIBIT A

East Bay Municipal Utility District

Pavement Management Design Services and Construction Management/Construction

Inspection Services, RFP No. 730-24-01

SCOPE OF SERVICES

CONSULTANT SERVICES
CONSULTANT shall provide the following:

Contracted Services

(State each task with associated task number; specifically call out any survey work)

Optional Services

(State each task with associated task number)

PROJECT SCHEDULE

(List schedule milestones and completion dates)
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EXHIBIT B

East Bay Municipal Utility District

Pavement Management Design Services and Construction Management/Construction

Inspection Services, RFP No. 730-24-01
COMPENSATION

Compensation for services provided in Exhibit A, SCOPE OF SERVICES, shall be in
accordance with the methods and specific amounts described in this Exhibit.

I.DISTRICT shall pay CONSULTANT only the actual costs incurred, subject to the

Maximum Cost Ceiling. CONSULTANT certifies that the cost and pricing
information used herein are complete, current and accurate. CONSULTANT
acknowledges that it will expend public funds and hereby agrees to use every
appropriate method to contain its fees and minimize costs under this Agreement.

I1.Compensation for CONSULTANT services authorized shall be on a cost reimbursement

2.1

2.2

basis and include Direct Labor, Indirect Costs, Subconsultant Services and Other
Direct Costs. Costs to be paid comprise the following:

Direct Labor

Direct labor costs shall be the total number of hours worked on the job by each
employee times the hourly rate for the employee’s labor. Hours worked shall be
rounded-up to the nearest quarter-hour (0.25) increment. Labor rates shall be
based on a normal 8-hour day, 40-hour week.

Indirect Costs

DISTRICT shall pay CONSULTANT an overhead expense equal to (insert
overhead rate) percent of labor costs incurred by CONSULTANT.
CONSULTANT acknowledges and agrees that this overhead compensation is in
lieu of itemized payments for indirect and overhead expenses which includes, but
is not limited to:

. Clerical, word processing and/or accounting work.

. Vehicle usage and mileage between CONSULTANT’s office and
DISTRICT offices or work locations within DISTRICT service area. For
work outside of the DISTRICT’s services area, DISTRICT approval to
charge for vehicle usage and mileage and other travel expenses must be
obtained prior to the expenses being incurred.

. Parking (DISTRICT does NOT provide parking to CONSULTANT in the
DISTRICT Administration Building, located at 375 11" Street, Oakland,
California. CONSULTANT shall be responsible for parking elsewhere).
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2.3

2.4.

Postage, or for certified or registered mail. Extraordinary postage,
overnight delivery, or messenger delivery charges must be approved in
advance.

Routine copying costs for in-house copying.

Local telephone charges, including cellular phone, modem and
telecopier/FAX charges.

Office space lease.

Office supplies.

Computer equipment.

Computer usage charges.

Books, publications and periodicals.

Insurance.

Miscellaneous hand tools or equipment rental.

Safety training, seminars or continuing education.

Utilities.

Local meals, transportation or other travel charges.

Inadequately described or miscellaneous expenses.

The above items are illustrative, rather than exhaustive.

Subconsultant Services

Subconsultant services shall be billed at cost (plus a (insert rate) percent markup).

Other Direct Costs

Other Direct Costs shall be approved by DISTRICT in advance in writing, and
shall be billed at cost, without markup. These costs include, but are not limited to
the following:

24.1.

24.2.

Automobile expenses at (insert rate) cents per mile when CONSULTANT
is required to travel outside of the DISTRICT’s service area. Mileage will
NOT be reimbursed for rental car expenses, where the rental agreement
specifies unlimited mileage.

DISTRICT will pay for necessary and reasonable travel expenses provided
the travel is approved in advance by DISTRICT Project Manager, and
providing that:

. Each expense is separately identified (air fare, hotel, rental car)
with an amount and date incurred. Confirming documents may be
requested.

. Charged mileage for vehicle mileage shall not exceed the current

allowable Internal Revenue Service rate.
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2.6

2.7

. Air travel is coach or economy rate for refundable tickets.
Business and first class rates will not be reimbursed.

. Lodging accommaodations are moderately priced.
. Meal charges are reasonable. (Reimbursement for meals will only
be made in conjunction with out-of-town travel.)
. Taxis or shuttles are used rather than rental cars whenever cost
effective.
. Rental cars are intermediate or compact class only.
Budget Amounts
Contracted Services Optional Services Maximum Cost Ceiling*
$(dollars) $(dollars) $(dollars)

* (Maximum Cost Ceiling is the sum of Contracted and Optional Services. If
your scope has no Optional Services, delete the Contracted and Optional
Services columns.)

The Maximum Cost Ceiling shown above is based upon the cost estimate and
labor hours attached hereto as Exhibit B-1 and Exhibit B-2. Costs described
above, comprising Direct Labor, Indirect Costs, Subconsultant Services and Other
Direct Costs shall be payable up to the Maximum Cost Ceiling as specified
herein.

Billing and Payment

CONSULTANT shall invoice DISTRICT monthly for the actual costs incurred
for work performed during the previous month. Actual costs shall include Direct
Labor, Indirect Costs, Subconsultant Services, and Other Direct Costs as specified
herein. Actual costs shall be invoiced by task as described in Exhibit A. Invoices
shall set forth a description of the actual costs incurred and the services
performed, the date the services were performed, and the amount of time spent
rounded to the nearest quarterly hour increment (.25) on each date services were
performed and by whom. Supporting documentation for the invoice shall be
organized to clearly identify the task charged and shall be supported by such
copies of invoices, payroll records, and other documents as may be required by
DISTRICT to authenticate invoiced costs. Copies of all invoices from any
subconsultant(s) and outside service(s) shall be attached. Where CONSULTANT
is required by law to pay prevailing wage rates, supporting documentation for
such work shall be in accordance with guidelines set forth below and shall include
certified payroll reports. DISTRICT shall pay CONSULTANT within thirty (30)
days, upon receipt of a proper CONSULTANT invoice, (Optional insert —
include the following words here only if retention will be accumulated: “the
amount invoiced less a ten percent (10%) retention amount,”), provided that all
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2.8

2.9

invoices are accompanied by sufficient cost documentation, and DISTRICT-
Form P-47 (Subcontractor Payment Report — CEP Participation), to allow the
determination of the reasonableness and accuracy of said invoice. (Optional
insert — include the following sentence here only if retention will be
accumulated: “The retention accumulated to date shall be paid by DISTRICT
upon DISTRICT’s acceptance of the final version of all documents specified in
ARTICLE 1 - SCOPE OF WORK, paragraph 1.6.”)

The Maximum Cost Ceiling is in effect for the entire Scope of Services. If the
authorized Maximum Cost Ceiling is reached, CONSULTANT shall complete the
agreed-upon work for the authorized Maximum Cost Ceiling. Labor hours may be
reallocated within the tasks without renegotiation of the Agreement with written
approval from the DISTRICT Project Manager in such a manner so as not to
exceed the Maximum Cost Ceiling. In no event shall the Maximum Cost Ceiling
be increased unless there is a written amendment of this Agreement.

Budget Status Reports

For the duration of this Agreement, the CONSULTANT shall provide DISTRICT
with “”*’monthly budget status reports that include, in tabular or graphical
format, for each report period: (1) the original cumulative projected cash flows
for the duration of the project (prepared at the start of the project), (2) the actual
cash flows for the work completed to date, (3) the current projected cash flows to
complete the project, and (4) the

earned value (the amount of work actually completed to date compared to the
budget expended). Current projected cash flows shall be based on all
CONSULTANT and subconsultant time sheets up to a date within 3 weeks of the
date of the budget status report.

Prevailing Wages and Other Requirements for Construction Inspection, and
Construction Related Work During Design and Preconstruction Phases of
Construction.

2.9.1 All Contractors and Subcontractors of any tier bidding on, or offering to

performing work on a public works project shall first be registered with the
State Department of Industrial Relations (DIR) pursuant to Section 1725.5 of
the Labor Code. No bid will be accepted nor any contract entered into without
proof of the Contractor and Subcontractors’ current registration with the DIR
(LC §1771.1).

2.9.2 All public works projects awarded after January 1, 2015, are subject to

compliance monitoring and enforcement by the DIR (LC 8 1771.4) and all
Contractors are required post job site notices, “as prescribed by regulation”
(LC § 1771.4).
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2.9.3

294

295

2.9.6

2.9.7

2.9.8

2.9.9

Pursuant to Section 1773 of the Labor Code, the District has obtained from the
Director of Industrial Relations of the State of California, the general
prevailing rates of per diem wages and the general prevailing rates for holiday
and overtime work in the locality in which the Work is to be performed, for
each craft, classification, or type of worker needed to execute the contract. A
copy of the prevailing wage rates is on file with the District and available for
inspection by any interested party at www.dir.ca.gov.

The Contractor shall post a copy of the general prevailing rate of per diem
wages at the jobsite pursuant to Section 1773.2 of the Labor Code.

Pursuant to Section 1774 of the Labor Code, the Contractor and any of its
Subcontractors shall not pay less than the specified prevailing rate of wages to
all workers employed in the execution of the contract.

The Contractor shall, as a penalty to the State or the District, forfeit not more
than the maximum set forth in Section 1775 of the Labor Code for each
calendar day, or portion thereof, for each worker paid less than the prevailing
rates for the work or craft in which the worker is employed under the contract
by the Contractor or by any Subcontractor under him. The difference between
the prevailing wage rates and the amount paid to each worker for each
calendar day or portion thereof for which such worker was paid less than the
stipulated prevailing wage rate shall be paid to such worker by the Contractor.

General prevailing wage determinations have expiration dates with either a
single asterisk or a double asterisk. Pursuant to California Code of
Regulations, Title 8, Section 16204, the single asterisk means that the general
prevailing wage determination shall be in effect for the specified contract
duration. The double asterisk means that the predetermined wage modification
shall be paid after the expiration date. No adjustment in the Contract Sum will
be made for the Contractor’s payment of these predetermined wage
modifications.

The Contractor and each Subcontractor shall keep an accurate payroll record,
showing the name, address, social security number, work classification,
straight time and overtime hours worked each day and week, and the actual
per diem wages paid to each journeyman, apprentice, worker or other
employee employed in connection with the Work. The payroll records shall be
certified and shall be available for inspection in accordance with the
provisions of Section 1776 of the Labor Code. Certified payroll records shall
be on the forms provided by the DIR or contain the same information required
on the Department’s form

For public works projects awarded on or after April 1, 2015, or that are still
ongoing after April 1, 2016, no matter when awarded, each Contractor and
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2.9.10

29.11

2.9.12

2.9.13

29.14

Subcontractor shall furnish the certified payroll related records as more
specifically described above and in Labor Code section 1776 directly to the
Labor Commissioner (see LC § 1771.4). These records shall be provided to
the Labor Commissioner at least monthly or more frequently if required by the
terms of the Contract. For exception on projects covered by collective
bargaining agreements like a PLA, please see Labor Code section 1771.4.

In the event of noncompliance with the requirements of Section 1776 of the
Labor Code, the Contractor shall have 10 days in which to comply subsequent
to receipt of written notice specifying in what respects such Contractor must
comply with said Section. Should noncompliance still be evident after such
10-day period, the Contractor shall, as a penalty to the State or the District,
forfeit the amount set forth in Section 1776 of the Labor Code for each
calendar day, or portion thereof, for each worker, until strict compliance is
effectuated. Upon the request of the Division of Apprenticeship Standards or
the Division of Labor Standards Enforcement, such penalties shall be withheld
from progress payments then due.

Pursuant to the provisions of Sections 1810, et seq. of the Labor Code the time
of service of any worker employed upon the work shall be limited and
restricted to eight hours during any one calendar day, and forty hours during
any one calendar week, unless work performed by employees of the
Contractor in excess of eight hours per day, and forty hours during any one
calendar week, shall be permitted upon compensation for all hours worked in
excess of eight hours per day at not less than one and one half times the basic
rate of pay.

The Contractor shall, as a penalty to the State or the District, forfeit the
amount set forth in Section 1813 of the Labor Code for each worker employed
by the Contractor or by any Subcontractor for each calendar day during which
such worker is required or permitted to work more than eight hours in any
calendar day and forty hours in any one calendar week in violation of the
provisions of Labor Code, Sections 1810, et seq.

The Contractor and every Subcontractor shall keep an accurate record
showing the name of and the actual hours worked each calendar day and each
calendar week by each worker employed by him in connection with the Work;
the record shall be kept open at all reasonable hours to the inspection of the
District and to the Division of Labor Standards Enforcement of the State of
California.

In the performance of a public works contract, the Contractor and any

Subcontractor shall comply with the provisions concerning the employment of
apprentices in Section 1777.5 of the Labor Code and any amendments thereof.
In the event the Contractor or any Subcontractor willfully fails to comply with
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this requirement the Contractor or Subcontractor shall be subject to the
penalties for noncompliance in Labor Code section 1777.7.

2.9.15 The Contractor and every Subcontractor shall post at the workplace and
comply with all required wage related workplace postings. Copies of the
required postings may be downloaded or ordered electronically from the
Department of Industrial Relations website at
http://www.dir.ca.gov/wpnodb.html.

17 Exhibit C
Page 17



(Note: this table is prepared by the consultant. The following is provided to show format.)
EXHIBIT B-1

East Bay Municipal Utility District
Pavement Management Design Services and Construction Management/Construction Inspection Services, RFP No. 730-24-01

COST DISTRIBUTION

Subconsultants**
Subconsultant # 1 Subconsultant # 2

Consultant
Direct Labor

Project
Manager

Project
Engineer

Drafting

Project
Engineer

Assist.
Engineer

Project
Engineer

Assist.
Engineer

Total
Cost

Total
Cost

Indirect

Hourly Rate ($/hr.) Total | Costs ODCs* Total

|. Contracted
Services

(***) (***) (***) (***) (***) (***)

(***)

Task 1.1:
Task 1.2:
Task 2.1:
Task 2.2:

Subtotal I.

I1. Optional Services

Task 3:
Task 4:

Subtotal II.
TOTAL of
Subtotals I. & 11

*  ODCs = Other Direct Costs.
** Includes any prime consultant markup in subconsultant hourly rates.
*** Insert hourly rate.
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(Note: this table is prepared by the consultant. The following is provided to show format.)

East Bay Municipal Utility District

EXHIBIT B-2

Pavement Management Design Services and Construction Management/Construction Inspection Services, RFP 730-24-01

LABOR DISTRIBUTION*

Consultant

Subconsultants***

Subconsultant # 1 |

Subconsultant # 2

Project
Manager

Project
Engineer

Drafting

Subtotal

Project
Engineer

Assist.
Engineer

Project

Subtotal | Engineer

Assist.
Engineer

Subtotal

Total

I. Contracted Services

Task 1.1:

Task 1.2:

Task 2.1:

Task 2.2:

Subtotal I.

I1. Optional Services

Task 3:

Task 4:

Subtotal II.

TOTAL

(* Include both consultant and subconsultant hours. Also, include the percent time commitment for key personnel if a critical
issue for success of the project.)
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EB EXHIBIT C

EBMUD East Bay Municipal Utility District
Pavement Management Design Services and Construction Management/Construction
Inspection Services, RFP No. 730-24-01

CEP COMPLIANCE

FIRMS UTILIZED MINIMUM MINIMUM
AMOUNT* PERCENT**

(Name of

Subconsultant’s firm) $(dollars) (1t099)

(Name of

Subconsultant’s firm) $(dollars) (1to 99)
TOTAL $(dollars) (1t099)

* Does not include consultant’s markup. (Include this footnote only if your contract

includes markup on subconsultants.)
faled Based on a Maximum Cost Ceiling amount of $(dollars).
EXHIBIT D
INSURANCE REQUIREMENTS

REFERENCE EXHIBIT B OF THIS RFP FOR INSURANCE
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EXHIBITD
IRAN CONTRACTING ACT CERTIFICATION

Pursuant to Public Contract Code (PCC) 8§ 2204, an Iran Contracting Act Certification is required for solicitations
of goods or services of $1,000,000 or more.

To submit a bid or proposal to East Bay Municipal Utility District (District), you must complete ONLY ONE of
the following two paragraphs. To complete paragraph 1, check the corresponding box and complete the
certification for paragraph 1. To complete paragraph 2, check the corresponding box and attach a copy of the
written permission from the District.

|:| 1. We are not on the current list of persons engaged in investment activities in
Iran created by the California Department of General Services (“DGS”)
pursuant to PCC § 2203(b), and we are not a financial institution extending
twenty million dollars ($20,000,000) or more in credit to another person, for
45 days or more, if that other person will use the credit to provide goods or
services in the energy sector in Iran and is identified on the current list of
persons engaged in investment activities in Iran created by DGS.

CERTIFICATION FOR PARAGRAPH 1:

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that | am duly authorized to legally
bind the proposer/bidder to the clause in paragraph 1. This certification is made under the laws of the State of
California.

Firm:

By: Date:
(Signature of Bidder)

Title:

Signed at: County, State of:

OR

] 2. We have received written permission from the District to submit a bid or
proposal pursuant to PCC § 2203(c) or (d). A copy of the written permission
from the District is included with our bid or proposal.

P-068  9/19 P-068-Iran-Contracting-Act-Certification.docx



EXHIBIT E
10-YEAR PAVEMENT TREATMENT PLAN



East Bay Municipal Utility District

Target-Driven Scenarios - Sections Selected for Treatment
Interest: 3.50%

Inflation: 3.50%

Printed: 5/9/2022

Scenario: 2022 S2 Improve PCl to 70

Objective: Minimum Network Average PCI

Target: By Year

|Year Value Year Value Year Value Year Value

Year 1 55 Year2 56  Year3 57 Year4 58

Year 5 60 Year6 62 Year7 64 Year8 65

Year 9 67 Year 10 70
Year: 2022 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS B ALAIWWPSB 010 o AC 78 $1,057 12,718
Adeline Maintenance Center Adm AMCALOC 030 (6] AC 74 $11,929 12,788
Adeline Maintenance Center Fle AMCFLOC 020 R AC 77 $16,510 12,428
Argyle No. 2 Reservoir ARGL2DRES 020 C AC 73 $13,626 11,690
Arlington Reservoir ARLDRES 010 C AC 73 $9,804 10,868
Bacon Pumping Plant BCNDPP 020 o} AC 77 $2,981 11,402
Briones Disinfection Facility BRINDFWTP 010 A AC 79 $9,625 19,271
Briones Reservoir Parking BRINSRESP 020 (0] AC 73 $5,700 11,906
Berryman Rate Control Station BRMNDFC 010 C AC 75 $3,135 12,592
Berryman North Pumping Plant BRNDPP 010 o} AC 71 $5,468 10,867
Bryant Reservoir BRNTDRES 010 C AC 73 $17,057 10,129
Bayfair Reservoir BYFRDRES 020 (6] AC 73 $7,980 11,558
Colorados Reservoir COLDRES 010 C AC 77 $2,836 11,044
East Area Field Operations Cen ty EASASC 010 0} AC 71 $25,339 10,867
Eden No. 1 Reservoir EDN1DRES 010 Cc AC 79 $17,500 12,006
Field Reservoir FLDDRES 010 C AC 74 $7,490 12,191
Grayson Reservoir GRSDRES 010 C AC 77 $3,674 11,767
Hink No. 2 Reservoir HNK2DRES 020 (6] AC 73 $5,558 11,776
Lafayette Reservoir LAFRA 010 C AC 74 $14,843 9,587
Lafayette Reservoir LAFRA 130 (0] AC 72 $91,279 11,961
Lafayette Reservoir LAFRA 140 (6] AC 74 $65,885 12,447
Las Trampas Reservoir LSTSDRES 020 (6] AC 7 $4,834 10,307
Main Waste Water TP MAINWWTP 030 A AC 74 $52,783 12,210
Main Waste Water TP MAINWWTP 060 O AC 76 $36,582 13,948

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2022 Treatment: CAPE SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Miranda Reservoir MRNDRES 010 C AC 72 $34,264 11,941
Nicholl Knob Reservoir NCLDRES 010 C AC 78 $17,908 14,418
Orinda Watershed Headquarters ORNDWHLOC 020 A AC 79 $17,074 19,362
Orinda Watershed Headquarters ORNDWHLOC 030 (0] AC 79 $21,899 13,160
Orinda Watershed Headquarters ORNDWHLOC 040 C AC 74 $13,934 12,079
Palo Seco Reservoir PLSCDRES 010 (6] AC 75 $9,467 12,955
North Richmond Water Reclamati RCHNRWTP 040 (0] AC 71 $6,077 10,911
Reliez Pumping Plant RLZDPP 010 o AC 75 $4,392 12,413
San Antonio Creek WW Plant SANACWW 010 A AC 77 $19,596 17,867
Shawn Reservoir SHWNDRES 020 o AC 78 $3,679 14,642
San Catanio Reservoir SNCNDRES 020 C AC 76 $10,308 12,825
San Catanio Reservoir SNCNDRES 030 C AC 72 $3,657 9,827
San Pablo Recreation Area Pump SNPBLRADPP 010 C AC 75 $20,716 10,925
San Ramon Reservoir SRMNDRES 010 (0] AC 73 $4,925 11,020
South Interceptor WW PS H STHIWWPSH 010 C AC 74 $14,420 10,056
South Interceptor WWPS J STHWWPSJ 010 0} AC 77 $1,914 12,428
Swainland Reservoir SWNDRES 010 C AC 79 $9,545 11,044
Tewksbury Pumping Plant TWBDPP 010 o AC 72 $1,495 11,401
Valley View Reservoir VAVDRES 020 o AC 73 $2,424 11,914
Walnut Creek No. 1 Raw Water P WC1SPP 020 (0] AC 74 $34,023 11,168

2022 - CAPE SEAL Total $217,453
Treatment: REMOVE AND REPLACE

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Bayfair Pumping Plant BYFRDPP 010 C AC 100 $0 0
**Cull Creek Reservoir CLCKDRES 010 C AC 100 $0 0
**Cull Creek Reservoir CLCKDRES 020 (0] AC 100 $0 0
**Larkey Reservoir LRKDRES 010 C AC 100 $0 0
**Larkey Reservoir LRKDRES 020 (0] AC 100 $0 0
**Mendocino Reservoir MNDCNDRES 010 C AC 100 $0 0
**QOrinda Center ORNDLOC 010 O AC 100 $0 0

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2022 Treatment: REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**QOrinda Center ORNDLOC 020 C AC 100 $0 0
**Qrinda Center ORNDLOC 030 O AC 100 $0 0
**Orinda Center ORNDLOC 040 A AC 100 $0 0
**Qrinda Center ORNDLOC 050 C AC 100 $0 0
**Rheem Reservoir RHMDRES 010 C AC 100 $0 0
**Seneca Reservoir SENDRES 010 (0] AC 100 $0 0
**Seneca Reservoir SENDRES 020 (0] AC 100 $0 0
**San Pablo/ El Cerrito Center SNPBECLOC 010 A AC 100 $0 0
**USL Center USLLOC 010 C AC 100 $0 0
**USL Center USLLOC 020 C AC 100 $0 0
**USL Center usLLOC 030 C AC 100 $0 0
**USL Center usLLOC 040 C AC 100 $0 0
**USL Center USLLOC 050 A AC 100 $0 0
**USL Center usLLOC 060 O AC 100 $0 0
**USL Center USLLOC 070 A AC 100 $0 0
**USL Center USLLOC 080 A AC 100 $0 0
**USL Center USLLOC 090 A AC 100 $0 0
**USL Center usLLOC 100 O AC 100 $0 0
**USL Center usLLOC 110 C AC 100 $0 0
**USL Center usLLOC 120 C AC 100 $0 0
**USL Center usLLOC 130 C AC 100 $0 0
2022 - REMOVE AND REPLACE Total $0
Treatment: SLURRY SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Acorn Pumping Plant ACNDPP 010 O AC 94 $490 12,303
Adeline Maintenance Center Fle AMCFLOC 010 (6] AC 90 $13,430 18,620
Apollo Reservoir APLDRES 020 (6] AC 84 $2,258 28,710
Argyle No. 1 Reservoir ARGL1DRES 010 C AC 94 $5,477 22,082

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2022 Treatment: SLURRY SEAL

Lot Location
Argyle Pumping Plant
Bayside GW Central TP

Begin Location

Berkeley Hills Reservoir
Berkeley View No. 2 Reservoir
Brookwood Reservoir

Bishop No. 1 Reservoir
Carisbrook Pumping Plant
Crockett Reservoir

Castenada Service Center
Donald Reservoir

Estates No. 1 Reservoir

Fay Hill Reservoir

Fleet Maintenance East

Fleet Maintenance East
Fairview Reservoir

Fairview North No. 1 Reservoir
Forestland Reservoir

Grayson Reservoir

Grayson Reservoir

Gwin Reservoir

Happy Valley Reservoir
Highland Reservoir
Hink No. 2 Reservoir
Hawthorne Reservoir
Hawthorne Reservoir
Lafayette Reservoir
Lafayette Reservoir
Lafayette Reservoir

Main Waste Water TP

Miranda Reservoir
North Interceptor WWPS Q

Palomares No. 1 Reservoir
Peralta Reservoir

End Location

Lot ID Section ID FC Surface PCI Cost Rating

ARGLDPP 010 o AC 86 $2,253 30,317
BAYGWTP 010 C AC 92 $2,367 35,349
BERHDRES 020 o AC 84 $4,680 28,893
BERV2DRES 020 o} AC 88 $6,160 31,944
BRWDRES 020 (0] AC 94 $832 12,457
BSP1DRES 010 o} AC 89 $5,500 19,730
CARDPP 010 o} AC 84 $978 28,918
CRKTDRES 020 o} AC 92 $2,377 15,502
CSTNASC 020 o} AC 87 $5,084 31,769
DNLDDRES 010 o} AC 84 $3,778 29,533
EST1DRES 010 C AC 91 $15,478 26,279
FHLDRES 020 Cc AC 94 $1,250 23,318
FMELOC 020 C AC 90 $16,112 25,798
FMELOC 030 o} AC 82 $4,348 22,080
FRVDRES 020 (0] AC 88 $3,667 20,324
FRVN1DRES 020 o} AC 89 $10,737 19,728
FSTDRES 010 (6] AC 93 $5,227 14,479
GRSDRES 020 0} AC 85 $2,380 21,791
GRSDRES 030 (6] AC 89 $3,400 19,808
GWNDRES 010 C AC 91 $3,915 25,376
HAVDRES 020 (0] AC 88 $1,466 20,742
HIGHDRES 020 C AC 88 $1,275 28,826
HNK2DRES 010 C AC 84 $2,489 26,749
HWTDRES 010 C AC 84 $6,399 23,683
HWTDRES 020 (0] AC 86 $6,424 20,512
LAFRA 070 C AC 90 $16,967 25,934
LAFRA 100 C AC 94 $13,940 23,261
LAFRA 150 O AC 83 $13,000 22,015
MAINWWTP 010 O AC 95 $32,684 10,635
MRNDRES 020 O AC 82 $3,429 23,780
NTHIWWPSQ 010 O AC 86 $4,551 30,287
PLMS1DRES 020 O AC 82 $4,684 27,324
PRLTDRES 010 C AC 88 $2,850 24,926

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2022 Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Peralta Reservoir PRLTDRES 020 (0] AC 89 $2,868 30,452
Quarry Reservoir QRYDRES 020 O AC 91 $2,000 17,248
RARE Treatment Plant RARENWTP 010 A AC 84 $12,585 36,108
Road 20 Rate Control Station RD20DFC 010 (0] AC 88 $5,150 32,368
Round Hill No. 2 Pumping Plant RH2DPP 010 C AC 83 $2,028 27,942
Rheem Pumping Plant RHMDPP 010 o} AC 89 $392 19,683
Scenic South Reservoir SCNSDRES 020 O AC 82 $4,687 20,712
Siesta Reservoir SISDRES 020 O AC 82 $4,254 24,124
Sleepy Hollow Reservoir SLHWDRES 010 o AC 91 $1,485 17,015
San Catanio Reservoir SNCNDRES 040 O AC 94 $3,625 12,251
San Pablo Recreation Area Pump SNPBLRADPP 020 C AC 87 $15,858 25,862
San Pablo Recreation Area Pump SNPBLRADPP 030 C AC 93 $18,705 24,022
South Area Service Center STHASC 010 (0] AC 86 $8,575 19,864
South Area Service Center STHASC 030 R AC 94 $3,167 10,864
South Interceptor WWPS K STHIWWPSK 010 (0] AC 82 $1,220 27,398
Strathmoor Reservoir STMRDRES 010 (0] AC 87 $2,991 31,036
Swainland Reservoir SWNDRES 020 (0] AC 94 $2,956 10,603
Wiedemann No. 1 Reservoir WDMN1DRES 010 C AC 94 $695 20,722
Wiedemann No. 1 Reservoir WDMN1DRES 020 (6] AC 94 $6,000 11,144
Walpert Reservoir WLPTDRES 010 O AC 92 $1,720 16,155
Walpert North No. 1 Reservoir WLPTN1DRES 020 O AC 90 $3,042 19,029
Withers Reservoir WTHDRES 030 O AC 92 $1,905 16,306

2022 - SLURRY SEAL Total $105,908
Treatment: MILL AND THIN OVERLAY
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
2022 - MILL AND THIN OVERLAY Total $0
Treatment: MILL AND THICK OVERLAY

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS R ALAIWWPSR 010 A AC 100 $26,223 11,128
Apollo Reservoir APLDRES 010 C AC 100 $84,738 8,560

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2022 Treatment: MILL AND THICK OVERLAY
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Briones Reservoir Paved BRINSRESAC 080 C AC 100 $126,505 8,545
Danville Reservoir DANDRES 010 C AC 100 $181,383 8,619
Echo Springs Reservoir ECSDRES 010 C AC 100 $89,498 8,533
Main Waste Water TP MAINWWTP 140 C AC 100 $148,653 8,578
Norris Pumping Plant NRSDPP 010 Cc AC 100 $16,563 8,576
North Area Service Center NTHASC 020 C AC 100 $800,052 8,467
North Interceptor WWPS A NTHIWWPSA 010 A AC 100 $29,951 11,408
Point Isabel Wet Weather TP PTISWW 020 A AC 100 $306,799 11,209
San Pablo Reservoir SNPBLSRES 070 C AC 100 $302,760 8,496
San Pablo Reservoir SNPBLSRES 100 C AC 100 $260,730 8,530
2022 - MILL AND THICK OVERLAY Total $2,136,389
Year 2022 Total $2,136,389
Year: 2023 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alamo Reservoir ALMDRES 010 C AC 77 $2,738 11,269
Fire Trail No. 2 Reservoir FRTL2DRES 010 C AC 77 $5,845 9,731
Fairview North No. 1 Reservoir FRVN1DRES 010 C AC 78 $7,771 13,547
Green Valley Reservoir GRVLDRES 020 (0] AC 78 $8,904 10,945
Las Trampas Reservoir LSTSDRES 010 C AC 77 $2,429 11,334
Montclair Reservoir MTCLDRES 010 (0] AC 79 $3,846 11,155
Oakport WW Treatment Plant OAKDS 010 A AC 78 $53,907 14,561
Round Top Reservoir RTDRES 020 C AC 79 $3,682 13,528
San Catanio Reservoir SNCNDRES 010 C AC 78 $15,727 11,698
2023 - CAPE SEAL Total $104,849
Treatment:. REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Acorn Reservoir ACNDRES 010 C AC 100 $0 0
**Acorn Reservoir g ACNDRES 020 C AC 100 $0 0
**Derby Reservoir DERDRES 010 C AC 100 $0 0
**Encinal Reservoir ENCLDRES 010 (0] AC 100 $0 0
**Scenic Reservoir SCNDRES 010 C AC 100 $0 0
**Scenic East Reservoir SCNEDRES 010 C AC 100 $0 0

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2023 Treatment: REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
2023 - SLURRY SEAL Total $0
Treatment: SLURRY SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Adeline Maintenance Center Sho AMCSLOC 040 (0] AC 95 $20,146 11,628
Amador Reservoir AMDRDRES 030 (6] AC 94 $5,865 11,879
El Portal Reservoir ELPDRES 010 o AC 95 $3,982 10,168
Knife No. 1 Reservoir KNF1DRES 020 (6] AC 94 $3,192 10,145
Lafayette Reservoir LAFRA 060 C AC 94 $16,429 21,407
Schapiro Reservoir SCPRODRES 010 C AC 95 $1,139 20,443
Siesta Reservoir SISDRES 010 Cc AC 94 $4,505 23,101
San Pablo Reservoir SNPBLSRES 020 C AC/AC 94 $3,551 13,438
University No. 1 Reservoir UNV1DRES 010 (0] AC 94 $4,209 11,508
USL Reservoir USLSRES 020 O AC 95 $10,653 9,614
2023 - SLURRY SEAL Total $73,671
Treatment: MILL AND THICK OVERLAY

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
39th Ave Reservoir 39AVDRES 010 C AC 100 $135,148 8,071
Argyle No. 2 Reservoir ARGL2DRES 010 C AC 100 $77,172 8,281
Baseline Reservoir BASEDRES 010 C AC 100 $150,097 8,165
Bayfair Reservoir BYFRDRES 010 Cc AC 100 $225,677 8,160
Central Area Service Center CENASC 020 R AC 100 $284,946 7,185
Lafayette Center LAFLOC 020 Cc AC 100 $119,227 8,106
Lafayette Center LAFLOC 060 C AC 100 $38,153 8,148
Main Waste Water TP MAINWWTP 150 C AC 100 $283,736 8,015
Main Waste Water TP MAINWWTP 190 A AC 100 $149,270 10,870
Muir Pumping Plant MUIRDPP 010 o} AC 100 $1,180 7,205
Orinda Watershed Headquarters ORNDWHLOC 140 (0] AC 100 $359,083 7,228
Orinda Watershed Headquarters ORNDWHLOC 160 C AC 100 $186,974 8,255
North Richmond Water Reclamati RCHNRWTP 010 A AC 100 $207,936 10,835

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2023 Treatment: MILL AND THICK OVERLAY
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Round Top Reservoir RTDRES 010 C AC 100 $126,400 8,212
Scenic Pumping Plant SCNDPP 010 C AC 100 $18,817 8,023
Scenic South Reservoir SCNSDRES 010 C AC 100 $133,414 8,302
Sunnyside Reservoir SUNYDRES 010 C AC 100 $84,376 8,121
Tewksbury Reservoir TWBDRES 010 C AC 100 $4,916 8,255
Withers Reservoir WTHDRES 010 C AC 100 $22,545 8,171
Watson Reservoir WTSNDRES 030 C AC 100 $33,109 8,254
2023 - MILL AND THICK OVERLAY Total $297,177
Year 2023 Total $297,177
Year: 2024 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS R ALAIWWPSR 020 C AC 78 $16,560 10,101
Argyle No. 2 Reservoir ARGL2DRES 020 C AC 79 $14,596 12,441
Arlington Reservoir ARLDRES 010 C AC 78 $10,503 11,193
Berryman North Pumping Plant BRNDPP 010 (0] AC 78 $5,858 10,721
Bryant Reservoir BRNTDRES 010 C AC 79 $18,272 10,767
East Area Field Operations Cen EASASC 010 O AC 78 $27,144 10,721
Las Aromas Reservoir LSARDRES 010 (0] AC 78 $3,198 10,702
Las Trampas Reservoir LSTSDRES 020 O AC 78 $5,178 10,172
Miranda Reservoir MRNDRES 010 C AC 79 $36,704 12,442
Richmond Reservoir RCHDRES 020 o} AC 78 $8,142 10,716
North Richmond Water Reclamati RCHNRWTP 040 (0] AC 78 $6,510 10,754
San Catanio Reservoir SNCNDRES 030 C AC 77 $3,917 10,330
Tewksbury Pumping Plant TWBDPP 010 o} AC 79 $1,602 11,227
Watson Reservoir WTSNDRES 040 C AC 78 $29,150 11,188
2024 - CAPE SEAL Total $187,334
Treatment: REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Castenada No. 1 Reservoir CSTN1DRES 010 C AC 100 $0 0
**Castenada No. 1 Reservoir CSTN1DRES 020 (0] AC 100 $0 0

** - Treatment from Project Selection
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Target-Driven Scenarios - Sections Selected for Treatment

2024 - REMOVE AND REPLACE Total $0
Treatment: SLURRY SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Berryman Reservoir BRMNDRES 020 (0] AC 95 $5,175 10,325
Berryman South Reservoir BRSDRES 010 (6] AC 95 $6,026 9,818
Claremont Center CLADTUN 010 Cc AC 95 $15,474 19,433
Eden No. 1 Reservoir EDN1DRES 020 o AC 95 $4,449 10,043
Estates No. 1 Reservoir EST1DRES 020 o} AC 95 $2,595 8,553
Fay Hill Reservoir FHLDRES 010 C AC 94 $12,025 20,688
Fairview North Pumping Plant FRVWNDPP 010 e} AC 94 $1,580 11,268
Knife No. 1 Reservoir KNF1DRES 010 C AC 94 $2,348 18,151
Lafayette Reservoir LAFRA 080 C AC 94 $14,476 20,609
Lafayette Reservoir LAFRA 090 C AC 94 $20,839 20,609
Main Waste Water TP MAINWWTP 080 R AC 95 $22,111 10,157
May Reservoir MAYDRES 010 o} AC 95 $2,098 11,301
Piedmont Pumping Plant PDMNTDPP 010 (e} AC 94 $786 10,919
RARE Influent Pump Station RAREIPS 010 (0] AC 95 $1,340 10,761
Scenic Reservoir SCNDRES 020 0} AC 95 $1,157 9,148
Schapiro Reservoir SCPRODRES 020 o AC 94 $2,115 11,337
Valory Reservoir VALDRES 020 o AC 95 $2,768 10,772
2024 - SLURRY SEAL Total $117,362
Treatment: SEAL CRACKS
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Arcadian Reservoir ARCDRES 010 o AC 90 $9 1,268,440
Bacon Reservoir BCNDRES 010 C AC 85 $23 1,517,855
Carisbrook Reservoir CRBKDRES 010 o AC 90 $20 1,269,607
Faria Pumping Plant FRADPP 010 C AC 90 $15 1,887,789
Mendocino Reservoir MNDCNDRES 020 o AC 86 $9 1,071,828
Pearl Reservoir PRLDRES 010 C AC 79 $107 1,156,793
Pearl Reservoir PRLDRES 020 (e} AC 90 $9 1,272,774
South Reservoir STHDRES 020 o AC 90 $59 1,264,416
Summit Reservoir SUMDRES 010 C AC 81 $65 1,274,194
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2024

Treatment: SEAL CRACKS

Lot Location
Westside Reservoir

Lot Location
Berkeley Hills Reservoir

Berryman Reservoir
Chabot Reservoir

Crossroads Pumping Plant
Castenada Service Center

Castro Reservoir
East Area Field Operations Cen

Echo Springs Reservoir
Fire Trail No. 1 Reservoir

Fire Trail No. 2 Reservoir
Joaquin Miller Reservoir
Lafayette Center

Main Waste Water TP

Main Waste Water TP

Main Waste Water TP

Main Waste Water TP

Miller Reservoir

Orinda Watershed Headquarters
Proctor No. 1 Reservoir

Point Isabel Wet Weather TP

North Richmond Water Reclamati
Redwood Reservoir

Shawn Pumping Plant

San Pablo Reservoir
Shasta No. 2 Reservoir
South Interceptor WWPS G

Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
2024 - MILL AND THICK OVERLAY Total $0
Treatment: MILL AND THICK OVERLAY
Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
BERHDRES 010 C AC 100 $224,365 7,822
BRMNDRES 010 C AC 100 $145,050 7,729
CHASRES 040 C AC 100 $64,617 7,778
CRSRDPP 010 o} AC 100 $8,990 6,650
CSTNASC 010 R AC 100 $277,992 6,884
CSTRDRES 020 (6] AC 100 $24,777 6,863
EASASC 020 R AC 100 $120,699 6,651
ECSDRES 020 o} AC 100 $28,529 6,939
FRTL1DRES 010 (0] AC 100 $26,969 6,830
FRTL2DRES 020 (0] AC 100 $18,318 6,782
JNMLDRES 010 C AC 100 $11,433 7,849
LAFLOC 070 (6] AC 100 $121,798 6,940
MAINWWTP 120 o} AC 100 $110,559 6,824
MAINWWTP 210 o} AC 100 $183,017 6,824
MAINWWTP 220 o} AC 100 $279,186 6,824
MAINWWTP 250 (0] AC 100 $435,968 6,617
MLRDRES 020 0} AC 100 $28,495 6,678
ORNDWHLOC 130 o} AC 100 $195,799 6,820
PRCT1DRES 020 (0] AC 100 $52,376 6,782
PTISWW 010 C AC 100 $68,969 7,714
RCHNRWTP 020 A AC 100 $244,372 10,519
RWDDRES 010 O AC 100 $87,350 6,731
SHWNDPP 010 O AC 100 $23,339 6,978
SNPBLSRES 140 (0] AC 100 $165,269 6,969
SSTA2DRES 020 O AC 100 $38,068 6,820
STHIWWPSG 010 O AC 100 $11,561 6,691
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2024 Treatment: MILL AND THICK OVERLAY
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Stott Reservoir STTDRES 010 C AC 100 $98,547 7,731
Stott Reservoir STTDRES 020 o} AC 100 $44,523 6,872
Valory Reservoir VALDRES 010 C AC 100 $140,272 7,747
2024 - MILL AND THICK OVERLAY Total $184,795
Year 2024 Total $184,795
Year: 2025 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Briones Reservoir Parking BRINSRESP 020 (0] AC 79 $6,320 11,195
Berryman Rate Control Station BRMNDFC 010 C AC 79 $3,476 12,355
Bayfair Reservoir BYFRDRES 020 (6] AC 78 $8,848 10,844
Field Reservoir FLDDRES 010 C AC 78 $8,304 11,939
Hink No. 2 Reservoir HNK2DRES 020 (6] AC 79 $6,162 11,133
Lafayette Reservoir LAFRA 010 C AC 77 $16,457 9,109
Lafayette Reservoir LAFRA 130 (6] AC 78 $101,203 11,820
Main Waste Water TP MAINWWTP 030 A AC 77 $58,522 11,421
Orinda Watershed Headquarters ORNDWHLOC 040 C AC 77 $15,449 11,767
San Pablo Recreation Area Pump SNPBLRADPP 010 C AC 79 $22,968 10,721
San Ramon Reservoir SRMNDRES 010 o} AC 78 $5,461 10,355
South Interceptor WW PS H STHIWWPSH 010 C AC 77 $15,988 9,841
2025 - CAPE SEAL Total $269,158
Treatment: REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Arroyo Reservoir ARRDRES 010 C AC 100 $0 0
**Arroyo Reservoir ARRDRES 020 (0] AC 100 $0 0
**Briones Center BRNSLOC 010 C AC 100 $0 0
**Briones Center BRNSLOC 020 C AC 100 $0 0
**Carter Reservoir CARTDRES 010 C AC 100 $0 0
**City Line Reservoir CTLNDRES 010 C AC 100 $0 0
**City Line Reservoir CTLNDRES 020 O AC 100 $0 0
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Target-Driven Scenarios - Sections Selected for Treatment

2025 - REMOVE AND REPLACE Total $0
Treatment: FDR/ RECONSTRUCT SURFACE (AC)
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Briones Reservoir Paved BRINSRESAC 050 A AC 100 $153,571 6,311
Lafayette Center LAFLOC 010 A AC 100 $201,787 6,311
Lafayette Center LAFLOC 030 A AC 100 $84,078 6,311
Oakport Storage Center OAKWHS 020 A AC 100 $212,549 6,311
Orinda Watershed Headquarters ORNDWHLOC 010 A AC 100 $187,584 6,311
2025 - FDR/ RECONSTRUCT SURFACE (AC) Total $839,569
Treatment: SLURRY SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
39th Ave Reservoir 39AVDRES 020 C AC 95 $1,531 18,378
Adeline Maintenance Center Adm AMCALOC 040 (6] AC/AC 94 $8,437 12,126
Chabot Reservoir CHASRES 010 C AC 95 $26,359 18,412
Chabot Reservoir CHASRES 030 C AC 95 $14,059 18,412
Lafayette Reservoir LAFRA 110 C AC 94 $12,379 20,043
Oak Knoll Reservoir OAKDRES 010 C AC 95 $449 19,218
2025 - SLURRY SEAL Total $63,214
Treatment: SEAL CRACKS
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS R ALAIWWPSR 010 A AC 88 $5 2,371,496
Birch Reservoir BRCHDRES 020 (0] AC 89 $25 1,187,453
Briones Disinfection Facility BRINDFWTP 010 A AC 77 $36 1,753,983
Diablo Pumping Plant DIBDPP 010 O AC/AC 89 $1 12,212,181
Diablo Vista Pumping Plant DIBVDPP 010 (0] AC 87 $6 1,156,632
Greenridge Pumping Plant GRNRGDPP 010 (0] AC 89 $15 1,092,637
North Interceptor WWPS A NTHIWWPSA 010 A AC 88 $5 2,371,496
Orinda Watershed Headquarters ORNDWHLOC 020 A AC 78 $63 1,770,492
Point Isabel Wet Weather TP PTISWW 020 A AC 88 $48 2,371,496
RARE Treatment Plant RARENWTP 010 A AC 81 $84 1,330,580
San Antonio Creek WW Plant SANACWW 010 A AC 75 $80 1,360,857
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2025 Treatment:. SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Schapiro Pumping Plant SCPRODPP 010 (0] AC/AC 89 $1 26,749,850
Sherwick Reservoir SHERDRES 010 (6] AC 89 $10 1,184,674
Woods Pumping Plant WOODDPP 010 O AC 89 $15 1,188,992

2025 - SEAL CRACKS Total $26

Treatment: MILL AND THIN OVERLAY

Lot Location egin Location End Location Lot ID Section ID FC Surface PCI Cost Rating

2025 - MILL AND THIN OVERLAY Total $0

Treatment: MILL AND THICK OVERLAY

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS D ALAIWWPSD 010 o AC 100 $9,635 6,490
Alameda Interceptor WWPS F ALAIWWPSF 010 (0] AC 100 $3,708 6,434
Adeline Maintenance Center Fle AMCFLOC 030 C AC 100 $188,636 7,591
Amito Reservoir AMTDRES 010 (6] AC 100 $13,286 6,409
Blackhawk Pumping Plant BHKDPP 010 o AC 100 $13,904 6,475
Blackhawk East Pumping Plant BHKEDPP 010 o} AC 100 $13,763 6,357
Briones Reservoir Paved BRINSRESAC 030 C AC 100 $99,138 7,581
Emmons Reservoir EMNSDRES 020 (0] AC 100 $57,229 6,449
Highland Reservoir HIGHDRES 010 C AC 100 $90,475 7,569
Joaquin Miller Reservoir JNMLDRES 020 (0] AC 100 $35,391 6,350
Las Aromas Pumping Plant LSARDPP 010 o} AC/AC 100 $6,584 6,477
Los Altos Reservoir LSATSDRES 020 o} AC 100 $71,448 6,440
Main Waste Water TP MAINWWTP 070 o AC 100 $281,543 6,323
Main Waste Water TP MAINWWTP 170 A AC 100 $461,826 10,202
Round Hill Reservoir RHLDRES 020 (0] AC 100 $21,242 6,329
Walpert North No. 1 Reservoir WLPTN1DRES 010 Cc AC 100 $96,802 7,596

2025 - MILL AND THICK OVERLAY Total $1,464,610
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Target-Driven Scenarios - Sections Selected for Treatment

Year 2025 Total $1,464,636
Year: 2026 Treatment: CAPE SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Colorados Reservoir COLDRES 010 C AC 77 $3,254 9,584
Grayson Reservoir GRSDRES 010 C AC 78 $4,216 10,351
Lafayette Reservoir LAFRA 140 (0] AC 78 $75,604 11,682
San Catanio Reservoir SNCNDRES 020 C AC 77 $11,829 11,578
Valley View Reservoir VAVDRES 020 (0] AC 78 $2,782 10,739
Walnut Creek No. 1 Raw Water P WC1SPP 020 (0] AC 78 $39,042 10,002

2026 - CAPE SEAL Total $136,727

Treatment: REMOVE AND REPLACE

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Castle Hill Reservoir CAHDRES 010 C AC 100 $0 0
**Castle Hill Reservoir CAHDRES 020 (0] AC 100 $0 0
**Crest Reservoir CRSTDRES 010 o AC 100 $0 0
**Grizzly Reservoir GRZDRES 010 C AC 100 $0 0
**Grizzly Reservoir GRZDRES 020 (0] AC 100 $0 0
**Holly Reservoir HOLDRES 010 C AC 100 $0 0
**Holly Reservoir HOLDRES 020 (0] AC 100 $0 0
**Moraga Raw Water Pumping Plant MORRWSPP 010 C AC 100 $0 0
**Woods Reservoir WOODDRES 010 (0] AC 100 $0 0

2026 - REMOVE AND REPLACE Total $0

Treatment: FDR/ RECONSTRUCT SURFACE (AC)

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Briones Reservoir Paved BRINSRESAC 010 A AC 100 $262,034 6,098
Briones Reservoir Paved BRINSRESAC 020 A AC 100 $319,319 6,098
Lafayette Center LAFLOC 050 A AC 100 $413,252 6,098
Main Waste Water TP MAINWWTP 160 A AC 100 $239,133 6,098
Main Waste Water TP MAINWWTP 180 A AC 100 $367,575 6,098
Main Waste Water TP MAINWWTP 230 A AC 100 $286,472 6,098
San Pablo Reservoir SNPBLSRES 050 A AC 100 $309,118 6,098
San Pablo Reservoir SNPBLSRES 060 A AC 100 $417,212 6,098

2026 - FDR/ RECONSTRUCT SURFACE (AC) Total $2,614,115

** - Treatment from Project Selection
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2026 Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Acorn Pumping Plant ACNDPP 010 o AC 88 $2 1,124,714
Alameda Interceptor WWPS B ALAIWWPSB 010 o AC 76 $6 798,851
Adeline Maintenance Center Adm AMCALOC 030 (0] AC 73 $61 910,488
Adeline Maintenance Center Fle AMCFLOC 010 (0] AC 86 $65 1,157,331
Adeline Maintenance Center Fle AMCFLOC 020 R AC 75 $78 928,842
Apollo Reservoir APLDRES 010 C AC 86 $25 1,159,540
Apollo Reservoir APLDRES 020 o AC 82 $15 1,230,087
Argyle No. 1 Reservoir ARGL1DRES 010 C AC 88 $21 1,713,937
Argyle Pumping Plant ARGLDPP 010 O AC 84 $13 1,367,471
Bayside GW Central TP BAYGWTP 010 C AC 88 $9 2,281,825
Bacon Pumping Plant BCNDPP 020 o AC 74 $16 774,561
Berkeley Hills Reservoir BERHDRES 020 o AC 82 $30 1,248,605
Berkeley View No. 2 Reservoir BERV2DRES 020 (6] AC 86 $30 1,516,302
Briones Reservoir Paved BRINSRESAC 080 C AC 86 $37 1,159,540
Brookwood Reservoir BRWDRES 020 (0] AC 88 $4 1,124,210
Bishop No. 1 Reservoir BSP1DRES 010 O AC 84 $30 1,051,712
Carisbrook Pumping Plant CARDPP 010 o AC 82 $7 1,093,394
Crockett Reservoir CRKTDRES 020 O AC 87 $11 1,023,416
Castenada Service Center CSTNASC 020 (0] AC 86 $25 1,499,717
Danville Reservoir DANDRES 010 C AC 86 $53 1,159,540
Donald Reservoir DNLDDRES 010 (0] AC 82 $24 1,391,667
Echo Springs Reservoir ECSDRES 010 C AC 86 $27 1,159,540
Eden No. 1 Reservoir EDN1DRES 010 C AC 74 $77 951,336
Estates No. 1 Reservoir EST1DRES 010 C AC 86 $71 1,156,385
Fay Hill Reservoir FHLDRES 020 C AC 88 $5 1,654,511
Fleet Maintenance East FMELOC 020 C AC 85 $84 1,421,137
Fleet Maintenance East FMELOC 030 o AC 79 $35 897,514
Faria No. 1 Reservoir FRA1DRES 010 C AC 90 $34 2,076,431
Fairview Reservoir FRVDRES 020 o AC 84 $21 1,029,383
Fairview North No. 1 Reservoir FRVN1DRES 020 (0] AC 84 $58 1,051,739
Forestland Reservoir FSTDRES 010 (o] AC 87 $23 1,027,774
Grayson Reservoir GRSDRES 020 (0] AC 81 $17 955,362
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2026

Treatment: SEAL CRACKS

Lot Location
Grayson Reservoir
Gwin Reservoir

Happy Valley Reservoir
Highland Reservoir
Hink No. 2 Reservoir
Hawthorne Reservoir
Hawthorne Reservoir
Lafayette Reservoir
Lafayette Reservoir
Lafayette Reservoir

Main Waste Water TP

Main Waste Water TP
Main Waste Water TP
Main Waste Water TP

Miranda Reservoir
Nicholl Knob Reservoir

Norris Pumping Plant
North Area Service Center
North Interceptor WWPS Q

Oakport WW Treatment Plant
Orinda Watershed Headquarters

Palomares No. 1 Reservoir
Palo Seco Reservoir

Peralta Reservoir

Peralta Reservoir
Quarry Reservoir
North Richmond Water Reclamati

Road 20 Rate Control Station

Round Hill No. 2 Pumping Plant

Begin Location

End Location

Lot ID
GRSDRES
GWNDRES

HAVDRES
HIGHDRES
HNK2DRES
HWTDRES
HWTDRES
LAFRA
LAFRA
LAFRA

MAINWWTP

MAINWWTP
MAINWWTP
MAINWWTP

MRNDRES
NCLDRES

NRSDPP
NTHASC
NTHIWWPSQ

OAKDS
ORNDWHLOC

PLMS1DRES
PLSCDRES

PRLTDRES

PRLTDRES
QRYDRES
RCHNRWTP

RD20DFC

RH2DPP

Section ID
030
010

020
020
010
010
020
070
100
150

010

060
140
190

020
010

010
020
010

010
030

020

010

010

020
020
010

010

010

FC Surface
O AC
C AC
0 AC
C AC
C AC
C AC
0 AC
C AC
C AC
0 AC
O AC
O AC
C AC
A AC
O AC
C AC
C AC
C AC
O AC
A AC
O AC
O AC
(0] AC
C AC
0 AC
(0] AC
A AC
0 AC
C AC

PCI

84
86

84
84
79
78
81
84
88
80

88

75
86
88

79
74

86
86
84

75
77

80

74

82

87
86
88

86

79

Cost
$19
$19

$9

$8
$20
$51
$44
$92
$55
$97

$130

$182
$44
$24

$27
$91

$5
$234
$26

$218
$100

$34
$47

$18

$13
$10
$33

$25

$17

Rating
1,050,639
1,489,198

1,096,512
1,349,145
1,261,990
859,168
821,322
1,388,538
1,657,584
921,212

1,129,474

961,272
1,159,540
2,291,300

1,128,325
1,089,256

1,159,540
1,159,540
1,365,196

1,300,073
946,200

1,120,053
922,279

1,089,993

1,393,163
1,091,011
2,291,300

1,812,254

906,034
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2026 Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Rheem Pumping Plant RHMDPP 010 o AC 85 $3 1,052,348
Reliez Pumping Plant RLZDPP 010 (0] AC 73 $24 928,293
Scenic South Reservoir SCNSDRES 020 (0] AC 79 $37 732,583
Shawn Reservoir SHWNDRES 020 (0] AC 77 $17 1,050,698
Siesta Reservoir SISDRES 020 (0] AC 80 $32 1,084,963
Sleepy Hollow Reservoir SLHWDRES 010 O AC 86 $7 1,092,773
San Catanio Reservoir SNCNDRES 040 (0] AC 88 $15 1,124,873
San Pablo Recreation Area Pump SNPBLRADPP 020 C AC 81 $108 1,181,640
San Pablo Recreation Area Pump SNPBLRADPP 030 C AC 87 $78 1,614,765
San Pablo Reservoir SNPBLSRES 070 C AC 86 $89 1,159,540
San Pablo Reservoir SNPBLSRES 100 C AC 86 $76 1,159,540
South Area Service Center STHASC 010 (6] AC 82 $56 777,494
South Area Service Center STHASC 030 R AC 87 $14 789,727
South Reservoir STHDRES 010 C AC 90 $14 2,060,590
South Reservoir STHDRES 030 C AC 89 $10 1,780,851
South Interceptor WWPS K STHIWWPSK 010 o AC 80 $9 1,124,888
South Interceptor WWPS J STHWWPSJ 010 o AC 75 $10 766,568
Strathmoor Reservoir STMRDRES 010 (6] AC 85 $16 1,432,143
Swainland Reservoir SWNDRES 010 C AC 73 $43 740,974
Swainland Reservoir SWNDRES 020 (6] AC 87 $13 789,591
Wiedemann No. 1 Reservoir WDMN1DRES 010 C AC 88 $3 1,253,596
Wiedemann No. 1 Reservoir WDMN1DRES 020 (6] AC 87 $26 871,398
Walpert Reservoir WLPTDRES 010 o AC 87 $8 1,099,010
Walpert North No. 1 Reservoir WLPTN1DRES 020 O AC 85 $16 1,061,004
Withers Reservoir WTHDRES 030 (0] AC 87 $9 1,097,948

2026 - SEAL CRACKS Total $730
Treatment: MILL AND THICK OVERLAY

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS M ALAIWWPSM 010 (0] AC 100 $7,850 6,148
Adeline Maintenance Center Sho AMCSLOC 020 R AC 100 $225,327 6,197
Bayview No. 1 Reservoir BAY1DRES 020 o AC 100 $96,024 6,163
Field Reservoir FLDDRES 020 O AC 100 $37,774 6,123
Jensen Reservoir JNSNDRES 020 (0] AC 100 $36,440 6,100
Main Waste Water TP MAINWWTP 100 A AC 100 $299,676 9,832
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2026 Treatment: MILL AND THICK OVERLAY
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Main Waste Water TP MAINWWTP 200 o AC 100 $89,538 6,157
Mulholland No. 2 Reservoir MLH2DRES 010 o} AC 100 $26,164 6,125
2026 - MILL AND THICK OVERLAY Total $26,164
Year 2026 Total $26,164
Year: 2027 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alamo Reservoir ALMDRES 010 C AC 77 $3,142 9,893
Fire Trail No. 2 Reservoir FRTL2DRES 010 C AC 7 $6,707 8,543
2027 - CAPE SEAL Total $9,849
Treatment: REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Country Club Reservoir CNCBDRES 010 o AC 100 $0 0
**Luzon Reservoir LZNDRES 010 C AC 100 $0 0
**Luzon Reservoir LZNDRES 020 O AC 100 $0 0
**Madison Reservoir MDSNDRES 010 C AC 100 $0 0
**Verde Reservoir VRDDRES 010 C AC 100 $0 0
**Verde Reservoir VRDDRES 020 C AC 100 $0 0
**Walnut Creek No. 3 Raw Water P WC3SPP 010 o AC 100 $0 0
2027 - REMOVE AND REPLACE Total $0
Treatment: FDR/ RECONSTRUCT SURFACE (AC)
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
39th Ave Reservoir 39AVDRES 030 C AC 100 $30,767 4,628
Amador Reservoir AMDRDRES 020 C AC 100 $65,100 4,628
Amito Pumping Plant AMTDPP 010 C AC 100 $58,820 4,628
Bayview No. 1 Reservoir BAY1DRES 010 C AC 100 $65,677 4,628
Berkeley View No. 1 Reservoir BERV1DRES 010 C AC 100 $29,975 4,628
Berkeley View No. 2 Reservoir BERV2DRES 010 C AC 100 $83,726 4,628
Blackhawk No. 1 Reservoir BHK1DRES 010 C AC 100 $58,652 4,628
Briones Reservoir Paved BRINSRESAC 070 C AC 100 $90,307 4,628
Berryman North Reservoir BRNDRES 010 C AC 100 $73,062 4,628
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2027 Treatment: FDR/ RECONSTRUCT SURFACE (AC)

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Brookwood Reservoir BRWDRES 010 C AC 100 $21,136 4,628
Castro Reservoir CSTRDRES 010 C AC 100 $95,831 4,628
Danville No. 1 Pumping Plant DAN1DPP 010 C AC/AC 100 $68,391 4,628
Emmons Reservoir EMNSDRES 010 C AC 100 $14,003 4,628
Fairview Reservoir FRVDRES 010 C AC 100 $16,699 4,628
Green Valley Reservoir GRVLDRES 010 C AC 100 $97,164 4,628
Happy Valley Reservoir HAVDRES 010 C AC 100 $84,771 4,628
Jensen Reservoir JNSNDRES 010 C AC 100 $22,877 4,628
Los Altos Reservoir LSATSDRES 010 C AC 100 $51,542 4,628
Main Waste Water TP MAINWWTP 090 A AC 100 $484,076 5,891
Main Waste Water TP MAINWWTP 110 A AC 100 $510,976 5,891
Miller Reservoir MLRDRES 010 C AC 100 $36,916 4,628
Palomares No. 1 Reservoir PLMS1DRES 010 C AC 100 $51,783 4,628
Proctor No. 1 Reservoir PRCT1DRES 010 C AC 100 $27,861 4,628
Quarry Reservoir QRYDRES 010 C AC 100 $43,533 4,628
Richmond Reservoir RCHDRES 010 C AC 100 $87,140 4,628
Round Hill Reservoir RHLDRES 010 C AC 100 $50,342 4,628
Shawn Reservoir SHWNDRES 010 C AC 100 $60,813 4,628
Skyline Reservoir SKYDRES 010 C AC 100 $103,745 4,628
San Pablo Reservoir SNPBLSRES 080 C AC 100 $85,383 4,628
San Pablo Reservoir SNPBLSRES 120 C AC 100 $28,822 4,628
Shasta No. 2 Reservoir SSTA2DRES 010 C AC 100 $80,039 4,628
South Area Service Center STHASC 040 C AC 100 $45,934 4,628
USL Reservoir USLSRES 040 C AC 100 $16,092 4,628
Watson Reservoir WTSNDRES 010 C AC 100 $80,790 4,628
Watson Reservoir WTSNDRES 020 C AC 100 $103,991 4,628

2027 - FDR/ RECONSTRUCT SURFACE (AC) Total $2,349,514
Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Bacon Reservoir 010 C AC 87 $5,474 21,822
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2027 Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Faria No. 1 Reservoir FRA1DRES 010 C AC 95 $13,444 22,183
Faria Pumping Plant FRADPP 010 C AC 91 $5,635 19,971
Pearl Reservoir PRLDRES 010 C AC 82 $17,964 20,567
South Reservoir STHDRES 010 C AC 95 $5,464 22,116
South Reservoir STHDRES 030 C AC 94 $3,166 19,100
Summit Reservoir SUMDRES 010 C AC 84 $12,206 21,153

2027 - SLURRY SEAL Total $44,435
Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
39th Ave Reservoir 39AVDRES 010 C AC 86 $40 1,120,328
Adeline Maintenance Center Sho AMCSLOC 040 O AC 88 $79 1,273,754
Amador Reservoir AMDRDRES 030 O AC 88 $24 1,086,702
Argyle No. 2 Reservoir ARGL2DRES 010 C AC 86 $23 1,120,328
Baseline Reservoir BASEDRES 010 C AC 86 $44 1,120,328
Bacon Reservoir BCNDRES 020 (0] AC 90 $11 1,460,018
Bayfair Reservoir BYFRDRES 010 C AC 86 $66 1,120,328
Central Area Service Center CENASC 020 R AC 88 $36 1,620,242
El Portal Reservoir ELPDRES 010 (0] AC 88 $16 1,183,166
Faria No. 1 Reservoir FRA1DRES 020 (0] AC 90 $33 1,471,710
Fairview North No. 1 Reservoir FRVN1DRES 010 C AC 74 $40 923,096
Green Valley Reservoir GRVLDRES 020 (e} AC 75 $44 741,562
Knife No. 1 Reservoir KNF1DRES 020 (0] AC 87 $14 692,886
Lafayette Center LAFLOC 020 C AC 86 $35 1,120,328
Lafayette Center LAFLOC 060 C AC 86 $12 1,120,328
Lafayette Reservoir LAFRA 060 C AC 88 $61 1,653,405
Las Trampas Reservoir LSTSDRES 010 C AC 73 $12 875,480
Main Waste Water TP MAINWWTP 150 C AC 86 $83 1,120,328
Montclair Reservoir MTCLDRES 010 (0] AC 76 $19 797,650
Muir Pumping Plant MUIRDPP 010 o AC 88 $1 1,620,242
Orinda Watershed Headquarters ORNDWHLOC 140 O AC 88 $45 1,620,242
Orinda Watershed Headquarters ORNDWHLOC 160 C AC 86 $55 1,120,328
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2027 Treatment:. SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
North Richmond Water Reclamati RCHNRWTP 020 A AC 88 $39 2,213,817
Round Top Reservoir RTDRES 010 C AC 86 $37 1,120,328
Round Top Reservoir RTDRES 020 C AC 74 $19 931,255
Scenic Pumping Plant SCNDPP 010 C AC 86 $6 1,120,328
Scenic South Reservoir SCNSDRES 010 C AC 86 $39 1,120,328
Schapiro Reservoir SCPRODRES 010 C AC 88 $5 1,514,313
Siesta Reservoir SISDRES 010 C AC 89 $16 2,138,941
San Catanio Reservoir SNCNDRES 010 C AC 74 $69 922,938
San Pablo Reservoir SNPBLSRES 020 C AC/AC 87 $11 2,104,885
Sunnyside Reservoir SUNYDRES 010 C AC 86 $25 1,120,328
Tewksbury Reservoir TWBDRES 010 C AC 86 $2 1,120,328
University No. 1 Reservoir UNV1DRES 010 (6] AC 88 $17 1,087,862
USL Reservoir USLSRES 020 o AC 88 $42 1,092,785
Withers Reservoir WTHDRES 010 C AC 86 $7 1,120,328
Watson Reservoir WTSNDRES 030 C AC 86 $10 1,120,328

2027 - SEAL CRACKS Total $305

Treatment: MILL AND THIN OVERLAY

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Castenada Pumping Plant CSTNDPP 010 O AC 100 $0 0

2027 - MILL AND THIN OVERLAY Total $0

Treatment: MILL AND THICK OVERLAY

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Bayview Pumping Plant BAYDPP 010 (6] AC 100 $66,470 5,975
Round Top Pumping Plant RTDPP 010 (0] AC 100 $8,130 6,027
Summit North Reservoir SMNDRES 010 (6] AC 100 $71,159 5,946

2027 - MILL AND THICK OVERLAY Total $145,759
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2027 Treatment: RECONSTRUCT STRUCTURE (AC)
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
2028 - RECONSTRUCT STRUCTURE (AC) Total $17,834
Year 2028 Total $0
Year: 2028 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS R ALAIWWPSR 020 C AC 77 $19,003 8,726
Arlington Reservoir ARLDRES 010 C AC 79 $12,052 9,821
San Catanio Reservoir SNCNDRES 030 C AC 79 $4,495 9,306
Swainland Reservoir SWNDRES 010 C AC 79 $11,733 8,968
Watson Reservoir WTSNDRES 040 C AC 79 $33,451 9,817
2028 - CAPE SEAL Total $80,734
Treatment. REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Donald Pumping Plant DNLDDPP 010 C AC 100 $0 0
**Dos Osos Reservoir DSOSDRES 010 O AC 100 $0 0
**Madrone Reservoir MDRNDRES 010 C AC 100 $0 0
**Madrone Reservoir MDRNDRES 020 (0] AC 100 $0 0
**Welle Reservoir WELSDRES 010 C AC 100 $0 0
**Welle Reservoir WELSDRES 020 O AC 100 $0 0
2028 - REMOVE AND REPLACE Total $0
Treatment: FDR/ RECONSTRUCT SURFACE (AC)
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Adeline Maintenance Center Adm AMCALOC 010 C AC 100 $126,778 4,472
Adeline Maintenance Center Sho AMCSLOC 010 C AC 100 $221,861 4,472
Amador Reservoir AMDRDRES 010 C AC 100 $128,244 4,472
Central Area Service Center CENASC 010 C AC 100 $114,193 4,472
Chabot Reservoir CHASRES 020 C AC 100 $256,210 4,472
Crockett Reservoir CRKTDRES 010 C AC 100 $111,577 4,472
Castenada Service Center CSTNASC 030 C AC 100 $128,269 4,472
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2028 Treatment: FDR/ RECONSTRUCT SURFACE (AC)

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Estates Pumping Plant ESTDPP 010 C AC 100 $225,515 4,472
Lafayette Center LAFLOC 040 C AC 100 $222,979 4,472
Laguna No. 1 Reservoir LGN1DRES 010 C AC 100 $191,807 4,472
Main Waste Water TP MAINWWTP 130 C AC 100 $197,673 4,472
North Richmond Water Reclamati RCHNRWTP 030 Cc AC 100 $125,224 4,472
Rilea Reservoir RLADRES 010 C AC 100 $131,774 4472
San Pablo Recreation Area Pump SNPBLRADPP 040 C AC 100 $138,772 4,472
San Pablo Reservoir SNPBLSRES 110 C AC 100 $144,178 4,472
San Pablo Reservoir SNPBLSRES 130 Cc AC 100 $124,988 4,472
USL Reservoir USLSRES 010 C AC 100 $125,460 4,472
Valley View Reservoir VAVDRES 010 C AC 100 $108,743 4,472

2028 - FDR/ RECONSTRUCT SURFACE (AC) Total $1,511,598
Treatment: SLURRY SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS R ALAIWWPSR 010 A AC 90 $2,732 25,120
Arcadian Reservoir ARCDRES 010 o AC 91 $3,859 14,390
Bacon Reservoir BCNDRES 020 (@] AC 95 $4,149 16,371
Carisbrook Reservoir CRBKDRES 010 (6] AC 91 $8,584 14,368
Faria No. 1 Reservoir FRA1DRES 020 o AC 95 $12,430 16,376
Mendocino Reservoir MNDCNDRES 020 (0] AC 87 $2,536 14,784
North Interceptor WWPS A NTHIWWPSA 010 A AC 90 $3,121 25,120
Pearl Reservoir PRLDRES 020 o AC 91 $3,893 14,310
Point Isabel Wet Weather TP PTISWW 020 A AC 90 $31,961 25,120
South Reservoir STHDRES 020 o} AC 91 $24,859 14,467
Westside Reservoir WSTDRES 010 o} AC 91 $1,291 14,413
2028 - SLURRY SEAL Total $99,415
Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Argyle No. 2 Reservoir ARGL2DRES 020 C AC 74 $76 849,851
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2028 Treatment:. SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Berkeley Hills Reservoir BERHDRES 010 C AC 86 $66 1,082,443
Briones Disinfection Facility BRINDFWTP 010 A AC 76 $43 1,488,560
Briones Reservoir Paved BRINSRESAC 050 A AC 88 $33 866,785
Berryman Reservoir BRMNDRES 010 C AC 86 $43 1,082,443
Berryman Reservoir BRMNDRES 020 (0] AC 88 $21 1,053,345
Berryman North Pumping Plant BRNDPP 010 (0] AC 75 $29 745,552
Bryant Reservoir BRNTDRES 010 C AC 74 $81 855,683
Berryman South Reservoir BRSDRES 010 (0] AC 88 $25 971,185
Chabot Reservoir CHASRES 040 C AC 86 $19 1,082,443
Claremont Center CLADTUN 010 C AC 89 $55 1,639,951
Crossroads Pumping Plant CRSRDPP 010 O AC 88 $2 1,565,451
Castenada Service Center CSTNASC 010 R AC 88 $35 1,565,451
Castro Reservoir CSTRDRES 020 (0] AC 88 $4 1,565,451
East Area Field Operations Cen EASASC 010 (6] AC 75 $135 745,552
East Area Field Operations Cen EASASC 020 R AC 88 $15 1,565,451
Echo Springs Reservoir ECSDRES 020 (0] AC 88 $4 1,565,451
Eden No. 1 Reservoir EDN1DRES 020 O AC 88 $18 1,054,085
Estates No. 1 Reservoir EST1DRES 020 (0] AC 87 $11 734,589
Fay Hill Reservoir FHLDRES 010 C AC 88 $45 1,597,320
Fire Trail No. 1 Reservoir FRTL1DRES 010 o AC 88 $4 1,565,451
Fire Trail No. 2 Reservoir FRTL2DRES 020 o AC 88 $3 1,565,451
Fairview North Pumping Plant FRVWNDPP 010 (6] AC 88 $7 1,050,617
Joaquin Miller Reservoir JNMLDRES 010 C AC 86 $4 1,082,443
Knife No. 1 Reservoir KNF1DRES 010 C AC 88 $10 933,080
Lafayette Center LAFLOC 010 A AC 88 $43 866,785
Lafayette Center LAFLOC 030 A AC 88 $18 866,785
Lafayette Center LAFLOC 070 o AC 88 $16 1,565,451
Lafayette Reservoir LAFRA 080 C AC 88 $54 1,600,151
Lafayette Reservoir LAFRA 090 C AC 88 $77 1,600,151
Las Aromas Reservoir LSARDRES 010 (6] AC 75 $16 740,657
Las Trampas Reservoir LSTSDRES 020 (0] AC 75 $25 743,616
Main Waste Water TP MAINWWTP 080 R AC 88 $88 1,053,788
Main Waste Water TP MAINWWTP 120 o AC 88 $14 1,565,451
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2028 Treatment: SEAL CRACKS
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Main Waste Water TP MAINWWTP 170 A AC 88 $73 2,138,953
Main Waste Water TP MAINWWTP 210 o AC 88 $23 1,565,451
Main Waste Water TP MAINWWTP 220 o AC 88 $35 1,565,451
Main Waste Water TP MAINWWTP 250 o AC 88 $54 1,565,451
May Reservoir MAYDRES 010 O AC 88 $9 1,316,724
Miller Reservoir MLRDRES 020 (6] AC 88 $4 1,565,451
Miranda Reservoir MRNDRES 010 C AC 74 $189 1,013,806
Oakport Storage Center OAKWHS 020 A AC 88 $46 866,785
Orinda Watershed Headquarters ORNDWHLOC 010 A AC 88 $40 866,785
Orinda Watershed Headquarters ORNDWHLOC 020 A AC 76 $75 1,502,492
Orinda Watershed Headquarters ORNDWHLOC 130 (6] AC 88 $25 1,565,451
Piedmont Pumping Plant PDMNTDPP 010 o AC 88 $4 1,051,676
Proctor No. 1 Reservoir PRCT1DRES 020 (6] AC 88 $7 1,565,451
Point Isabel Wet Weather TP PTISWW 010 C AC 86 $21 1,082,443
RARE Influent Pump Station RAREIPS 010 (0] AC 88 $6 1,052,133
RARE Treatment Plant RARENWTP 010 A AC 78 $109 1,117,519
Richmond Reservoir RCHDRES 020 o AC 75 $41 743,595
North Richmond Water Reclamati RCHNRWTP 040 (0] AC 75 $32 750,319
Redwood Reservoir RWDDRES 010 o AC 88 $11 1,565,451
San Antonio Creek WW Plant SANACWW 010 A AC 73 $95 1,135,739
Scenic Reservoir SCNDRES 020 (6] AC 88 $5 972,186
Schapiro Reservoir SCPRODRES 020 (0] AC 87 $9 968,427
Shawn Pumping Plant SHWNDPP 010 (6] AC 88 $3 1,565,451
San Pablo Reservoir SNPBLSRES 140 (e} AC 88 $21 1,565,451
Shasta No. 2 Reservoir SSTA2DRES 020 o AC 88 $5 1,565,451
South Interceptor WWPS G STHIWWPSG 010 o AC 88 $2 1,565,451
Stott Reservoir STTDRES 010 C AC 86 $29 1,082,443
Stott Reservoir STTDRES 020 o AC 88 $6 1,565,451
Tewksbury Pumping Plant TWBDPP 010 (6] AC 76 $8 869,745
Valory Reservoir VALDRES 010 C AC 86 $41 1,082,443
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2028 Treatment:. SEAL CRACKS
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
2028 - MILL AND THICK OVERLAY Total $0
Treatment: MILL AND THICK OVERLAY
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
2028 - MILL AND THICK OVERLAY Total $104,853
Year 2028 Total $104,853
Year: 2029 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Adeline Maintenance Center Adm AMCALOC 030 (6] AC 79 $15,177 10,783
Bacon Pumping Plant BCNDPP 020 o AC 79 $3,793 9,063
Eden No. 1 Reservoir EDN1DRES 010 C AC 78 $22,264 9,289
Lafayette Reservoir LAFRA 010 C AC 77 $18,885 8,011
Las Trampas Reservoir LSTSDRES 010 C AC 79 $2,986 9,535
Nicholl Knob Reservoir NCLDRES 010 C AC 78 $22,784 11,385
Oakport WW Treatment Plant OAKDS 010 A AC 79 $66,266 11,911
Orinda Watershed Headquarters ORNDWHLOC 040 C AC 79 $17,728 10,603
Reliez Pumping Plant RLZDPP 010 o} AC 79 $5,587 10,046
South Interceptor WW PS H STHIWWPSH 010 Cc AC 79 $18,346 8,828
2029 - CAPE SEAL Total $193,816
Treatment: REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Leland Reservoir LLNDRES 010 C AC 100 $0 0
**Leland Reservoir LLNDRES 020 C AC 100 $0 0
**Proctor Pumping Plant PRTRDPP 010 (0] AC 100 $0 0
**Sobrante Center SBRNTLOC 010 A AC 100 $0 0
**Sobrante Center SBRNTLOC 020 A AC 100 $0 0
**Sobrante Center SBRNTLOC 030 O AC 100 $0 0
**Sobrante Center SBRNTLOC 040 o AC 100 $0 0
**Sobrante Center SBRNTLOC 050 A AC 100 $0 0
**Sobrante Center SBRNTLOC 060 O AC 100 $0 0
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2029 Treatment: REMOVE AND REPLACE

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Sobrante Center SBRNTLOC 070 C AC 100 $0 0
**Sobrante Center SBRNTLOC 080 C AC 100 $0 0

2029 - REMOVE AND REPLACE Total $0
Treatment: FDR/ RECONSTRUCT SURFACE (AC)
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Briones Reservoir Parking BRINSRESP 010 C AC 100 $274,087 4,320
Orinda Watershed Headquarters ORNDWHLOC 090 C AC 100 $291,760 4,320
2029 - FDR/ RECONSTRUCT SURFACE (AC) Total $565,847
Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Apollo Reservoir APLDRES 010 C AC 88 $9,295 18,108
Argyle No. 1 Reservoir ARGL1DRES 010 C AC 91 $6,968 20,216
Bayside GW Central TP BAYGWTP 010 C AC 92 $3,012 27,765
Birch Reservoir BRCHDRES 010 C AC 95 $9,481 24,267
Birch Reservoir BRCHDRES 020 o} AC 90 $8,988 14,736
Briones Disinfection Facility BRINDFWTP 010 A AC 83 $5,567 36,068
Briones Reservoir Paved BRINSRESAC 080 C AC 88 $13,875 18,108
Danville Reservoir DANDRES 010 Cc AC 88 $19,894 18,108
Diablo Pumping Plant DIBDPP 010 o} AC/AC 91 $3,305 14,630
Diablo Vista Pumping Plant DIBVDPP 010 o} AC 89 $1,733 15,468
Echo Springs Reservoir ECSDRES 010 C AC 88 $9,816 18,108
Estates No. 1 Reservoir EST1DRES 010 Cc AC 89 $19,693 20,865
Fay Hill Reservoir FHLDRES 020 C AC 90 $1,591 20,369
Fleet Maintenance East FMELOC 020 C AC 87 $20,498 20,375
Greenridge Pumping Plant GRNRGDPP 010 (0] AC 90 $5,511 14,577
Gwin Reservoir GWNDRES 010 C AC 88 $4,981 20,494
Highland Reservoir HIGHDRES 020 C AC 87 $1,623 22,254
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2029 Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Hink No. 2 Reservoir HNK2DRES 010 C AC 82 $3,167 20,498
Hawthorne Reservoir HWTDRES 010 C AC 81 $8,141 17,475
Lafayette Reservoir LAFRA 070 C AC 87 $21,587 20,342
Lafayette Reservoir LAFRA 100 C AC 90 $17,736 20,362
Main Waste Water TP MAINWWTP 140 Cc AC 88 $16,305 18,108
Main Waste Water TP MAINWWTP 190 A AC 90 $15,551 24,270
Norris Pumping Plant NRSDPP 010 C AC 88 $1,817 18,108
North Area Service Center NTHASC 020 C AC 88 $87,750 18,108
Orinda Watershed Headquarters ORNDWHLOC 020 A AC 84 $9,874 36,280
Peralta Reservoir PRLTDRES 010 C AC 85 $3,626 19,058
RARE Treatment Plant RARENWTP 010 A AC 85 $16,012 28,368
North Richmond Water Reclamati RCHNRWTP 010 A AC 90 $21,662 24,270
Round Hill No. 2 Pumping Plant RH2DPP 010 C AC 82 $2,580 21,249
San Antonio Creek WW Plant SANACWW 010 A AC 81 $11,333 33,329
Schapiro Pumping Plant SCPRODPP 010 (0] AC/AC 91 $1,413 14,523
Sherwick Reservoir SHERDRES 010 0} AC 90 $3,538 14,817
San Pablo Recreation Area Pump SNPBLRADPP 020 C AC 84 $20,176 19,670
San Pablo Recreation Area Pump SNPBLRADPP 030 C AC 90 $23,798 20,374
San Pablo Reservoir SNPBLSRES 070 C AC 88 $33,207 18,108
San Pablo Reservoir SNPBLSRES 100 C AC 88 $28,597 18,108
Wiedemann No. 1 Reservoir WDMN1DRES 010 C AC 90 $884 19,129
Woods Pumping Plant WOODDPP 010 (6] AC 90 $5,382 14,687

2029 - SLURRY SEAL Total $350,969
Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
39th Ave Reservoir 39AVDRES 020 C AC 89 $6 1,596,854
Alameda Interceptor WWPS D ALAIWWPSD 010 0 AC 88 $2 1,512,513
Alameda Interceptor WWPS F ALAIWWPSF 010 O AC 88 $1 1,512,513
Adeline Maintenance Center Adm AMCALOC 040 0 AC/AC 88 $12 3,051,749
Adeline Maintenance Center Fle AMCFLOC 030 C AC 86 $55 1,045,838
Amito Reservoir AMTDRES 010 O AC 88 $2 1,512,513
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2029 Treatment: SEAL CRACKS

Lot Location End Location

Blackhawk Pumping Plant

Begin Location

Blackhawk East Pumping Plant

Briones Reservoir Paved

Briones Reservoir Paved
Briones Reservoir Paved
Briones Reservoir Parking

Berryman Rate Control Station
Bayfair Reservoir
Chabot Reservoir

Chabot Reservoir

Emmons Reservoir
Field Reservoir
Highland Reservoir

Hink No. 2 Reservoir
Joaquin Miller Reservoir
Lafayette Center

Lafayette Reservoir
Lafayette Reservoir

Las Aromas Pumping Plant

Los Altos Reservoir
Main Waste Water TP
Main Waste Water TP

Main Waste Water TP

Main Waste Water TP

Main Waste Water TP

Oak Knoll Reservoir

Round Hill Reservoir

San Pablo Recreation Area Pump

Lot ID
BHKDPP

BHKEDPP

BRINSRESAC

BRINSRESAC
BRINSRESAC
BRINSRESP

BRMNDFC
BYFRDRES
CHASRES

CHASRES

EMNSDRES
FLDDRES
HIGHDRES

HNK2DRES
JNMLDRES
LAFLOC

LAFRA
LAFRA

LSARDPP

LSATSDRES
MAINWWTP
MAINWWTP

MAINWWTP
MAINWWTP
MAINWWTP
OAKDRES
RHLDRES
SNPBLRADPP

Section ID
010

010

010

020
030
020

010
020
010

030

020
010
010

020
020
050

110
130

010

020
070
100

160
180
230
010
020
010

FC Surface
O AC
O AC
A AC
A AC
C AC
0 AC
C AC
O AC
C AC
C AC
0 AC
C AC
C AC
0 AC
(@) AC
A AC
C AC
(@] AC
O AC/AC
0 AC
O AC
A AC
A AC
A AC
A AC
C AC
0 AC
C AC

PCI

88

88

88

88
86
76

74
76
89

89

88
73
86

76
88
88

88
76

88

88
88
88

88
88
88
89
88
75

Cost Rating
$2 1,512,513
$2 1,512,513

$56 837,473
$68 837,473
$29 1,045,838
$30 919,938
$18 853,570
$43 836,254

$92 1,595,840
$49 1,595,840

$8 1,512,513
$44 796,862
$27 1,045,838

$29 857,863
$5 1,512,513
$88 837,473

$46 1,541,313

$450 880,962

$1 1,512,513

$9 1,512,513
$35 1,512,513
$47 2,066,622

$51 837,473
$79 837,473
$61 837,473
$2 1,570,065
$3 1,512,513
$99 857,385
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2029 Treatment: SEAL CRACKS
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
San Pablo Reservoir SNPBLSRES 050 A AC 88 $66 837,473
San Pablo Reservoir SNPBLSRES 060 A AC 88 $89 837,473
San Ramon Reservoir SRMNDRES 010 O AC 75 $28 718,991
Walpert North No. 1 Reservoir WLPTN1DRES 010 C AC 86 $29 1,045,838
2029 - SEAL CRACKS Total $146
Year 2029 Total $146
Year: 2030 Treatment: CAPE SEAL
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Colorados Reservoir COLDRES 010 C AC 77 $3,734 8,316
Fairview North No. 1 Reservoir FRVN1DRES 010 C AC 78 $9,887 10,513
Grayson Reservoir GRSDRES 010 C AC 78 $4,838 9,081
Palo Seco Reservoir PLSCDRES 010 O AC 78 $12,466 10,357
Round Top Reservoir RTDRES 020 C AC 78 $4,685 10,465
San Catanio Reservoir SNCNDRES 010 C AC 78 $20,009 9,078
South Interceptor WWPS J STHWWPSJ 010 (e} AC 78 $2,521 9,605
2030 - CAPE SEAL Total $58,140
Treatment: REMOVE AND REPLACE
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Almond Reservoir ALNDRES 010 O AC 100 $0 0
**Reliez Reservoir RLZDRES 010 C AC 100 $0 0
**Reliez Reservoir RLZDRES 020 O AC 100 $0 0
**Tice Reservoir TCEDRES 010 O AC 100 $0 0
2030 - REMOVE AND REPLACE Total $0
Treatment: FDR/ RECONSTRUCT SURFACE (AC)
Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Chabot Reservoir CHASRES 080 C AC 100 $369,395 4,174
Moraga Reservoir MORGDRES 010 C AC 100 $374,001 4,174
Orinda Watershed Headquarters ORNDWHLOC 060 C AC 100 $307,563 4,174
Orinda Watershed Headquarters ORNDWHLOC 070 C AC 100 $352,379 4,174
Orinda Watershed Headquarters ORNDWHLOC 080 C AC 100 $378,396 4,174
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2030 Treatment: FDR/ RECONSTRUCT SURFACE (AC)

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
USL Reservoir _ USLSRES 030 C AC 100 $355,695 4,174

2030 - SLURRY SEAL Total $0
Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
39th Ave Reservoir 39AVDRES 010 C AC 88 $14,823 17,496
Acorn Pumping Plant ACNDPP 010 o AC 89 $646 14,840
Alameda Interceptor WWPS B ALAIWWPSB 010 o AC 79 $733 18,715
Adeline Maintenance Center Fle AMCFLOC 010 (6] AC 88 $17,685 15,837
Adeline Maintenance Center Fle AMCFLOC 020 R AC 79 $10,871 19,378
Apollo Reservoir APLDRES 020 o} AC 86 $2,973 22,048
Argyle No. 2 Reservoir ARGL2DRES 010 C AC 88 $8,465 17,496
Argyle Pumping Plant ARGLDPP 010 (0] AC 88 $2,966 23,053
Baseline Reservoir BASEDRES 010 C AC 88 $16,463 17,496
Berkeley Hills Reservoir BERHDRES 020 (0] AC 87 $6,163 22,181
Berkeley View No. 2 Reservoir BERV2DRES 020 (0] AC 90 $8,112 23,966
Brookwood Reservoir BRWDRES 020 (6] AC 89 $1,095 14,852
Bishop No. 1 Reservoir BSP1DRES 010 (0] AC 87 $7,243 15,988
Bayfair Reservoir BYFRDRES 010 C AC 88 $24,752 17,496
Carisbrook Pumping Plant CARDPP 010 o} AC 86 $1,288 22,347
Crockett Reservoir CRKTDRES 020 (0] AC 88 $3,129 15,076
Castenada Service Center CSTNASC 020 (0] AC 90 $6,694 23,877
Donald Reservoir DNLDDRES 010 0} AC 87 $4,975 22,662
Fleet Maintenance East FMELOC 030 O AC 82 $5,725 16,769
Fairview Reservoir FRVDRES 020 o AC 86 $4,829 16,176
Fairview North No. 1 Reservoir FRVN1DRES 020 O AC 87 $14,138 15,987
Forestland Reservoir FSTDRES 010 O AC 89 $6,883 14,949
Grayson Reservoir GRSDRES 020 O AC 84 $3,135 16,641
Grayson Reservoir GRSDRES 030 (6] AC 87 $4,478 16,011
Happy Valley Reservoir HAVDRES 020 (0] AC 86 $1,930 16,389
Hawthorne Reservoir HWTDRES 020 (0] AC 84 $8,459 15,881
Lafayette Center LAFLOC 020 C AC 88 $13,077 17,496
Lafayette Center LAFLOC 060 C AC 88 $4,185 17,496
Lafayette Reservoir LAFRA 060 C AC 91 $20,903 19,540
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2030 Treatment: SLURRY SEAL

Lot Location
Lafayette Reservoir

Begin Location

Main Waste Water TP

Main Waste Water TP
Main Waste Water TP

Miranda Reservoir
North Interceptor WWPS Q

Orinda Watershed Headquarters

Orinda Watershed Headquarters
Palomares No. 1 Reservoir
Peralta Reservoir

Quarry Reservoir

North Richmond Water Reclamati

Road 20 Rate Control Station

Rheem Pumping Plant
Rheem Reservoir
Round Top Reservoir

Scenic Pumping Plant
Scenic South Reservoir

Scenic South Reservoir
Schapiro Reservoir
Shawn Reservoir

Siesta Reservoir

Siesta Reservoir

Sleepy Hollow Reservoir
San Catanio Reservoir
San Pablo Reservoir

South Area Service Center
South Area Service Center
South Interceptor WWPS K

Strathmoor Reservoir
Sunnyside Reservoir

End Location

Lot ID
LAFRA

MAINWWTP

MAINWWTP
MAINWWTP

MRNDRES
NTHIWWPSQ

ORNDWHLOC

ORNDWHLOC
PLMS1DRES
PRLTDRES
QRYDRES
RCHNRWTP

RD20DFC

RHMDPP
RHMDRES
RTDRES

SCNDPP

SCNSDRES

SCNSDRES
SCPRODRES
SHWNDRES
SISDRES
SISDRES
SLHWDRES
SNCNDRES
SNPBLSRES

STHASC
STHASC
STHIWWPSK

STMRDRES
SUNYDRES

Section ID
150

010

060
150

020
010

030

160
020
020
020
020

010

010
020
010

010

010

020
010
020
010
020
010
040
020

010
030
010

010
010

FC Surface
O AC
O AC
O AC
C AC
(0] AC
0 AC
(0] AC
C AC
(0] AC
(0] AC
(0] AC
A AC
(0] AC
(0] AC
(0] AC
C AC
C AC
C AC
(6] AC
C AC
(6] AC
C AC
(6] AC
(6] AC
(6] AC
C AC/AC
0 AC
R AC
0 AC
0 AC
C AC

PCI

83

89

79
88

83
88

81

88
84
91
88
90

90

87
95
88

88

88

81
90
81
91
83
88
89
90

84
88
84

89
88

Cost
$17,119

$43,038

$25,353
$31,120

$4,515
$5,993

$15,177

$20,508
$6,168
$3,776
$2,634
$25,458

$6,782

$516
$4,088
$13,864

$2,064
$14,633

$6,171
$1,449
$2,550
$5,732
$5,602
$1,955
$4,774
$4,517

$11,292
$4,170
$1,606

$3,939
$9,255

Rating
16,742

14,724

21,225
17,496

18,004
23,035

19,325

17,496
21,082
22,493
15,453
23,450

24,005

15,974
18,468
17,496

17,496
17,496

15,750
19,154
22,333
20,584
18,302
15,413
14,836
18,637

15,550
14,253
21,136

23,485
17,496
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2030 Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Swainland Reservoir SWNDRES 020 (6] AC 88 $3,892 14,237
Tewksbury Reservoir TWBDRES 010 C AC 88 $540 17,496
Wiedemann No. 1 Reservoir WDMN1DRES 020 (6] AC 89 $7,901 14,410
Walpert Reservoir WLPTDRES 010 o AC 88 $2,265 15,274
Walpert North No. 1 Reservoir WLPTN1DRES 020 (6] AC 87 $4,006 15,821
Withers Reservoir WTHDRES 010 C AC 88 $2,473 17,496
Withers Reservoir WTHDRES 030 (0] AC 88 $2,509 15,298
Watson Reservoir WTSNDRES 030 C AC 88 $3,632 17,496

2030 - SLURRY SEAL Total $27,218

Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alameda Interceptor WWPS M ALAIWWPSM 010 (6] AC 88 $1 1,461,366
Adeline Maintenance Center Sho AMCSLOC 020 R AC 88 $28 1,461,366
Bayview No. 1 Reservoir BAY1DRES 020 (0] AC 88 $12 1,461,366
Field Reservoir FLDDRES 020 (e} AC 88 $5 1,461,366
Jensen Reservoir JNSNDRES 020 (0] AC 88 $5 1,461,366
Lafayette Reservoir LAFRA 140 (6] AC 77 $329 879,785
Main Waste Water TP MAINWWTP 090 A AC 88 $103 809,153
Main Waste Water TP MAINWWTP 110 A AC 88 $109 809,153
Main Waste Water TP MAINWWTP 200 (0] AC 88 $12 1,461,366
Mulholland No. 2 Reservoir MLH2DRES 010 (0] AC 88 $4 1,461,366
San Catanio Reservoir SNCNDRES 020 C AC 73 $63 767,589
Valley View Reservoir VAVDRES 020 (6] AC 75 $14 850,323
Walnut Creek No. 1 Raw Water P WC1SPP 020 (0] AC 75 $194 693,633

2030 - SEAL CRACKS Total $879

Year 2030 Total $28,097

Year: 2031 Treatment: CAPE SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Alamo Reservoir ALMDRES 010 C AC 78 $3,606 8,707
Argyle No. 2 Reservoir ARGL2DRES 020 C AC 77 $18,570 9,450

** - Treatment from Project Selection

MTC StreetSaver



Target-Driven Scenarios - Sections Selected for Treatment

Year: 2031 Treatment: CAPE SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Bryant Reservoir BRNTDRES 010 C AC 7 $23,247 8,194
Field Reservoir FLDDRES 010 C AC 79 $10,207 9,891
Fire Trail No. 2 Reservoir FRTL2DRES 010 C AC 78 $7,696 7,519
Green Valley Reservoir GRVLDRES 020 (0] AC 78 $11,725 8,314
Miranda Reservoir MRNDRES 010 C AC 77 $46,698 9,638

2031 - CAPE SEAL Total $76,326

Treatment. REMOVE AND REPLACE

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
**Central Reservoir CENDRES 010 C AC 100 $0 0
**Central Reservoir CENDRES 020 C AC/AC 100 $0 0
**Walnut Creek Center WCCLOC 010 A AC 100 $0 0
**Walnut Creek Center WCCLOC 020 A AC 100 $0 0
**Walnut Creek Center WCCLOC 030 C AC 100 $0 0
**Walnut Creek Center WCCLOC 040 C AC 100 $0 0
**Walnut Creek Center WCCLOC 050 O AC 100 $0 0
**Walnut Creek Center WCCLOC 060 C AC 100 $0 0

2031 - REMOVE AND REPLACE Total $0

Treatment: FDR/ RECONSTRUCT SURFACE (AC)

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Briones Reservoir Paved BRINSRESAC 040 C AC 100 $411,040 4,033
Briones Reservoir Paved BRINSRESAC 060 C AC 100 $472,407 4,033
Dunsmuir Reservoir DNSRDRES 010 C AC 100 $487,981 4,033
Lafayette Reservoir LAFRA 020 C AC 100 $502,048 4,033
Orinda Watershed Headquarters ORNDWHLOC 050 C AC 100 $413,523 4,033
Orinda Watershed Headquarters ORNDWHLOC 100 C AC 100 $533,578 4,033

2031 - FDR/ RECONSTRUCT SURFACE (AC) Total $2,820,577
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2031 Treatment: SLURRY SEAL

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Adeline Maintenance Center Sho AMCSLOC 040 O AC 20 $26,528 14,538
Amador Reservoir AMDRDRES 030 (0] AC 89 $7,724 14,337
Berkeley Hills Reservoir BERHDRES 010 C AC 88 $24,609 16,904
Berryman Reservoir BRMNDRES 010 C AC 88 $15,909 16,904
Central Area Service Center CENASC 020 R AC 90 $32,914 13,225
Chabot Reservoir CHASRES 040 C AC 88 $7,088 16,904
Claremont Center CLADTUN 010 C AC 91 $19,687 18,758
El Portal Reservoir ELPDRES 010 (0] AC 90 $5,244 14,335
Fay Hill Reservoir FHLDRES 010 C AC 91 $15,299 18,879
Joaquin Miller Reservoir JNMLDRES 010 C AC 88 $1,254 16,904
Knife No. 1 Reservoir KNF1DRES 010 C AC 89 $2,987 17,122
Knife No. 1 Reservoir KNF1DRES 020 O AC 88 $4,203 13,623
Lafayette Reservoir LAFRA 080 C AC 91 $18,418 18,871
Lafayette Reservoir LAFRA 090 C AC 91 $26,513 18,871
Main Waste Water TP MAINWWTP 170 A AC 90 $48,111 22,657
Montclair Reservoir MTCLDRES 010 (0] AC 79 $2,666 16,121
Muir Pumping Plant MUIRDPP 010 (0] AC 90 $137 13,225
Orinda Watershed Headquarters ORNDWHLOC 140 (0] AC 90 $41,478 13,225
Point Isabel Wet Weather TP PTISWW 010 C AC 88 $7,565 16,904
Stott Reservoir STTDRES 010 C AC 88 $10,809 16,904
University No. 1 Reservoir UNV1DRES 010 O AC 89 $5,543 14,309
USL Reservoir USLSRES 020 (0] AC 89 $14,028 14,191
Valory Reservoir VALDRES 010 C AC 88 $15,385 16,904

2031 - SLURRY SEAL Total $354,099
Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
39th Ave Reservoir 39AVDRES 030 C AC 90 $6 689,593
Alameda Interceptor WWPS R ALAIWWPSR 010 A AC 86 $11 1,337,114
Amador Reservoir AMDRDRES 020 C AC 90 $12 689,593
Amito Pumping Plant AMTDPP 010 C AC 90 $11 689,593
Bayview No. 1 Reservoir BAY1DRES 010 C AC 90 $12 689,593
Bayview Pumping Plant BAYDPP 010 (0] AC 88 $9 1,411,947
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2031

Treatment: SEAL CRACKS

Lot Location

Bacon Reservoir

Berkeley View No. 1 Reservoir
Berkeley View No. 2 Reservoir

Blackhawk No. 1 Reservoir

Briones Reservoir Paved
Briones Reservoir Paved

Berryman North Reservoir

Brookwood Reservoir
Castro Reservoir

Danville No. 1 Pumping Plant

Dunsmuir Reservoir
Emmons Reservoir
Faria Pumping Plant

Fairview Reservoir

Green Valley Reservoir
Happy Valley Reservoir
Jensen Reservoir
Lafayette Center
Lafayette Center

Los Altos Reservoir
Miller Reservoir

North Interceptor WWPS A

Oakport Storage Center

Orinda Watershed Headquarters
Palomares No. 1 Reservoir

Proctor No. 1 Reservoir

Pearl Reservoir

Point Isabel Wet Weather TP

Quarry Reservoir

End Location

Begin Location

Lot ID

BCNDRES

BERV1DRES
BERV2DRES

BHK1DRES
BRINSRESAC
BRINSRESAC

BRNDRES
BRWDRES
CSTRDRES
DAN1DPP

DNSRDRES
EMNSDRES
FRADPP

FRVDRES

GRVLDRES
HAVDRES
JNSNDRES
LAFLOC
LAFLOC
LSATSDRES
MLRDRES
NTHIWWPSA
OAKWHS

ORNDWHLOC
PLMS1DRES
PRCT1DRES

PRLDRES

PTISWW

QRYDRES

Section ID

010

010
010

010
050
070

010
010
010
010

020
010
010

010

010
010
010
010
030
010
010
010
020

010
010
010

010

020

010

FC Surface
C AC

C AC

C AC

C AC

A AC

C AC

C AC

C AC

C AC

C AC/AC
C AC/PCC
C AC

C AC

C AC

C AC

C AC

C AC

A AC

A AC

C AC

C AC

A AC

A AC

A AC

C AC

C AC

C AC

A AC

C AC

PCI

82

90
90

90
83
90

90
90
90
90

90
90
85

90

90
90
90
83
83
90
90
86
83

83
90
90

77

86

90

Cost Rating

$36 1,026,193

$6 689,593
$15 689,593
$11 689,593
$56 858,086
$16 689,593
$13 689,593

$4 689,593
$17 689,593
$12 689,593

$4 689,593

$3 689,593

$29 1,162,272

$3 689,593
$17 689,593
$15 689,593

$4 689,593
$73 858,086
$31 858,086

$9 689,593

$7 689,593
$12 1,337,114
$77 858,086
$68 858,086

$9 689,593

$5 689,593

$157 803,789
$119 1,337,114

$8 689,593
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Target-Driven Scenarios - Sections Selected for Treatment

Year: 2031 Treatment: SEAL CRACKS

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating
Richmond Reservoir RCHDRES 010 C AC 90 $16 689,593
Round Hill Reservoir RHLDRES 010 C AC 90 $9 689,593
Round Top Pumping Plant RTDPP 010 O AC 88 $2 1,411,947
Shawn Reservoir SHWNDRES 010 C AC 90 $11 689,593
Skyline Reservoir SKYDRES 010 C AC 90 $18 689,593
Summit North Reservoir SMNDRES 010 (¢} AC 88 $9 1,411,947
San Pablo Reservoir SNPBLSRES 080 C AC 90 $15 689,593
San Pablo Reservoir SNPBLSRES 120 C AC 90 $5 689,593
Shasta No. 2 Reservoir SSTA2DRES 010 C AC 90 $14 689,593
South Area Service Center STHASC 040 C AC 90 $8 689,593
South Reservoir STHDRES 010 C AC 91 $16 1,752,280
South Reservoir STHDRES 030 C AC 88 $13 1,420,683
Summit Reservoir SUMDRES 010 C AC 79 $97 883,406
USL Reservoir USLSRES 040 C AC 90 $3 689,593
Watson Reservoir WTSNDRES 010 C AC 90 $15 689,593
Watson Reservoir WTSNDRES 020 C AC 90 $19 689,593

2031 - SEAL CRACKS Total $254

Treatment: MILL AND THIN OVERLAY

Lot Location Begin Location End Location Lot ID Section ID FC Surface PCI Cost Rating

2031 - MILL AND THIN OVERLAY Total $0

Year 2031 Total $254

Grand Total $29,605,609
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EXHIBIT F
INFORMATION TECHNOLOGY SECURITY INFORMATION TO
BE EXCLUDED FROM PUBLIC RECORDS ACT REQUESTS

EBMUD is required to respond to California Public Records Act (CA PRA) requests. Request for
Proposals (RFP) are subject to CA PRA requests. If you are submitting sensitive security information
about your products or services as part of your response to an RFP for software services, you must
submit it as part of Exhibit F for it to be categorized as exempt from CA PRA requests. Any information
submitted outside of Exhibit F may be released in response to a CA PRA request.

If you are submitting any information as an attachment, be sure to add the phrase EXHIBIT F to the title and/or
filename.





