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I. STATEMENT OF WORK

A. PROJECT BACKGROUND

The East Bay Municipal Utility District (District) is a California public entity that supplies 
high quality drinking water, generates renewable energy, and provides pollution 
prevention and wastewater treatment services that protect the San Francisco Bay. 

The District’s water system supplies 1.4 million customers and spans a 332-square-mile 
area in Alameda and Contra Costa counties, extending from Crockett in the north, 
southward to San Lorenzo, eastward from San Francisco Bay to Walnut Creek, and south 
through the San Ramon Valley.  Supplying the water system are several reservoirs 
located in the East Bay and Sierra Foothills. At most of these reservoir locations the 
District maintains recreational areas for use by the public.  At the upcountry1 reservoirs, 
Camanche and Pardee, the District maintains extensive recreational facilities including 
campgrounds, rental cottages, recreational vehicle parks, and mobile home parks. The 
use and maintenance of these facilities requires infrastructure for water, wastewater, 
and electricity. The main portion of this capital improvement effort will focus on the 
wastewater collection system at the Camanche South Shore (CASS) Recreation Area and 
Lafayette Reservoir. Additional improvements will include addressing water treatment 
plant improvements at Recreation Area.

The wastewater collection facilities at Camanche South Shore were constructed during 
the 1960s and the District assumed operational responsibility for this system in the late 
1980s. The system is permitted under Waste Discharge Requirements (WDRs) issued by 
the Regional Water Quality Control Board – Central Valley Region. In 2005 a System 
Condition Assessment and Capital Improvement Program was prepared for all 
Upcountry wastewater facilities.  The project elements addressed here for the CASS 
wastewater collection system have been identified as high priority projects in the 
Condition Assessment. Some collection system improvements have been made at CASS. 
In 2005 the Miner’s Camp RV Park collection system was replaced and in 2009 the 
eastern portion of the collection system at the Mobile Home Park was replaced 

The Upcountry water treatment systems are also part of the capital improvement 
program.  Due to the size of the Upcountry reservoirs; the operations, maintenance, and 
recreational facilities are separated at a distance that requires each location to have a 
standalone water treatment plant (WTP).  These area-specific water treatment plants 
range in size from 10 gpm to 400 gpm and have been commissioned at different times in 
the past. The systems are now at an age where they are requiring increased 
maintenance to meet water quality standards and replacement parts are challenging to 
acquire. 

1 Upcountry is defined by the area and facilities surrounding the two District owned reservoirs, Camanche, (Lake Camanche) and 
Pardee.   
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B. SCOPE

It is the intent of these specifications, terms, and conditions to describe the services 
required by a consultant to provide design services for the construction of the 
Recreation Area Water and Wastewater System Improvements Project. 

East Bay Municipal Utility District (District) intends to award a 2-year contract to the 
Proposer(s) who best meets the District’s requirements.

The general scope of work for the consultant is the following: 

PACKAGE A – WASTEWATER COLLECTION SYSTEM IMPROVEMENTS  
The wastewater design package will be bid out for construction as a separate package. This 
package will include a full set of design drawings and standard blue book specifications.   
The consultant will provide design and engineering services to replace approximately 12,000 
linear feet of small diameter (six and eight inch) gravity collection system and associated 
structures. Additionally, the consultant will provide design and engineering services to replace 
approximately 6,200 feet of small diameter force main and upgrade seven (7) sanitary sewer 
lift stations.  The work has been separated into the following areas:

Mobile Home Park (West)
Design and construct approximately 2,200 feet of 8” gravity sewer, replace 27 service 
laterals and replace 12 manholes.  The existing sewer pipelines will be properly 
abandoned in place once all mobile homes have been connected to the new system 
(Reference Exhibit D - Figure 1). This portion of the project also includes the 
replacement of approximately 2,300 feet of 8-inch gravity collector (Reference Exhibit D 
- Figure 4). This main gravity line runs from the mobile home park to the ponds and has 
a very shallow slope.  

Lift Stations and Force Main Upgrade
This project will replace, Lift Stations No. 1, 2,4,5,6, & 7 and replace approximately 4,800 
feet of force main.  With the exception of Lift Station No. 3 (which was replaced in 2005) 
the existing lift stations at Camanche South Shore were installed in the mid-1980s and 
have recently been the focus of repeated maintenance and repairs.  This project will 
also install backup generators at lift stations 1, 2, 3, 4 and 7.  Lift Stations 1, 2, 3, and 7 
are shown in Exhibit D - Figure 2 and Lift Stations 5 and 6 are shown on Figure 1 and Lift 
Station No. 4 is shown on Figure 4. Lift Station No. 3 has been operating well and can be 
used as a template for the other lift station improvements.
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Cottages and Miscellaneous Camping Areas
This section of the project will provide a new gravity sewer alignment for the Rental 
Cottages, and replace the collection system for Sugarloaf, Camanche, Goldenrun, 
Cottonwood, and Moccasin Campgrounds.  The project will replace approximately 6,600 
linear feet of small diameter collection main and 23 service connections, (Reference 
Exhibit D - Figure 2).

Monument RV Park
Monument RV Park is located south of the collections ponds and east of Trout Pond.  
This area was constructed in the 1980’s for recreational vehicle use and has been 
recently the focus of repeated maintenance and repairs. This site has approximately 
4,000 feet of collection mains and 95 service connections that will be replaced. There 
are four manholes that will need to be replaced as well, (Reference Exhibit D - Figure 3). 

Comanche Powerhouse Gravity Sewer
The Camanche Power House Sewer line is a short section of gravity pipe that connects 
the Power House to the Valve House. The project will replace approximately 500 feet of 
6-inch pipe and replace or replace three manholes. The existing pipe material is vitrified 
clay pipe and has been spot repaired many times by District Staff, (Reference Exhibit D - 
Figure 5).       

Lafayette Reservoir Wastewater Collection System 
The lift station, associated collection, and discharge piping, at the Lafayette Reservoir 
were installed in 1967.  Over the past several years the collection system has 
experienced failures at the lift station as well as the component collection and discharge 
(force main) piping. The lift station is the chief means of removing sewage from the 
recreation area office and support buildings. When the pumps are out of service District 
staff members are required to immediately get a pump truck to haul off the raw 
sewage. Additionally, the force main running along the entrance road is composed of 
asbestos concrete pipe and has had three historical breaks.  When this force main fails 
any effluent drains directly to storm drains connected to the reservoir water. This 
project will replace approximately 750 feet of collection mains, 1,300 feet of force main, 
and provide a replacement for the lift station, (Reference Exhibit D - Figure 6). 

Additional scope elements for Package A are: 
1. Conduct a site visit to evaluate existing conditions and prepare design 

recommendations. 
2. Provide a geotechnical investigation and underground utility potholing as 

needed. 
3. Evaluate and design seismic upgrades to meet California Building Code for lift 

stations and associated appurtenances as needed. 
4. Design will include features that will incorporate promote the safety, 

maintenance, and efficient operation if the system.
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5. Specifications:  Procurement and Contracting Requirements and General 
Requirement (Division 00 and 01) by District, Technical Specs by Consultant 
prepared to District format. 

6. Optional: Provide engineering support during the construction phase of the 
project.

PACKAGE B – WATER TREATMENT PLANT IMPROVEMENTS
Package B will be designed and bid out to construction separate from Package A. Items listed in 
Package B will require the consultant to visit the site and prepare a design recommendation 
memo to refine the scope of work.  
The objectives for the water treatment systems are: 

 Work with District staff to select the best treatment technology for existing water 
quality, and efficient operation, 

 Ensure treatment technology and system must be NSF 61 certified and have DDW 
alterative filtration technology approval, 

 Design system with reliability, redundancy, and safety for operators. 

1. Pardee Recreation Area - The existing treatment plant was constructed in 1995 
and uses ultra-filtration (UF) membranes with 0.01 micron pore size. In 2018 the 
District added a GAC absorber system after the UF membranes. The plant 
average daily flow is 50 GPM, and the peak operating capacity is 100 GPM. This 
project will design a replacement for the existing 100 GPM Water Treatment 
Plant. Drawings and photos of the existing facilities are included in Exhibit E – 
Pardee Recreation Area WTP. Some of the tasks required for this design are, but 
not limited to:

a. Conduct site visit to evaluate existing conditions and prepare design 
recommendations. 

b. Conduct comparison of ultrafiltration with GAC vs. nanofiltration, based 
on the following criteria: capital costs, long-term O&M costs, system 
performance, and safety.  

c. Design a skid mounted system to match the existing capacity and fit within 
the existing treatment plant building including tie-ins with existing 
electrical, controls, and process flow instrumentation. 

d. Design the new system such that it includes hard piped and automated 
membrane cleaning system and with properly sized permanent tanks for 
chemicals and wastewater. 
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e. If the new system includes GAC, design/size break tank between filtration 
skid and GAC system.

f. Update existing drawings to show as-built conditions. 
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Task 1 – Project Management
The consultant will provide a sufficient and well-organized project administration team to 
manage the project throughout the entire period of the Contract consistent with the principles 
of the Project Management Institute. Project Management will focus on the preparation and 
execution of a Project Management Plan covering staff, scope, schedule, budget, quality 
control, risk management, procurement, communications, and document management. The 
cost for project management services will be allocated and invoiced against the appropriate 
project stages: Design and Construction.

Task 1.1 – Project Management Plan
The consultant will develop and implement a Project Management Plan (PMP) detailing 
the manner in which the project will be planned, managed and executed. The objective 
of the PMP is to define the approach to be used by the project team to deliver the 
intended project and how project information will be communicated. The PMP will be 
updated as necessary to reflect changes in the project and all revisions must be 
submitted to the District for review and comment. As a minimum, the PMP will be 
reviewed and updated as necessary at the initiation of a new phase of project delivery.
Moreover, all drawings produced for the District will be compatible with MicroStation 
V8 - V8i Edition (version 8.11) or AutoCAD.  All new drawing numbers will follow the 
District’s Engineering Standard Practices.

Task 1.3 – Project Kick-off Meeting
Upon completion of the PMP, the consultant will facilitate a meeting with the District to 
review the PMP including discussion of the planned roles and responsibilities, project 
scope, schedule, budget, project controls processes, deliverables, and workshops. The 
purpose of the meeting is to create alignment amongst the key project stakeholders on 
the project delivery plan, goals, objectives, expectations of all stakeholders, and 
measurements of success.

Task 1.4 – Progress Reports and Meetings
The consultant will prepare and submit a monthly progress report. The Monthly Reports 
will be clear and concise to facilitate quick understanding of key project achievements, 
status and critical issues. The consultant will conduct bi-weekly progress meetings and 
major milestone meetings with District staff. Meetings will include a review of progress, 
discussion of items requiring feedback, list of outstanding issues requiring resolution, 
status of scope, schedule and budget, and review of risks. Meetings will be managed by 
the consultant. Moreover, the consultant will conduct weekly teleconference calls to 
update the District on work performed, effort planned for the following week, and all 
issues that may affect scheduled delivery dates and costs. The monthly progress report 
will include:
(1) An assessment of actual versus planned progress in completing the Scope of 

Services, including a description of the tasks and deliverables completed to date.
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(2) For each task, the percentage of services performed versus the percentage of 
fees incurred for such task, and explanation of any significant variances in 
percentage of services performed compared to percentage of fees incurred.

(3) For each task, the percentage of the fees incurred for such task compared to 
dollar amount allocated to such task.

(4) A look-ahead schedule listing deliverables and activities planned for the next 
month.

(5) A summary of proposed changes to the Scope of Services including justifications 
for such changes.

(6) Action Item and Decision Log: This log will document action items and Project 
concerns and issues throughout the Agreement duration which require resolution 
by District and/or the consultant.

Task 1.5 – Monthly Invoices
The consultant will prepare a monthly invoice which includes a full accounting of all 
staff, number of hours, loaded hourly rate, sub-consultants and other direct costs 
organized by individual scope. The invoice should correspond to the progress report.

Task 1 – Deliverables
The consultant will provide the following deliverables: 

1. Project Management Plan
2. Meeting Agendas and Minutes – The consultant will provide the agenda for all 

the meetings at least two (2) business days prior to the meetings and the meeting 
minutes within three (3) business days after the meetings.  The minutes will focus 
on decisions made and open action items

3. Monthly progress reports
4. Monthly invoices

Task 2 – Geotechnical Investigation
The Consultant will provide geotechnical investigations for the locations as need for design. 
The geotechnical investigation should include a scope of work for all three packages.    

Task 3 – 10% - Design Meeting
The 10%- Design Meeting consists of a review of the PMP, project objectives, design criteria, 
project scope, regulatory requirements, and design schedule.  
In General, the 10%- Design Meeting includes the following:

Assumptions:
(a) The design consultant will perform a comprehensive walk through of each facility 

location to be familiar with all equipment, materials and all sites constraints.

Task 3 – Deliverables
The consultant will provide the following deliverables: 



Recreation Area Water and Wastewater System Improvements Project

REV 1/30/19 Page 10

1. Draft drawing list and specifications table of contents.
2. Draft Construction Cost Estimate – American Associate of Cost Engineering (AACE) 

Level 3
3. One draft site drawing (by design consultant) 

Task 4 – 50% Design 
The 50%-Design for the collection system improvements will include drawings and key 
specifications that represent all of the major project concepts, and will provide the necessary 
review, validation, and vetting of the scope items and concepts identified in the Basis of Design 
Report and reflects final agreement by all stakeholders of the fundamental design elements. 
The content requirements of the 50% submittal reflect the key elements necessary to 
implement a project scope freeze. 

Task 4 – Deliverables
(a) Final drawing list and specifications table of contents.
(b) Design Drawings (nearly complete civil and mechanical drawings, advanced plan and 

profile, structural, and electrical drawings; and completed P&IDs).
(c) Draft specifications for major items (major equipment, pipe, and concrete).
(d) Final calculations for all equipment and piping.
(e) Final electrical calculations for any required calculation not covered in the studies 

specified in Task 3 – e.g., lighting, cable tray sizing, battery sizing, etc. 

(f) Final operational impacts during construction report.
(g) AACE Class 2 (50% - Design Cost Estimate) consultant’s Estimate and Basis of Estimate 

Report.
(h) Critical Path Method Construction Schedule.
(i) 50% Design Submittal Review Meeting: Prepare for and conduct a meeting with District 

stakeholder workgroups to summarize the main design elements included in the 50% 
design drawings and specifications being submitted for review and comments.

Task 5 - 90%-Design 
The 90%-Design consists of the consultant’s completed drawings and specifications including 
resolution and incorporation of all comments submitted during progress meetings. The 90% 
design is a finished product ready for the District’s final review.  In general, the 90% Design 
includes the following:

(a) Final Draft Design Drawings (all sheets for all disciplines, ready for submission to the 
District for review and approval).

(b) Final draft specifications for all divisions (ready for submission to the District for 
review and approval).

(c) Final calculations for all project elements.
(d) Final AACE Class 1 (100%-Design Cost Estimate) consultant’s Estimate and Basis of 

Estimate Report.
(e) Final Critical Path Method Construction Schedule.
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(f) 90% Design Submittal Review Meeting: Prepare for and conduct a meeting with 
District stakeholder workgroups to summarize the 90% drawings and specifications 
being submitted for the District’s final review and comments.

(g) Design consultant shall submit the 90% design to the local fire agency or governing 
agency responsible for reviewing regulatory and hazardous material storage. 

Task 5 – Deliverables
The consultant will provide the following deliverables:

1. Final Draft Drawings (all sheets for all disciplines, ready for submission to the 
District for review and approval).

2. Final Draft Specifications for all divisions (ready for submission to the District for 
review and approval).

3. Final Calculations for all project elements
4. Final AACE Class 1 (100%-Design Cost Estimate) consultant’s Estimate and Basis of 

Estimate Report.
5. Final Critical Path Method Construction Schedule 
6. 90% Design Submittal Review Meeting: Prepare for and conduct a meeting with 

District stakeholder workgroups to summarize the 90% drawings and 
specifications being submitted for the District’s final review and comments.

Task 6 - 100%-Design 
The final 100%-Design submittal consists of all drawings and specification sections necessary 
for a complete construction bid package. All District comments will be addressed in this set and 
all disagreements and open issues will be resolved prior to submittal. The consultant shall 
prepare a final cost estimate for bidding purposes. 

Assumptions:
(b) The District uses Construction Specifications Institute (CSI) MasterFormat 2004. All 

specifications will be in this format. The final specifications will be submitted in both 
Portable Document Format (PDF) and in Microsoft Word formats.

(c) The District’s Master Specifications will be submitted to the consultant in MS Word 
format to use as the base specifications for preparing the project’s specifications. 
The Consultant shall use the “Track Changes” feature in the MS Word when making 
changes to the District Master Specifications.

(d) The P&IDs, valves, fittings, and electrical symbols will conform to the District 
Standard Drawings: 9492-G-001, 9492-G-002, 9492-G-003, 9492-G-004, and 9492-G-
005. 

(e) The drawings submitted will conform to District Standard Format and be performed 
in AutoCAD or MicroStation

(f) The consultant will provide a written response to every District review comment.
(g) The consultant’s Safety and Compliance Engineer will thoroughly review each design 

submittal and will certify the design is in compliance with all current and applicable 
regulatory standards and code requirements.
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Task 5 – Deliverables
The consultant will provide the following deliverables:

1. Bid Set Drawings (1 copy Electronic PDF, half sizes (11x17)
2. Bid Set Specifications (1 copy Electronic PDF, 8.5”x 11” and  1 copy Microsoft 

Word)
3. Final Cost Estimate
4. Final Schedule (Microsoft Project)

Task 7 – Bid and Award Services 
The consultant will support the District in providing information during the bid and award 
phase and reviewing the submitted information to support this phase.

Task 7.1 – Attend Pre-Bid Meeting and Walk-through
The consultant will attend the pre-bid conference and site visit and be available to 
answer questions as necessary.

Task 7.2 – Addendum Preparation
All technical questions from prospective bidders requiring clarification to the contract 
will first be responded to by the consultant,  prior to review by the District, and will then 
be issued by the District to all prospective bidders through the District website and if 
needed by addendum(s). The District will be responsible for printing and distribution of 
all addendum(s) to each contractor who has purchased bid documents.

Task 7.3 – Bid Evaluation
Upon opening the bids, the consultant will assist the District in evaluating the bids to 
determine if they are reasonable and suitable for award. 

Task 7.4 – Evaluation of Contractor Substitutions
The consultant is required to review requested substitutions from named vendors 
submitted as part of the Contractor’s bid. Upon submission of a complete package as 
defined in the contract documents, the consultant will evaluate the substitution against 
the requirements in the contract documents. It is expected that the consultant will 
complete the analysis within 30 days of receipt of complete and comprehensive 
substitution submittal from the Contractor.

Task 7.5 – Conformed Contract Drawings 
Upon conclusion of the bid period, the consultant will incorporate all modifications from 
addenda into the contract documents and issue a set of Conformed Contract Documents 
by the Board award date.  Conformed Contract documents shall be delivered to the 
district in PDF format for printing.

Task 7.6 – Transfer Meeting  
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Prior to award, the design consultant will meet with District stakeholders to discuss 
project scope, potential challenges, proposed project schedule constraints, and areas of 
coordination for the construction effort.  This meeting will serve to transfer primary 
project oversight to the District’s Construction Management staff.  

Optional Task 8 – Design Services during Construction 

For the proposal, provide a level of effort estimate and approach to this work. No award of 
these services will occur until Construction Phase of the project. 

Once construction begins, the Proposer will provide the design related services and carry out 
coordination responsibilities throughout the active construction period. 

 The Proposer is expected to clearly understand the construction schedule including 
recently completed work and upcoming planned work. 

 The Proposer will work under the direction of the District’s Construction Management 
(CM) staff to ensure coordination of critical engineering information throughout 
construction. 

 All contract correspondence and submittals during construction shall be through the 
web-based construction document management system. The system is paid for by the 
District and will be made available to all personnel working under the Contact. 

 The Proposer shall identify a primary contact person responsible for all ESDC activities. 
The primary contact person can only be change by written approval from the District. 

Task 8.1 – Progress Meetings (Assume 52 Meetings) 
The Proposer will attend all weekly construction progress meetings to support 
coordination with the key project stakeholders. The Proposer will be prepared to discuss 
status of all deliverables (shop drawings, RFIs, change orders, etc.) and support timely 
resolution of design-related issues that may impact the project budget or schedule.

Task 8.2 – Site Visits (Assume 30 visits)
The Proposer will conduct periodic site visits to ensure that the work is progressing per 
the contract documents and design intent. Visits will occur no less frequently than twice 
a month and appropriate technical expertise will be provided based on work progress. 
The appropriate technical expert of the design Proposer team will also be on-site during 
other significant identified work that would benefit from visual observation by the design 
Proposer. All significant identified work will be identified by the Proposer and the District 
CM and transmitted to the District’s CM in the form of a Site Visit Report. 

Site Visit Reports will be prepared after each site visit and will include observations on 
the quality of progressed work and identify any areas that require closer oversight 
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attention or upcoming work that requires specific instruction. Site Visit Reports will be 
submitted 1-day after site visit. 

Task 8.3 – Submittal/Shop Drawings Review
The Proposer will complete the initial review of all shop drawings submitted by the 
Contractor(s) to ensure compliance with the Contract Documents, prior to District final 
review/approval. The target turnaround time (metric) is 14 calendar days. It is expected 
that all shop drawings will be returned to the Contractor as Furnish as Corrected or 
Furnish as Submitted within no more than 3 submittal rounds. If issues with the quality 
of the shop drawings are identified, the Proposer will bring it to the District’s attention to 
take corrective action with the Contractor.

Task 8.4 – Requests for Information/Clarification
The Proposer will evaluate and respond to the Requests for Information (RFI) generated 
by the Contractor and Requests for Clarification (RFC) generated by the Construction 
Manager (CM) within five business (5) days unless it is a particular complex issue 
requiring additional examination.

Task 8.5 – Preparation of Design Related Change Orders
In the event of a design related change to the Contract in which the Contractor is entitled 
to a change in compensation, a Change Order must be processed. The Proposer will 
evaluate and prepare all necessary design related technical documents for change orders 
and participate in a scoping meeting with the CM and Contractor for complex change 
orders that benefit from collaboration prior to scope finalization. In some cases, the 
Proposer may be asked to support negotiation of the final change order with the CM and 
Contractor. After identification of a change order, all costs (inclusive of design work and 
form preparation) will be separately tracked for each individual change order.

The proposer will also provide a supplemental change order justification memo for each 
change order, clarifying the need for the change (owners requested, changed condition, 
error or omission, etc.) and expected cost and schedule impacts.  These memos will be 
for District use only. Proposer will not be compensated for change order effort that is 
caused by an error or and omission in the design.  

Work performed by the District
The following tasks will be performed by the District in support of the project:

1. Provide the Consultant with the existing facility drawings in MicroStation V8 - V8i Edition 
(version 8.11 format) as available.

2. EBMUD will provide a full topography (1 foot contours) of Camanche South Shore 
Recreation Area, Lafayette Reservoir, and Camanche Powerhouse. 
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C. PROPOSER QUALIFICATIONS

The consultant team must possess a minimum of ten (10) year of experience in the 
design and renovation wastewater collection, lift stations, and water treatment 
facilities. The proposer shall possess all permits, licenses, and professional credentials 
necessary to perform services as specified under this RFP.

The consultant shall provide the following key personnel on the project:

1. Project Manager – The individual responsible for successfully managing the 
design team for this project and who is responsible for signing off on all project 
deliverables. It is acceptable for the proposal to include two project managers to 
oversee the wastewater treatment and the water treatment portions of the 
work.   Minimum qualifications include:  
a. Package A: WW Collection System 

(1) Ten (10) years of verifiable professional engineering work 
experience. 

(2) At least ten (10) years of experience in engineering design 
wastewater collections systems, lift station and force mains. This 
work should include familiarity with trash rack systems and backup 
power design. 

(3) Experience in developing plans and specifications for Wastewater 
collection systems, lift stations and force mains. This work should 
include familiarity with trash rack systems and backup power 
design.

b. Package B: Water Treatment Systems 
(1) Ten (10) years of verifiable professional engineering work 

experience. 
(2) At least ten (10) years of experience in engineering and design of 

water treatment systems.
(3) Experience in developing plans and specifications for water 

treatment systems in the State of California. 
(4) Project Manager must also be familiar with federal and state 

regulation regarding potable water systems. 
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2. Safety and Compliance Engineer – The individual responsible for ensuring the 
design improvements comply with all applicable code requirements.
a. Ten (10) years of verifiable professional engineering work experience
b. At least five (5) years of experience in engineering design of water and 

wastewater systems and related safety support systems lift stations and 
intake structures. 

c. Experience and strong understanding of the current regulatory standards 
and code requirements including the California Fire and Building Codes, 
Cal-OSHA, ANSI standards, Certified Unified Program Agency (CUPA) 
reporting requirements, California Accidental Release Prevention (CalARP) 
Program requirements, and any other applicable regulatory or industry 
standards.
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II. CALENDAR OF EVENTS 

 

EVENT DATE/LOCATION 

RFP Issued October 21, 2019  

 

Optional Pre-proposal 

Information Session  

Tuesday,  

November 5, 2019   

9:30AM – 11:30 Noon 

at: EBUD Administration 

Building 

Large Training Room 

375 Eleventh Street, 

Oakland, CA 94607 

 

Response Due December 4, 2019 by 4:00 p.m. 

Consultant Team Interviews January 2-22, 2020 

Anticipated Team Selection January 29, 2020 

Anticipated Contract Start Date April 21, 2020 

 

Note: All dates are subject to change. 

Proposers are responsible for reviewing https://www.ebmud.com/business-

center/requests-proposal-rfps/ for any published addenda. Hard copies of addenda 

will not be mailed out. 
 

A. PRE-PROPOSAL INFORMATION SESSION 

Pre-Proposal Information Session will be held to:  

1. Allow the District to discuss the scope of the project. 

2. Provide Proposers an opportunity to review site photos, receive documents, etc. 

to assist responding to this RFP.  

3. Provide an opportunity for Proposers to ask specific questions about the project 

and request RFP clarifications. 

4. Provide the District with an opportunity to receive feedback regarding the project 

and RFP. 

All questions deemed to be pertinent by the District will be addressed in Addenda 

following the Pre-Proposal Session. 

 

https://www.ebmud.com/business-center/requests-proposal-rfps/
https://www.ebmud.com/business-center/requests-proposal-rfps/
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III. DISTRICT PROCEDURES, TERMS, AND CONDITIONS

A. RFP ACCEPTANCE AND AWARD 

1. Part of the selection process is an interview and presentation. After reviewing the 
submittals the top ranked proposers will be contacted by District Staff to 
schedule an interview time.   

2. RFP responses will be evaluated by the Selection Committee and will be scored 
and ranked in accordance with the RFP section entitled “Evaluation 
Criteria/Selection Committee.”  

3. The Selection Committee will recommend award to the Proposer who, in its 
opinion, has submitted the RFP response that best serves the overall interests of 
the District. Award may not necessarily be made to the Proposer with the lowest 
overall cost.  

4. The District reserves the right to award to a single or to multiple General or 
Professional Service Providers, dependent upon what is in the best interest of the 
District.

5. The District has the right to decline to award this contract or any part of it for any 
reason.

6. Any specifications, terms, or conditions issued by the District, or those included in 
the Proposer’s submission, in relation to this RFP, may be incorporated into any 
purchase order or contract that may be awarded as a result of this RFP. 

7. Award of contract. The District reserves the right to reject any or all proposals, to 
accept one part of a proposal and reject the other, unless the bidder stipulates to 
the contrary, and to waive minor technical defects and administrative errors, as 
the interest of the District may require. Award will be made or proposals rejected 
by the District as soon as possible after bids have been opened.

B. EVALUATION CRITERIA/SELECTION COMMITTEE

All proposals will be evaluated by a Selection Committee. The Selection Committee may 
be composed of District staff and other parties that have expertise or experience in this 
type of procurement. The Selection Committee will select a Proposer in accordance with 
the evaluation criteria set forth in this RFP. The evaluation of the RFP responses shall be 
within the sole judgment and discretion of the Selection Committee.

The Selection Committee will evaluate each RFP response meeting the qualification 
requirements set forth in this RFP. Proposer should bear in mind that any RFP response 
that is unrealistic in terms of the technical or schedule commitments, or unrealistically 
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high or low in cost, will be deemed reflective of an inherent lack of technical 
competence or indicative of a failure to comprehend the complexity and risk of the 
District’s requirements as set forth in this RFP.

RFP responses will be evaluated and scored according to the Evaluation Criteria below, 
and scored according to a zero to five-point scale. The scores for all Evaluation Criteria 
will then be added to arrive at a weighted score for each RFP response. An RFP response 
with a high weighted total will be ranked higher than one with a lesser-weighted total.  

The Evaluation Criteria are as follows: 

Evaluation Criteria
A. Project Approach:

The proposed project approach will be evaluated considering the following 
factors:
1. Is the project approach well thought out to efficiently meet project 

needs?
2. Is the proposed level of effort appropriate for the scope of services?
3. Is the Proposer’s plan to make staff available for extensive field 

verifications and other design tasks requiring onsite staff reasonable?
4. Are the project risks adequately identified and addressed?

B. Understanding of the Project:
RFP responses will be evaluated against the RFP specifications and the 
questions below:
1. Has the Proposer demonstrated a thorough understanding of the 

purpose and scope of the project? 
2. Has the Proposer demonstrated that it understands water treatment 

and wastewater collections systems, safety practices, building/fire code, 
other applicable codes, and industry best-practices?

3. How well has the Proposer identified pertinent issues and potential 
problems related to the project?

4. Has the Proposer demonstrated that it understands the deliverables the 
District expects it to provide?

5. Has the Proposer demonstrated that it understands the District’s time 
schedule and can meet it?

C. Implementation Plan and Schedule: 
An evaluation will be made of the likelihood that the Proposer’s 
implementation plan and schedule will meet the District’s schedule.  
Additional credit will be given for the identification and planning for 
mitigation of schedule risks which the Proposer believes may adversely 
affect any portion of the District’s schedule.

D. Relevant Experience:



Recreation Area Water and Wastewater System Improvements Project

REV 1/30/19 Page 20

RFP responses will be evaluated against the RFP specifications and the 
questions below:
1. Project Manager: Does the individual have a proven track record of 

leadership and performing the tasks required in this RFP?
2. Safety & Code Compliance Expert:  Does the individual have appropriate 

experience with wastewater collection systems?
3. Are there appropriate staff proposed for project and is their experience 

with water treatment and wastewater collection systems? Do the 
individuals assigned to the project have experience on similar projects?

4. How extensive is the applicable education and experience of the 
personnel designated to work on the project?

5. Has the Proposer demonstrated their capabilities to water treatment 
and wastewater collection systems?

E. References (See Exhibit A – RFP Response Packet):
If a short list process is used for a solicitation, references are only 
performed on the shortlisted Proposers and the score for reference checks 
is not included in the preliminary short list score.

F. Oral Presentation and Interview:
The oral interview may consist of standard questions asked of each of the 
Proposers and specific questions regarding the specific RFP response.

G. Contract Equity Program:
Proposer shall be eligible for SBE or DVBE preference points if they are a 
certified small business entity, as described in the guidelines contained in 
Exhibit A-Contract Equity Program, and they check the appropriate box, 
requesting preference, in Exhibit A-Proposer Information and Acceptance. 
Qualified DVBEs and/or SBEs will receive an additional 5 points to their total 
score. 

C. PRICING 

1. Prices quoted shall be firm for the first 12 months of any contract that may be 
awarded pursuant to this RFP.

2. All prices quoted shall be in United States dollars.

3. Price quotes shall include any and all payment incentives available to the District.

4. Proposers are advised that in the evaluation of cost, if applicable, it will be 
assumed that the unit price quoted is correct in the case of a discrepancy 
between the unit price and extended price.

5. Prevailing Wages:  
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All Contractors bidding on a public works project and all Subcontractors of any 
tier shall be registered with the State Department of Industrial Relations
pursuant to Section 1725.5 of the Labor Code.

The Contractor shall post a copy of the general prevailing rate of per diem wages 
at the jobsite pursuant to Section 1773.2 of the Labor Code of the State of 
California.

Pursuant to the provisions of Division 2, Part 7, Chapter 1, Article 2, and any 
amendments thereof of the Labor Code of the State of California, the Contractor 
and any Subcontractor shall pay not less than the specified prevailing rate of 
wages to all workers employed in the execution of the contract.

The Contractor shall, as a penalty to the State or the District, forfeit Twenty-Five 
($25.00) Dollars for each calendar day, or portion thereof, for each worker paid 
less than the stipulated prevailing rates for any work or craft in which such 
worker is employed under the contract by the Contractor or by any 
Subcontractor.  The difference between such stipulated prevailing wage rates and 
the amount paid to such worker for each calendar day or portion thereof for 
which each worker was paid less than the stipulated prevailing wage rate shall be 
paid to each worker by the Contractor.  The Contractor shall comply with the 
provisions of Section 1776 of the Labor Code of the State of California.  For all 
classes of work not specified herein, the minimum wage shall be that specified 
for general laborer.

The specified wage rates are minimum rates only and the District will not 
consider and shall not be liable for any claims for additional compensation made 
by the Contractor because of payment by Contractor of any wage rate in excess 
of the general prevailing rates.  All disputes in regard to the payment of wages in 
excess of those specified herein shall be adjusted by the Contractor at his own 
expense.

The holidays upon which such rates shall be paid shall be all holidays recognized 
in the collective bargaining agreement applicable to the particular craft, 
classification, or type of worker employed on the project. 

D. PROTESTS

Protests must be in writing and must be received no later than seven (7) business days 
after the District issues the Notice of Intent to Award, which is sent to all entities who 
submitted a proposal. The District will reject the protest as untimely if it is received after 
this specified time frame. Protests will be accepted from proposers or potential 
proposers only.
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If the protest is mailed and not received by the District, the protesting party bears the 
burden of proof to submit evidence (e.g., certified mail receipt) that the protest was 
sent in a timely manner so that it would be received by the District within the RFP 
protest period.

Bid protests must contain a detailed and complete written statement describing the 
reason(s) for protest. The protest must include the name and/or number of the bid, the 
name of the firm protesting, and include a name, telephone number, email address and 
physical address of the protester. If a firm is representing the protester, they shall 
include their contact information in addition to that of the protesting firm. 

Protests must be mailed or hand delivered to the Manager of Purchasing, East Bay 
Municipal Utility District, 375 Eleventh Street, Oakland, CA  94607 or P.O. Box 24055, 
Oakland, California 94623. Facsimile and electronic mail protests must be followed by a 
mailed or hand delivered identical copy of the protest and must arrive within the seven 
day time limit. Any bid protest filed with any other District office shall be forwarded 
immediately to the Manager of Purchasing.

The bid protester can appeal the determination to the requesting organization’s 
Department Director. The appeal must be submitted to the Department Director no 
later than five business days from the date of receipt of the requesting organization’s 
determination on the protest.

Such an appeal must be made in writing and must include all grounds for the appeal and 
copies of the original protest and the District’s response. The bid protester must also 
send the Purchasing Division a copy of all materials sent to the Department Director.
The Department Director will make a determination of the appeal and respond to the 
protester by certified mail in a timely manner. If the appeal is denied, the letter will 
include the date, time, and location of the Board of Directors meeting at which staff will 
make a recommendation for award and inform the protester it may request to address 
the Board of Directors at that meeting.

The District may transmit copies of the protest and any attached documentation to all 
other parties who may be affected by the outcome of the protest. The decision of the 
District as to the validity of any protest is final. This District’s final decision will be 
transmitted to all affected parties in a timely manner.
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E. INVOICING 

1. Payment will be made within thirty (30) days following receipt of a correct 
invoice and upon complete satisfactory receipt of product and/or performance of 
services.  

2. The District will notify the General or Professional Service Provider of any invoice 
adjustments required.

3. Invoices shall contain, at a minimum, District purchase order number, invoice 
number, remit to address, and itemized services description.

4. The District will pay General or Professional Service Provider in an amount not to 
exceed the negotiated amount(s) which will be referenced in the agreement 
signed by both parties.

IV. RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION

A. DISTRICT CONTACTS

All contact during the competitive process is to be through the contact listed on the first 
page of this RFP. The following persons are to be contacted only for the purposes 
specified below:  

FOR INFORMATION ON THE CONTRACT EQUITY PROGRAM:
Attn: Contract Equity Office
PHONE:  (510) 287-0114

AFTER AWARD:
Attn:  Andrew Hawksworth 
EBMUD- Plant Engineering Services  
E-Mail:  andrew.hawksworth@ebmud.
PHONE:  (510) 287-1388

B. SUBMITTAL OF RFP RESPONSE

1. Late and/or unsealed responses will not be accepted. 

2. RFP responses submitted via electronic transmissions will not be accepted. 
Electronic transmissions include faxed RFP responses or those sent by electronic 
mail (“e-mail”).
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3. RFP responses will be received only at the address shown below, must be 
SEALED, and must be received at the District Purchasing Division by 4:00 p.m. on 
the due date specified in the Calendar of Events. Any RFP response received after 
that time or date, or at a place other than the stated address cannot be 
considered and will be returned to the Proposer unopened. All RFP responses 
must be received and time stamped at the stated address by the time 
designated. The Purchasing Division's timestamp shall be considered the official 
timepiece for the purpose of establishing the actual receipt of RFP responses.

4. RFP responses are to be addressed/delivered as follows:

Mailed:
Kelley Smith, Manager of Purchasing
East Bay Municipal Utility District
CASS WW Collection System Improvements Project
EBMUD–Purchasing Division
P.O. Box 24055
Oakland, CA  94623

Hand Delivered or delivered by courier or package delivery service: 
Kelley Smith, Manager of Purchasing-EBMUD
East Bay Municipal Utility District
CASS WW Collection System Improvements Project
EBMUD–Purchasing Division
375 Eleventh Street, First Floor
Oakland, CA  94607

Proposer’s name, return address, and the RFP number and title must also 
appear on the mailing package.

5. Proposers are to submit one (1) original hardcopy RFP response (Exhibit A – RFP 
Response Packet, including Contract Equity Program forms and all additional 
documentation stated in the “Required Documentation and Submittals” section 
of Exhibit A), all with original ink signatures. 

6. Proposers must also submit an electronic copy of their RFP response, with their 
hardcopy RFP response Package. The file must be on a disk or USB flash drive and 
enclosed with the sealed original hardcopy of the RFP response. The electronic 
copy should be in a single file (PDF) format, and shall be an exact copy of the 
original hard copy Exhibit A – RFP Response Packet, Contract Equity Program 
forms and all additional documentation stated in the “Required Documentation 
and Submittals” section of Exhibit A.



Recreation Area Water and Wastewater System Improvements Project

REV 1/30/19 Page 25

7. All costs required for the preparation and submission of an RFP response shall be 
borne by the Proposer. 

8. California Government Code Section 4552:  In submitting an RFP response to a 
public purchasing body, the Proposer offers and agrees that if the RFP response is 
accepted, it will assign to the purchasing body all rights, title, and interest in and 
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. 
Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 16700, 
of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the Proposer for sale to the 
purchasing body pursuant to the RFP response. Such assignment shall be made 
and become effective at the time the purchasing body tenders final payment to 
the Proposer.

9. Proposer expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California 
False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to 
civil remedies set forth in the California False Claim Act.  

10. The RFP response shall remain open to acceptance and is irrevocable for a period 
of 30 days, unless otherwise specified in the RFP documents.

11. It is understood that the District reserves the right to reject any or all RFP 
responses. 

C. RESPONSE FORMAT 

1. Proposers shall not modify any part of Exhibits A, B, C, D, or E, or qualify their 
RFP responses. Proposers shall not submit to the District a re-typed or 
otherwise re-created version of these documents or any other District-provided 
document. 

2. RFP responses, in whole or in part, are NOT to be marked confidential or 
proprietary. The District may refuse to consider any RFP response or part thereof 
so marked. RFP responses submitted in response to this RFP may be subject to 
public disclosure. The District shall not be liable in any way for disclosure of any 
such records.  
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EXHIBIT A

RFP RESPONSE PACKET
RFP For – CASS Wastewater Collection System Improvements Project

To: The EAST BAY MUNICIPAL UTILITY District (“District”)

From:
(Official Name of Proposer)

RFP RESPONSE PACKET GUIDELINES

 AS DESCRIBED IN SECTION IV- RFP RESPONSE SUBMITTAL INSTRUCTIONS AND 
INFORMATION, PROPOSERS ARE TO SUBMIT ONE (1) ORIGINAL HARDCOPY RFP RESPONSE 
WITH ORIGINAL INK SIGNATURES, ONE COPY, AND ONE (1) ELECTRONIC COPY (preferably in 
PDF format and on a CD or flash drive) CONTAINING THE FOLLOWING, IN THEIR ENTIRETY:

o EXHIBIT A – RFP RESPONSE PACKET
 INCLUDING ALL REQUIRED DOCUMENTATION AS DESCRIBED IN “EXHIBIT A- 

REQUIRED DOCUMENTATION AND SUBMITTALS”
o EXHIBIT B – INSURANCE FORMS

 PROPOSERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN 
INCOMPLETE RFP RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFP 
RESPONSE REJECTED IN WHOLE.

 IF PROPOSERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING 
EXCEPTION TO ANY PART OF THIS RFP, THESE MUST BE SUBMITTED IN THE EXCEPTIONS, 
CLARIFICATIONS, AND AMENDMENTS SECTION OF THIS EXHIBIT A – RFP RESPONSE PACKET. 
THE DISTRICT, AT ITS SOLE DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY 
DEEM THEM TO BE UNACCEPTABLE, THEREBY RENDERING THE RFP RESPONSE DISQUALIFIED.

 BIDDERS SHALL NOT MODIFY DISTRICT LANGUAGE IN ANY PART OF THIS RFP OR ITS 
EXHIBITS, NOR SHALL THEY QUALIFY THEIR RFP RESPONSE. 
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               PROPOSER INFORMATION AND ACCEPTANCE

1. The undersigned declares that all RFP documents, including, without limitation, the RFP, Addenda, and 
Exhibits, have been read and that the terms, conditions, certifications, and requirements are agreed to.

2. The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in 
accordance with the RFP documents.

3. The undersigned acknowledges acceptance of all addenda related to this RFP.  List Addenda for this 
RFP on the line below:

Addendum # Date

4. The undersigned hereby certifies to the District that all representations, certifications, and statements 
made by the Proposer, as set forth in this RFP Response Packet and attachments, are true and correct 
and are made under penalty of perjury pursuant to the laws of California.

5. The undersigned acknowledges that the Proposer is, and will be, in good standing in the State of 
California, with all the necessary licenses, permits, certifications, approvals, and authorizations 
necessary to perform all obligations in connection with this RFP and associated RFP documents.

6. It is the responsibility of each Proposer to be familiar with all of the specifications, terms, and 
conditions and, if applicable, the site condition. By the submission of an RFP response, the Proposer 
certifies that if awarded a contract it will make no claim against the District based upon ignorance of 
conditions or misunderstanding of the specifications.

7. Patent indemnity:  General or Professional Service Providers who do business with the District shall 
hold the District, its Directors, officers, agents, and employees harmless from liability of any nature or 
kind, including cost and expenses, for infringement or use of any patent, copyright or other proprietary 
right, secret process, patented or unpatented invention, article, or appliance furnished or used in 
connection with the contract or purchase order.

8. Insurance certificates are not required at the time of submission. However, by signing Exhibit A – RFP 
Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the RFP. 
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This documentation must be provided to the District prior to execution of an agreement by the District, 
and shall include an insurance certificate which meets the minimum insurance requirements, as stated 
in the RFP. 

9. The undersigned acknowledges that RFP responses, in whole or in part, are NOT to be marked 
confidential or proprietary. The District may refuse to consider any RFP response or part thereof so 
marked. RFP responses submitted in response to this RFP may be subject to public disclosure. The 
District shall not be liable in any way for disclosure of any such records.   

10. The undersigned Proposer hereby submits this RFP response and binds itself to the District. The RFP, 
subsequent Addenda, Proposers Response Packet, and any attachments, shall be used to form the 
basis of a Contract, which once executed shall take precedence. 

11. The undersigned acknowledges ONE of the following (please check only one box)*:

Proposer is not an SBE nor a DVBE and is ineligible for any Proposal preference; OR

 Proposer is an SBE or DVBE as described in the Contract Equity Program (CEP) and Equal 
Employment Opportunity (EEO) Guidelines, and has completed the CEP and EEO forms at the 
hyperlink contained in the CEP and EEO section of this Exhibit A.

*If no box is checked it will be assumed that the Proposer is ineligible for Proposal preference and 
none will be given. For additional information on SBE/DVBE Proposal preference please refer to the 
Contract Equity Program and Equal Employment Opportunity Guidelines at the above referenced 
hyperlink.

Official Name of Proposer (exactly as it appears on Proposer’s corporate seal and invoice):      

Street Address Line 1:      

Street Address Line 2:      

City:      State:      Zip Code:      

Webpage:      

Type of Entity / Organizational Structure (check one):

 Corporation  Joint Venture

 Limited Liability Partnership  Partnership

 Limited Liability Corporation  Non-Profit / Church

 Other:      

Jurisdiction of Organization Structure:      
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Date of Organization Structure:      

Federal Tax Identification Number:      

Department of Industrial Relations (DIR) Registration Number:      

Primary Contact Information:

Name / Title:      

Telephone Number:      Fax Number:      

E-mail Address:      

Street Address Line 1:      

City:      State:      Zip Code:      

SIGNATURE: 

Name and Title of Signer (printed):      

Dated this      day of      20     
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REQUIRED DOCUMENTATION AND SUBMITTALS

All of the specific documentation listed below is required to be submitted with the Exhibit A – RFP 
Response Packet. Proposers shall submit all documentation, in the order listed below, and clearly 
label each section of the RFP response with the appropriate title (i.e. Table of Contents, Letter of 
Transmittal, Key Personnel, etc.).

1. Letter of Transmittal: RFP response shall include a description of the Proposer’s capabilities 
and approach in providing its services to the District, and provide a brief synopsis of the 
highlights of the RFP response and overall benefits to the District. This synopsis should not 
exceed three (2) pages in length and should be easily understood.

2. Table of Contents (1 Page): The proposal shall include a table of contents listing the individual 
sections of the proposal and their corresponding page numbers.

3. Key Personnel (3 pages maximum):  RFP response shall include a complete list of all key 
personnel associated with the RFP. This list must include all key personnel who will provide 
services/training to District staff and all key personnel who will provide maintenance and 
support services. For each person on the list, the following information shall be included:

 
(a) The person’s relationship with the Proposer, including job title and years of employment 

with the Proposer; 
(b) The role that the person will play in connection with the RFP;
(c) The person’s telephone number, fax number, and e-mail address; 
(d) The person’s educational background; and
(e) The person’s relevant experience, certifications, and/or merits

4. Project Understanding, Project Approach, and Project Team Description (maximum 6 pages):  
The RFP response should include a narrative describing the proposer’s understanding of the 
project, project approach, and project team description with an organizational chart.    The 
project approach can include proposals to improve system safety, reduce cost, shorten the 
schedule, and simplify construction sequencing while still meeting the project objectives. This 
section shall not exceed twelve (6) pages in length and should be clearly written.

5. Level of Effort (Maximum 3 Page 11x17 acceptable): For each of the tasks, provide an 
estimated level of effort for all staff. In spreadsheet format, show estimated labor hours, direct 
rate, and loaded rate for Proposer’s staff, including sub-consultants.



Exhibit A
REV 1/30/19 Page 6

6. Implementation Plan and Schedule:  The RFP response shall include an implementation plan 
and schedule. Using the calendar of events as guide, the plan shall include a detailed schedule 
indicating how the Proposer will ensure adherence to the timetables for services, including 
identification and mitigation of schedule risks the Proposer believes may adversely affect the 
schedule.

7. Sustainability Statement: Contractors shall submit a statement regarding any sustainable, 
environmental or socially responsible initiatives or practices that they or their suppliers engage 
in. This information can be in relation to the specific services or work products solicited via this 
RFP, or in relation to the manufacture, delivery, or business practices of your firm.  

8. References: 

(a) Proposers must use the templates in the “References” section of this Exhibit A – RFP 
Response Packet to provide references.

(b) References should have similar scope, volume, and requirements to those outlined in 
these specifications, terms, and conditions.
 Proposers must verify the contact information for all references provided is 

current and valid.
 Proposers are strongly encouraged to notify all references that the District may 

be contacting them to obtain a reference.
(c) The District may contact some or all of the references provided in order to determine 

Proposer’s performance record on work similar to that described in this RFP. The District 
reserves the right to contact references other than those provided in the RFP response 
and to use the information gained from them in the evaluation process.

9. Exceptions, Clarifications, Amendments:  

(a) The RFP response shall include a separate section calling out all clarifications, 
exceptions, and amendments, if any, to the RFP and associated RFP documents, which 
shall be submitted with the proposer’s RFP response using the template in the 
“Exceptions, Clarifications, Amendments” section  of this Exhibit A – RFP Response 
Packet.

(b) THE DISTRICT IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, AND SUCH 
EXCEPTIONS MAY BE A BASIS FOR RFP RESPONSE DISQUALIFICATION.

10. Contract Equity Program:

(a) Every proposer must fill out, sign, and submit the appropriate sections of the Contract 
Equity Program and Equal Employment Opportunity documents located at the hyperlink 
contained in the last page of this Exhibit A.  Special attention should be given to 
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completing Form P-25, "Employment Data and Certification". Any proposer needing 
assistance in completing these forms should contact the District's Contract Equity Office 
at (510) 287-0114 prior to submitting an RFP response.
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RFP For – Recreation Area Water and Wastewater System Improvements Project

Proposer Name:      
Proposer must provide a minimum of 3 references.

Company Name:      Contact Person:      
Address:      Telephone Number:      
City, State, Zip:      E-mail Address:      
Services Provided / Date(s) of Service:      

Company Name:      Contact Person:      
Address:      Telephone Number:      
City, State, Zip:      E-mail Address:      
Services Provided / Date(s) of Service:      

Company Name:      Contact Person:      
Address:      Telephone Number:      
City, State, Zip:      E-mail Address:      
Services Provided / Date(s) of Service:      

Company Name:      Contact Person:      
Address:      Telephone Number:      
City, State, Zip:      E-mail Address:      
Services Provided / Date(s) of Service:      

Company Name:      Contact Person:      
Address:      Telephone Number:      
City, State, Zip:      E-mail Address:      
Services Provided / Date(s) of Service:      
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           EXCEPTIONS, CLARIFICATIONS, AMENDMENTS

  RFP For - Recreation Area Water and Wastewater System Improvements Project

Proposer Name:

List below requests for clarifications, exceptions, and amendments, if any, to the RFP and associated 
RFP documents, and submit with your RFP response.

The District is under no obligation to accept any exceptions and such exceptions may be a basis for 
RFP response disqualification.

Reference to: Description
Page No. Section Item No.

p. 23 D 1.c. Proposer takes exception to…

                    

                    

                    

                    

                    

                    

                    

                    

                    

                    

*Print additional pages as necessary



REV 1/30/19 Page 10

CONTRACT EQUITY PROGRAM & EQUAL EMPLOYMENT OPPORTUNITY

The District’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal opportunities 
for business owners of all races, ethnicities, and genders who are interested in doing business with the 
District. The program has contracting objectives, serving as the minimum level of expected contract 
participation for the three availability groups: white-men owned businesses, white-women owned businesses, 
and ethnic minority owned businesses. The contracting objectives apply to all contracts that are determined 
to have subcontracting opportunities, and to all General or Professional Service Providers regardless of their 
race, gender, or ethnicity.
 
All Contractors and their subcontractors performing work for the District must be Equal Employment 
Opportunity (EEO) employers, and shall be bound by all laws prohibiting discrimination in employment. There 
shall be no discrimination against any person, or group of persons, on account of race, color, religion, creed, 
national origin, ancestry, gender including gender identity or expression, age, marital or domestic partnership 
status, mental disability, physical disability (including HIV and AIDS), medical condition (including genetic 
characteristics or cancer), genetic information, or sexual orientation. 

Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status as 
protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based 
on their race, color, religion, sex, sexual orientation, gender identity, or national origin in the performance 
of this contract. Moreover, these regulations require that covered prime contractors and subcontractors 
take affirmative action to employ and advance in employment individuals without regard to race, color, 
religion, sex, national origin, protected veteran status or disability.

All Contractors shall include the nondiscrimination provisions above in all subcontracts.
Please include the required completed forms with your proposal. Non-compliance with the Guidelines may 
deem a proposal non-responsive, and therefore, ineligible for contract award. Your firm is responsible for:

1) Reading and understanding the CEP guidelines.

2) Filling out and submitting with your bid the appropriate forms.

The CEP guidelines and forms can be found at the following direct link:
Contract Equity Program Guidelines and Forms

The CEP guidelines and forms can also be downloaded from the District website at the following link:
http://ebmud.com/business-center/contract-equity-program/ 

 
If you have questions regarding the Contract Equity Program please call (510) 287-0114.

https://www.ebmud.com/index.php/download_file/force/6935/821/?Contract_Equity_Guidelines_Jan_2019.pdf
http://ebmud.com/business-center/contract-equity-program/
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EXHIBIT B

INSURANCE REQUIREMENTS
Insurance certificates are not required at the time of submission; however, by signing Exhibit A – RFP 
Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the 
RFP. This documentation must be provided to the District, prior to award. 

The following are the minimum insurance limits, required by the District, to be held by the GENERAL 
OR PROFESSIONAL SERVICE PROVIDER performing on this RFP:   

INSURANCE 

A. Insurance Requirements

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement all the insurance required in this section, and if requested shall submit 
certificates for review and approval by the District. The Notice to Proceed shall not be issued, 
and GENERAL OR PROFESSIONAL SERVICE PROVIDER shall not commence work until such 
insurance has been approved by the District. The certificates shall be on forms approved by the 
District. Acceptance of the certificates shall not relieve GENERAL OR PROFESSIONAL SERVICE 
PROVIDER of any of the insurance requirements, nor decrease the liability of GENERAL OR 
PROFESSIONAL SERVICE PROVIDER. The District reserves the right to require GENERAL OR 
PROFESSIONAL SERVICE PROVIDER to provide insurance policies for review by the District.

B. Workers Compensation Insurance

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Workers Compensation Insurance for all of its employees on the project. In lieu 
of evidence of Workers Compensation Insurance, the District will accept a Self-Insured 
Certificate from the State of California. GENERAL OR PROFESSIONAL SERVICE PROVIDER shall 
require any subcontractor to provide it with evidence of Workers Compensation Insurance.

C. Professional Liability Insurance (Errors and Omissions)

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall maintain during the life of the agreement 
professional liability insurance with a minimum of $2,000,000/Occurrence. A three year tail is 
required if coverage on a claims-made basis. A deductible may be acceptable upon approval by 
the District. The policy will provide 30 days advance written notice to the District for 
cancellation or reduction in coverage. The Consultant shall require any subcontractor to 
provide evidence of the same professional liability insurance coverage.
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D. Commercial General Liability Insurance

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Automobile and General Liability Insurance that provides protection from claims 
which may arise from operations or performance under this Agreement. If GENERAL OR 
PROFESSIONAL SERVICE PROVIDER elects to self-insure (self-fund) any liability exposure during 
the contract period above $50,000, GENERAL OR PROFESSIONAL SERVICE PROVIDER is required 
to notify the District immediately. Any request to self-insure must first be approved by the 
District before the changed terms are accepted. GENERAL OR PROFESSIONAL SERVICE PROVIDER 
shall require any subcontractor or Professional Service Provider to provide evidence of liability 
insurance coverages.

 The amounts of insurance shall be not less than the following:

$2,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile.
$2,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability.

The following coverages or endorsements must be included in the policy(ies):   

1. The District, its Directors, officers, and employees are Additional Insureds in the 
policy(ies) as to the work being performed under the contract.

2. The coverage is Primary and non-contributory to any other applicable insurance carried 
by the District.

3. The policy(ies) covers contractual liability.

4. The policy(ies) is written on an occurrence basis.

5. The policy(ies) covers the District’s Property in Consultant’s care, custody, and control.

6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction) 
liability.

7. The policy(ies) covers explosion, collapse, and underground hazards.

8. The policy(ies) covers products and completed operations.

9. The policy(ies) covers the use of owned, non-owned, and hired automobiles.

10. The policy(ies) and/or a separate pollution liability policy(ies) shall cover pollution liability 
for claims related to the release or the threatened release of pollutants into the 
environment arising out of or resulting from Consultant’s performance under this 
agreement.

11. The policy(ies) will not be canceled nor the above coverages/endorsements reduced 
without 30 days written notice to East Bay Municipal Utility District at the address above.
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The policy(ies) will not be canceled nor the above coverages/endorsements reduced without 30 days written 
notice to East Bay Municipal Utility District at the address above.
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EXHIBIT C 

CONSULTING AND PROFESSIONAL SERVICRS AGREEMENT
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CONSULTING AND PROFESSIONAL
SERVICES AGREEMENT FOR

EAST BAY MUNICIPAL UTILITY DISTRICT
Recreation Area Water and Wastewater System Improvements Project

THIS Agreement is made and entered into this               day of (month), 201_, by and between 
EAST BAY MUNICIPAL UTILITY DISTRICT, a public entity, hereinafter called 
"DISTRICT," and (CONSULTANT'S FULL LEGAL NAME, BOLD, ALL CAPS followed by 
type of entity [ corporation, etc.]), hereinafter called "CONSULTANT."

WITNESSETH

WHEREAS, DISTRICT requires consulting services for engineering and design related to the 
Recreation Area Water and Wastewater System Improvements Project; and

WHEREAS, CONSULTANT has submitted a proposal to provide consulting services for 
preparation of design documents for the Recreation Area Water and Wastewater System 
Improvements Project  and CONSULTANT represents that it has the experience, licenses, 
qualifications, staff expertise and where necessary the required Department of Industrial 
Relations (DIR) registration to perform said services in a professional and competent manner; 
and

WHEREAS, DISTRICT Board of Directors has authorized the contract by Motion 
Number                                    ;  

NOW, THEREFORE, it is mutually agreed by DISTRICT and CONSULTANT that for the 
considerations hereinafter set forth, CONSULTANT shall provide said services to DISTRICT, as 
set forth in greater detail herein.

ARTICLE 1 - SCOPE OF WORK

1.1 CONSULTANT agrees to furnish services set forth in Exhibit A, Scope of Services, 
attached hereto and incorporated herein. The services authorized under this Agreement 
shall also include all reports, manuals, plans, and specifications as set forth in Exhibit A.  

1.2 CONSULTANT's work products shall be completed and submitted in accordance with 
DISTRICT's standards specified, and according to the schedule listed, in Exhibit A. The 
completion dates specified herein may be modified by mutual agreement between 
DISTRICT and CONSULTANT provided that DISTRICT’s Project Manager notifies 
CONSULTANT of modified completion dates by letter. CONSULTANT agrees to 
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diligently perform the services to be provided under this Agreement. In the performance 
of this Agreement, time is of the essence.

1.3 It is understood and agreed that CONSULTANT has the professional skills necessary to 
perform the work agreed to be performed under this Agreement, that DISTRICT relies 
upon the professional skills of CONSULTANT to do and perform CONSULTANT’s 
work in a skillful and professional manner, and CONSULTANT thus agrees to so 
perform the work. CONSULTANT represents that it has all the necessary licenses to 
perform the work and shall maintain them during the term of this Agreement. 
CONSULTANT agrees that the work performed under this Agreement shall follow 
practices usual and customary to the engineering  profession and that CONSULTANT is 
the engineer in responsible charge of the work for all activities performed under this 
Agreement. Acceptance by DISTRICT of the work performed under this Agreement does 
not operate as a release of CONSULTANT from such professional responsibility for the 
work performed.  

1.4 CONSULTANT agrees to maintain in confidence and not disclose to any person or 
entity, without DISTRICT's prior written consent, any trade secret or confidential 
information, knowledge or data relating to the products, process, or operation of 
DISTRICT. CONSULTANT further agrees to maintain in confidence and not to disclose 
to any person or entity, any data, information, technology, or material developed or 
obtained by CONSULTANT during the term of this Agreement. The covenants contained 
in this paragraph shall survive the termination of this Agreement for whatever cause.

1.5 The originals of all computations, drawings, designs, graphics, studies, reports, manuals, 
photographs, videotapes, data, computer files, and other documents prepared or caused to 
be prepared by CONSULTANT or its subconsultants in connection with these services 
shall be delivered to and shall become the exclusive property of DISTRICT. DISTRICT 
is licensed to utilize these documents for DISTRICT applications on other projects or 
extensions of this project, at its own risk. CONSULTANT and its subconsultants may 
retain and use copies of such documents, with written approval of DISTRICT.

1.6 CONSULTANT is an independent contractor and not an employee of DISTRICT. 
CONSULTANT expressly warrants that it will not represent that it is an employee or 
servant of DISTRICT. 

1.7 CONSULTANT is retained to render professional services only and all payments made 
are compensation solely for such services as it may render and recommendations it may 
make in carrying out the work. 

1.8 It is further understood and agreed by the parties hereto that CONSULTANT in the 
performance of its obligations hereunder is subject to the control or direction of 
DISTRICT as to the designation of tasks to be performed, the results to be accomplished 
by the services hereunder agreed to be rendered and performed, and not the means, 
methods, or sequence used by the CONSULTANT for accomplishing the results.
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1.9 If, in the performance of this agreement, any third persons are employed by 
CONSULTANT, such person shall be entirely and exclusively under the direction, 
supervision, and control of CONSULTANT. All terms of employment, including hours, 
wages, working conditions, discipline, hiring, and discharging, or any other terms of 
employment or requirements of law, shall be determined by CONSULTANT, and 
DISTRICT shall have no right or authority over such persons or the terms of such 
employment.

1.10 It is further understood and agreed that as an independent contractor and not an employee 
of DISTRICT, neither the CONSULTANT nor CONSULTANT’s assigned personnel 
shall have any entitlement as a DISTRICT employee, right to act on behalf of DISTRICT 
in any capacity whatsoever as agent, nor to bind DISTRICT to any obligation 
whatsoever. CONSULTANT shall not be covered by DISTRICT’s worker’s 
compensation insurance; nor shall CONSULTANT be entitled to compensated sick leave, 
vacation leave, retirement entitlement, participation in group health, dental, life or other 
insurance programs, or entitled to other fringe benefits payable by DISTRICT to 
employees of DISTRICT.

ARTICLE 2 - COMPENSATION

2.1 For the Scope of Services described in Exhibit A, DISTRICT agrees to pay 
CONSULTANT actual costs incurred, subject to a Maximum Cost Ceiling of $(dollars), 
plus a Professional Fee (prorata dollar profit). The Professional Fee shall be subject to a 
Professional Fee Ceiling of $(dollars). Total compensation under the Agreement shall not 
exceed a Maximum Agreement Ceiling of $(dollars). Compensation for services shall be 
in accordance with the method and amounts described in Exhibit B, attached hereto and 
incorporated herein. CONSULTANT acknowledges that construction work on public 
works projects requires DIR registration and is subject to prevailing wage rates and 
includes work performed during the design and preconstruction phases of construction 
including, but not limited to, inspection and land surveying work. CONSULTANT 
certifies that the proposed cost and pricing data used herein reflect the payment of 
prevailing wage rates where applicable and are complete, current, and accurate.

2.2 In case of changes affecting project scope resulting from new findings, unanticipated 
conditions, or other conflicts or discrepancies, CONSULTANT shall promptly notify 
DISTRICT of the identified changes and advise DISTRICT of the recommended 
solution. Work shall not be performed on such changes without prior written 
authorization of DISTRICT.
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ARTICLE 3 - NOTICE TO PROCEED

3.1 This Agreement shall become effective upon execution of the second signature. 
CONSULTANT shall commence work upon receipt of DISTRICT's Notice to Proceed, 
which shall be in the form of a letter signed by DISTRICT's Project Manager. 
DISTRICT's Notice to Proceed will authorize the Contracted Services described in 
Exhibit A with ceiling prices described in ARTICLE 2 – COMPENSATION. No work 
shall commence until the Notice to Proceed is issued.

3.2 DISTRICT may at its option issue a Notice to Proceed for some or all of the Optional 
Services tasks described in Exhibit A. Compensation for Optional Services shall be in 
accordance with the method and amounts described in Exhibit B.

ARTICLE 4 - TERMINATION

4.1 This Agreement may be terminated by DISTRICT immediately for cause or upon 10 days 
written notice, without cause, during the performance of the work.

4.2 If this Agreement is terminated CONSULTANT shall be entitled to compensation for 
services satisfactorily performed to the effective date of termination; provided however, 
that DISTRICT may condition payment of such compensation upon CONSULTANT's 
delivery to DISTRICT of any and all documents, photographs, computer software, 
videotapes, and other materials provided to CONSULTANT or prepared by 
CONSULTANT for DISTRICT in connection with this Agreement. Payment by 
DISTRICT for the services satisfactorily performed to the effective date of termination, 
shall be the sole and exclusive remedy to which CONSULTANT is entitled in the event 
of termination of the Agreement and CONSULTANT shall be entitled to no other 
compensation or damages and expressly waives same. Termination under this Article 4 
shall not relieve CONSULTANT of any warranty obligations or the obligations under 
Articles 1.4 and 7.1.

4.3 This Agreement may be terminated by CONSULTANT upon 10 days written notice to 
DISTRICT only in the event of substantial failure by DISTRICT to fulfill its obligations 
under this Agreement through no fault of the CONSULTANT.

4.4 If this Agreement is terminated, payment of the Professional Fee shall be in proportion to 
the percentage of work that DISTRICT judges satisfactorily performed up to the effective 
date of termination. The Professional Fee shall be prorated based upon a ratio of the 
actual Direct Labor and Indirect Costs expended to date divided by the Cost Ceiling. 

ARTICLE 5 - PROJECT MANAGERS

5.1 DISTRICT designates Andrew Hawksworth as its Project Manager, who shall be 
responsible for administering and interpreting the terms and conditions of this 
Agreement, for matters relating to CONSULTANT's performance under this Agreement, 
and for liaison and coordination between DISTRICT and CONSULTANT. 
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CONSULTANT may be requested to assist in such coordinating activities as necessary as 
part of the services. In the event DISTRICT wishes to make a change in the DISTRICT's 
representative, DISTRICT will notify CONSULTANT of the change in writing.

5.2 CONSULTANT designates (Consultant Project Manager's name) as its Project 
Manager, who shall have immediate responsibility for the performance of the work and 
for all matters relating to performance under this Agreement. Any change in 
CONSULTANT designated personnel or subconsultant shall be subject to approval by 
the DISTRICT Project Manager. CONSULTANT hereby commits an average of (1 to 
100) percent of (Consultant Project Manager's name) time on this project for the 
duration of the project.

ARTICLE 6 -  CONTRACT EQUITY PROGRAM COMPLIANCE

6.1 CONSULTANT expressly agrees that this Agreement is subject to DISTRICT’s Contract 
Equity Program (“CEP”). CONSULTANT is familiar with the DISTRICT’s CEP and 
Equal Opportunity Guidelines, and has read and understood all of the program 
requirements. CONSULTANT understands and agrees to comply with the CEP and all 
requirements therein, including each of the Good Faith Efforts. CONSULTANT further 
understands and agrees that non-compliance with the CEP requirements may result in 
termination of this Agreement.

6.2 Designated CEP compliance for the duration of this Agreement is listed in Exhibit  C, 
which is attached hereto and incorporated herein. CONSULTANT shall maintain records 
of the total amount actually paid to each subconsultant. Any change of 
CONSULTANT’S listed subconsultants shall be subject to approval by the DISTRICT’S 
Project Manager.

ARTICLE 7 - INDEMNIFICATION AND INSURANCE

7.1 Indemnification

CONSULTANT expressly agrees to defend, indemnify and hold harmless DISTRICT 
and its Directors, officers, agents and employees from and against any and all loss, 
liability, expenses, claims, suits, and damages, including attorneys’ fees, arising out of or 
pertaining to, or relating to CONSULTANT’s, its associates’, employees’, 
subconsultants’, or other agents’ negligence, recklessness or willful misconduct in the 
operation and/or performance under this Agreement. 

The duty to indemnify, including the cost to defend is limited in accordance with 
California Civil Code § 2782.8.  CONSULTANT’s cost to defend that is charged against 
the design professional shall not exceed the design professional’s proportionate 
percentage of fault.  In the event one or more of other defendant is unable to pay its share 
of defense costs due to bankruptcy or dissolution of the business, the design professional 
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shall meet and confer with other parties regarding unpaid defense costs.

7.5 Insurance Requirements  

CONSULTANT shall take out and maintain during the life of the Agreement all the 
insurance required in this ARTICLE, and shall submit certificates for review and 
approval by DISTRICT. The Notice to Proceed shall not be issued, and CONSULTANT 
shall not commence work until such insurance has been approved by DISTRICT. The 
certificates shall be on forms provided by DISTRICT.  

Certificate of General and Auto Liability Insurance_8-11.doc
Certification of Professional Liability Ins.doc
Certification of Workers Comp  Insurance_3-26-10.doc
Certificate of Pollution Liability Insurance_8-23-11.doc

Acceptance of the certificates shall not relieve CONSULTANT of any of the insurance 
requirements, nor decrease the liability of CONSULTANT. DISTRICT reserves the right 
to require CONSULTANT to provide insurance policies for review by DISTRICT.

For any coverage that is provided on a claims-made coverage form (which type of form is 
permitted only where specified), the retroactive date must be shown and must be before 
the date of this Agreement, and before the beginning of any Services related to this 
Agreement.

The insurance requirements under this Agreement shall be the greater of (1) the minimum 
coverage and limits specified in this Agreement; or (2) the broader coverage and 
maximum limits of coverage of any insurance policies or proceeds available to the 
Named Insured. It is agreed that these insurance requirements shall not in any way act to 
reduce coverage that is broader or that includes higher limits than the minimums required 
herein. No representation is made that the minimum insurance requirements of this 
Agreement are sufficient to cover the obligations of the CONSULTANT.

7.6 Workers Compensation Insurance  

CONSULTANT shall take out and maintain during the life of the Agreement, Workers 
Compensation Insurance, for all of its employees on the project. In lieu of evidence of 
Workers Compensation Insurance, DISTRICT will accept a Self-Insured Certificate from 
the State of California. CONSULTANT shall require any subconsultant to provide it with 
evidence of Workers Compensation Insurance.

Workers’ Compensation insurance must contain a waiver of subrogation endorsement 
providing that each insurer waives any rights of recovery by subrogation, or otherwise, 
against the DISTRICT, its directors, officers, officials, agents, volunteers, and 
employees.  CONSULTANT shall defend and pay any damages as a result of failure to 
provide the waiver of subrogation from the insurance carrier.

file://win.ebmud/district/workgroups/omd/rco/Plant%20Engineering%20Services/Projects/Upcountry%20WW/CASS%20WW%20Sys%20Improvements%20Project/PURCH/Templates/RM-015%20Certificate%20of%20General%20and%20Auto%20Liability%20Insurance_8-11.doc
file://win.ebmud/district/workgroups/omd/rco/Plant%20Engineering%20Services/Projects/Upcountry%20WW/CASS%20WW%20Sys%20Improvements%20Project/PURCH/Templates/Certification%20of%20Professional%20Liability%20Ins.doc
file://win.ebmud/district/workgroups/omd/rco/Plant%20Engineering%20Services/Projects/Upcountry%20WW/CASS%20WW%20Sys%20Improvements%20Project/PURCH/Templates/RM-017%20Certification%20of%20Workers%20Comp%20%20Insurance_3-26-10.doc
file://win.ebmud/district/workgroups/omd/rco/Plant%20Engineering%20Services/Projects/Upcountry%20WW/CASS%20WW%20Sys%20Improvements%20Project/PURCH/Templates/RM-19%20Certificate%20of%20Pollution%20Liability%20Insurance_8-23-11.doc
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7.7 Commercial General Liability Insurance

CONSULTANT shall take out and maintain during the life of the Agreement Automobile 
and General Liability Insurance that provides protection from claims which may arise 
from operations or performance under this Agreement. If CONSULTANT elects to self-
insure (self-fund) any liability exposure during the contract period above $50,000, 
CONSULTANT is required to notify the DISTRICT immediately.  Any request to self-
insure must first be approved by the DISTRICT before the changed terms are accepted. 
CONSULTANT shall require any subconsultant to provide evidence of liability insurance 
coverages.

The amounts of insurance coverages shall not be less than the following:

$2,000,000/Occurrence, Bodily Injury, Property Damage – Automobile.

$2,000,000/Occurrence, Bodily Injury, Property Damage – General Liability.

The following coverages or endorsements must be included in the policy(ies):  (Use only 
those coverages that apply and type [x] in boxes on Public Liability Certificate.  
Questions should be directed to Risk Management, x0177.)

1.  The DISTRICT, its Directors, Officers, and Employees are Additional Insureds 
in the policy(ies) as to the work being performed under this Agreement.

2. The coverage is Primary and non-contributory to any other insurance carried by 
DISTRICT.

3. The policy(ies) cover(s) contractual liability. 

4. The policy(ies) is/are written on an occurrence basis.

5. The policy(ies) cover(s) District’s Property in Consultant’s care, custody and 
control.

6. The policy(ies) cover(s) personal injury (libel, slander, and wrongful entry and 
eviction) liability.

7. The policy(ies) cover(s) explosion, collapse and underground hazards.

8. The policy(ies) cover(s) products and completed operations.

9. The policy(ies) cover(s) use of owned, non-owned and hired automobiles.

10. The policy(ies) and/or a separate pollution liability policy(ies) shall cover 
pollution liability for claims related to the release or the threatened release of 
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pollutants into the environment arising out of or resulting from Consultant’s 
performance under this agreement.

11. The policy(ies) will not be canceled nor the above coverages/endorsements 
reduced without 30 days written notice to East Bay Municipal Utility District at 
the address above.

7.8 Professional Liability Insurance

CONSULTANT shall take out and maintain during the life of the Agreement, 
professional liability insurance (Errors and Omissions) with a minimum of $1,000,000 of 
liability coverage. A deductible may be acceptable upon approval of the DISTRICT. The 
policy shall provide 30 days advance written notice to DISTRICT for cancellation or 
reduction in coverage. 

If Errors and Omissions or Pollution Coverage is written on a claims-made form, the 
following shall apply:

a. The retroactive date must be shown, and must be before the date of the 
Agreement or the beginning of the Services.

b.  Insurance must be maintained and evidence of insurance must be provided for a 
minimum of three (3) years after completion of the Services.

c.  If claims-made coverage is canceled or non-renewed, and not replaced with 
another claims-made policies form with a retroactive date prior to the effective 
date of the Agreement, CONTRACTOR must purchase an extended period of 
coverage for a minimum of three (3) years after completion of the Services.

ARTICLE 8 - NOTICES

Any notice which DISTRICT may desire or is required at any time to give or serve 
CONSULTANT may be delivered personally, or be sent by United States mail, postage prepaid, 
addressed to:

(consulting firm's name) 
(address) 
Attention: (contact, usually the consultant's project manager), 

or at such other address as shall have been last furnished in writing by CONSULTANT to 
DISTRICT.  

Any notice which CONSULTANT may desire or is required at any time to give or serve upon 
DISTRICT may be delivered personally at EBMUD, 375 - 11th Street, Oakland, CA  94607-
4240, or be sent by United States mail, postage prepaid, addressed to:
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Director of Operation and Maintenance
P.O. Box 24055 
Oakland, CA 94623-1055

or at such other address as shall have been last furnished in writing by DISTRICT to 
CONSULTANT.  

Such personal delivery or mailing in such manner shall constitute a good, sufficient and lawful 
notice and service thereof in all such cases.

ARTICLE 9 - MISCELLANEOUS

9.1 This Agreement represents the entire understanding of DISTRICT and CONSULTANT 
as to those matters contained herein. No prior oral or written understanding shall be of 
any force or effect with respect to those matters covered hereunder. This Agreement may 
only be modified by amendment in writing signed by each party.

9.2 This Agreement is to be binding on the successors and assigns of the parties hereto. The 
services called for herein are deemed unique and CONSULTANT shall not assign, 
transfer or otherwise substitute its interest in this Agreement or any of its obligations 
hereunder without the prior written consent of DISTRICT.

9.3 Should any part of this Agreement be declared by a final decision by a court or tribunal 
of competent jurisdiction to be unconstitutional, invalid or beyond the authority of either 
party to enter into or carry out, such decision shall not affect the validity of the remainder 
of this Agreement, which shall continue in full force and effect, provided that the 
remainder of this Agreement can be interpreted to give effect to the intentions of the 
parties.

9.4 Multiple copies of this Agreement may be executed by the parties and the parties agree 
that the Agreement on file at the DISTRICT is the version of the Agreement that shall 
take precedence should any differences exist among counterparts of the Agreement. 

9.5 This Agreement and all matters relating to it shall be governed by the laws of the State of 
California.

9.6 The District’s waiver of the performance of any covenant, condition, obligation, 
representation, warranty or promise in this agreement shall not invalidate this Agreement 
or be deemed a waiver of any other covenant, condition, obligation, representation, 
warranty or promise. The District’s waiver of the time for performing any act or 
condition hereunder does not constitute a waiver of the act or condition itself.

9.7 There shall be no discrimination in the performance of this contract, against any person, 
or group of persons, on account of race, color, religion, creed, national origin, ancestry, 
gender including gender identity or expression, age, marital or domestic partnership 
status, mental disability, physical disability (including HIV and AIDS), medical condition 
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(including genetic characteristics or cancer), veteran or military status, family or medical 
leave status, genetic information, or sexual orientation. CONSULTANT shall not 
establish or permit any such practice(s) of discrimination with reference to the contract or 
any part. CONSULTANTS determined to be in violation of this section shall be deemed 
to be in material breach of this Agreement.

Consultant shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 
60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities, and 
prohibit discrimination against all individuals based on their race, color, religion, 
sex, sexual orientation, gender identity, or national origin in the performance of this 
contract. Moreover, these regulations require that covered prime contractors and 
subcontractors take affirmative action to employ and advance in employment 
individuals without regard to race, color, religion, sex, national origin, protected 
veteran status or disability.

CONSULTANT shall include the nondiscrimination provisions above in all subcontracts.

9.8 CONSULTANT affirms that it does not have any financial interest or conflict of interest 
that would prevent CONSULTANT from providing unbiased, impartial service to the 
DISTRICT under this Agreement.
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ARTICLE 10 - TERM

Unless terminated pursuant to Article 4 herein, this Agreement shall expire when all tasks have 
been completed and final payment has been made by DISTRICT.

IN WITNESS WHEREOF, the parties hereto each herewith subscribe the same in duplicate.

EAST BAY MUNICIPAL UTILITY DISTRICT

By: Date 
Clifford C. Chan, 
Director of Operations and Maintenance

Approved As To Form

By:
for the Office of the General Counsel

(CONSULTING FIRM'S NAME, ALL CAPS & BOLD)       

By: Date 
(Name), 
(Title)

Rev. 6/21/19
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EXHIBIT A

East Bay Municipal Utility District
Recreation Area Water and Wastewater System Improvements Project 

SCOPE OF SERVICES

I. CONSULTANT SERVICES

CONSULTANT shall provide the following:

Contracted Services

(State each task with associated task number; specifically call out any survey work)

Optional Services

(State each task with associated task number)

II. PROJECT SCHEDULE

(List schedule milestones and completion dates)
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EXHIBIT B

East Bay Municipal Utility District
Recreation Area Water and Wastewater System Improvements Project

COMPENSATION

Compensation for services provided in Exhibit A, SCOPE OF SERVICES, shall be in 
accordance with the methods and specific amounts described in this Exhibit.

1. DISTRICT shall pay CONSULTANT only the actual costs incurred, subject to the agreed 
cost ceiling. CONSULTANT certifies that the cost and pricing information used herein are 
complete, current and accurate. CONSULTANT acknowledges that it will expend public 
funds and hereby agrees to use every appropriate method to contain its fees and minimize 
costs under this Agreement.

2. Compensation for CONSULTANT services authorized shall be on a cost reimbursement 
basis and include Direct Labor, Indirect Costs, Subconsultant Services, Other Direct Costs, 
and a Professional Fee.  Costs to be paid comprise the following:

2.1 Direct Labor

Direct labor costs shall be the total number of hours worked on the job by each 
employee times the actual hourly rate for such employee's labor. Hours worked 
shall be rounded-up to the nearest quarter-hour (0.25) increment. Labor costs for 
principals shall be based upon the actual hourly rate of pay for those individuals. 
Labor rates shall be based on a normal 8-hour day, 40-hour week. DISTRICT will 
pay all personnel at their regular rate including any work performed on overtime 
or on holidays or weekends. 

2.2 Indirect Costs

DISTRICT shall pay CONSULTANT an overhead expense equal to five (5.0) 
percent of labor costs incurred by CONSULTANT. CONSULTANT 
acknowledges and agrees that this overhead compensation is in lieu of itemized 
payments for indirect and overhead expenses which includes, but is not limited to:

 Clerical, word processing and/or accounting work.
 Vehicle usage and mileage between CONSULTANT’s office and 

DISTRICT offices or work locations within DISTRICT service area. For 
work outside of the DISTRICT’s services area, DISTRICT approval to 
charge for vehicle usage and mileage and other travel expenses must be 
obtained prior to the expenses being incurred.
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 Parking (DISTRICT does NOT provide parking to CONSULTANT in the 
DISTRICT Administration Building, located at 375 11th Street, Oakland, 
California. CONSULTANT shall be responsible for parking elsewhere).

 Postage, or for certified or registered mail.  Extraordinary postage,  
overnight delivery, or messenger delivery charges must be approved in 
advance.

 Routine copying costs for in-house copying.
 Local telephone charges, including cellular phone, modem and 

telecopier/FAX charges.
 Office space lease.
 Office supplies.
 Computer equipment.
 Computer usage charges.
 Books, publications and periodicals.
 Insurance.
 Miscellaneous hand tools or equipment rental.
 Safety training, seminars or continuing education.
 Utilities.
 Local meals, transportation or other travel charges.
 Inadequately described or miscellaneous expenses.

The above items are illustrative, rather than exhaustive.

2.3 Subconsultant Services

Subconsultant services shall be billed at cost (plus a 5.0 percent markup). 

2.4. Other Direct Costs

Other Direct Costs shall be approved by DISTRICT in advance in writing, and 
shall be billed at cost, without markup. These costs include, but are not limited to 
the following:

2.4.1. Automobile expenses at 58 cents per mile when CONSULTANT is 
required to travel outside of the DISTRICT’s service area. Mileage will 
NOT be reimbursed for rental car expenses, where the rental agreement 
specifies unlimited mileage.

2.4.2. DISTRICT will pay for necessary and reasonable travel expenses provided 
the travel is approved in advance by DISTRICT Project Manager, and 
providing that:

 Each expense is separately identified (air fare, hotel, rental car) 
with an amount and date incurred. Confirming documents may be 
requested. 
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 Charged mileage for vehicle mileage shall not exceed the current 
allowable Internal Revenue Service rate.

 Air travel is coach or economy rate for refundable tickets.  
Business and first class rates will not be reimbursed.

 Lodging accommodations are moderately priced.
 Meal charges are reasonable. (Reimbursement for meals will only 

be made in conjunction with out-of-town travel.)
 Taxis or shuttles are used rather than rental cars whenever cost 

effective.
 Rental cars are intermediate or compact class only.

2.5 Professional Fee

As a portion of the total compensation to be paid to CONSULTANT, DISTRICT 
shall pay the Professional Fee, subject to the agreed Professional Fee Ceiling of 
$(dollars) as specified in Exhibit B-1, as profit for services rendered by 
CONSULTANT covered by this Agreement.  CONSULTANT shall earn the 
Professional Fee based on a (insert rate) percent markup of CONSULTANT's 
Direct Labor and Indirect Costs billed and approved. 

2.6 Budget Amounts

Contracted 
Services

Optional 
Services

Maximum 
Services*

Cost Ceiling $(dollars) $(dollars) $(dollars)
Professional Fee Ceiling (dollars) (dollars) (dollars)
Agreement Ceiling (dollars) (dollars) (dollars)

The Cost Ceiling shown above is based upon the cost estimate and labor hours 
attached hereto as Exhibit B-1 and Exhibit B-2. Costs described above, 
comprising Direct Labor, Indirect Costs, Subconsultant Services, Other Direct 
Costs, and Professional Fee, shall be payable up to the Agreement Ceiling as 
specified herein.

2.7 Billing and Payment

CONSULTANT shall invoice DISTRICT monthly for the actual costs incurred 
and a prorated Professional Fee for work performed during the previous month.  
Actual costs shall include Direct Labor, Indirect Costs, Subconsultant Services, 
and Other Direct Costs as specified herein. Actual costs shall be invoiced by task 
as described in Exhibit A. Invoices shall set forth a description of the actual costs 
incurred and the services performed, the date the services were performed and the 
amount of time spent rounded to the nearest quarterly hour increment (.25) on 
each date services were performed and by whom. Supporting documentation for 
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the invoice shall be organized to clearly identify the task charged and shall be 
supported by such copies of invoices, payroll records, and other documents as 
may be required by DISTRICT to authenticate invoiced costs. Copies of all 
invoices from any subconsultant(s) and outside service(s) shall be attached.  
DISTRICT shall pay CONSULTANT within thirty (30) days, upon receipt of a 
proper CONSULTANT invoice, provided that all invoices are accompanied by 
sufficient cost documentation, and DISTRICT Form P-47 (Subcontractor 
Payment Report - CEP Participation), to allow the determination of the 
reasonableness and accuracy of said invoice. 

A ceiling price is in effect for the entire Scope of Services. If the authorized 
Agreement Ceiling, including the authorized Professional Fee Ceiling, is reached, 
CONSULTANT shall complete the agreed-upon work for the authorized 
Agreement Ceiling. Labor hours may be reallocated within the tasks without 
renegotiation of the Agreement with written approval from the DISTRICT Project 
Manager in such a manner so as not to exceed the Agreement ceiling price. In no 
event shall the Cost Ceiling of the Agreement or the Professional Fee Ceiling be 
increased unless there is a written amendment of this Agreement.

2.8 Budget Status Reports

For the duration of this Agreement, the CONSULTANT shall provide DISTRICT 
with monthly budget status reports that include, in tabular or graphical format, for 
each report period:   (1) the original cumulative projected cash flows for the 
duration of the project (prepared at the start of the project), (2) the actual cash 
flows for the work completed to date, (3) the current projected cash flows to 
complete the project, and (4) the 
earned value (the amount of work actually completed to date compared to the 
budget expended). Current projected cash flows shall be based on all 
CONSULTANT and subconsultant time sheets up to a date within 3 weeks of the 
date of the budget status report.

2.9. Prevailing Wages and Other Requirements for Construction Inspection, and  
Construction Related Work During Design and Preconstruction Phases of 
Construction.  

2.9.1 All Contractors and Subcontractors of any tier bidding on, or offering to 
performing work on a public works project shall first be registered with 
the State Department of Industrial Relations (DIR) pursuant to Section 
1725.5 of the Labor Code. No bid will be accepted nor any contract 
entered into without proof of the Contractor and Subcontractors’ current 
registration with the DIR (LC § 1771.1).

2.9.2 All public works projects awarded after January 1, 2015, are subject to 
compliance monitoring and enforcement by the DIR (LC § 1771.4) and all 
Contractors are required post job site notices, “as prescribed by 
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regulation” (LC § 1771.4). 

2.9.3 Pursuant to Section 1773 of the Labor Code, the District has obtained 
from the Director of Industrial Relations of the State of California, the 
general prevailing rates of per diem wages and the general prevailing rates 
for holiday and overtime work in the locality in which the Work is to be 
performed, for each craft, classification, or type of worker needed to 
execute the contract. A copy of the prevailing wage rates is on file with 
the District and available for inspection by any interested party at 
www.dir.ca.gov.

2.9.4 The Contractor shall post a copy of the general prevailing rate of per diem 
wages at the jobsite pursuant to Section 1773.2 of the Labor Code.

2.9.5 Pursuant to Section 1774 of the Labor Code, the Contractor and any of its 
Subcontractors shall not pay less than the specified prevailing rate of 
wages to all workers employed in the execution of the contract.

2.9.6 The Contractor shall, as a penalty to the State or the District, forfeit not 
more than the maximum set forth in Section 1775 of the Labor Code for 
each calendar day, or portion thereof, for each worker paid less than the 
prevailing rates for the work or craft in which the worker is employed 
under the contract by the Contractor or by any Subcontractor under him. 
The difference between the prevailing wage rates and the amount paid to 
each worker for each calendar day or portion thereof for which such 
worker was paid less than the stipulated prevailing wage rate shall be paid 
to such worker by the Contractor. 

2.9.7 General prevailing wage determinations have expiration dates with either 
a single asterisk or a double asterisk. Pursuant to California Code of 
Regulations, Title 8, Section 16204, the single asterisk means that the 
general prevailing wage determination shall be in effect for the specified 
contract duration. The double asterisk means that the predetermined wage 
modification shall be paid after the expiration date. No adjustment in the 
Contract Sum will be made for the Contractor’s payment of these 
predetermined wage modifications.

2.9.8 The Contractor and each Subcontractor shall keep an accurate payroll 
record, showing the name, address, social security number, work 
classification, straight time and overtime hours worked each day and 
week, and the actual per diem wages paid to each journeyman, apprentice, 
worker or other employee employed in connection with the Work. The 
payroll records shall be certified and shall be available for inspection in 
accordance with the provisions of Section 1776 of the Labor Code. 
Certified payroll records shall be on the forms provided by the DIR or 

http://www.dir.ca.gov/
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contain the same information required on the Department’s form 

2.9.9 For public works projects awarded on or after April 1, 2015, or that are 
still ongoing after April 1, 2016, no matter when awarded, each Contractor 
and Subcontractor shall furnish the certified payroll related records as 
more specifically described above and in Labor Code section 1776 directly 
to the Labor Commissioner (see LC § 1771.4). These records shall be 
provided to the Labor Commissioner at least monthly or more frequently 
if required by the terms of the Contract. For exception on projects covered 
by collective bargaining agreements like a PLA, please see Labor Code 
section 1771.4.

2.9.10 In the event of noncompliance with the requirements of Section 1776 of 
the Labor Code, the Contractor shall have 10 days in which to comply 
subsequent to receipt of written notice specifying in what respects such 
Contractor must comply with said Section. Should noncompliance still be 
evident after such 10-day period, the Contractor shall, as a penalty to the 
State or the District, forfeit the amount set forth in Section 1776 of the 
Labor Code  for each calendar day, or portion thereof, for each worker, 
until strict compliance is effectuated. Upon the request of the Division of 
Apprenticeship Standards or the Division of Labor Standards 
Enforcement, such penalties shall be withheld from progress payments 
then due.

2.9.11 Pursuant to the provisions of Sections 1810, et seq. of the Labor Code the 
time of service of any worker employed upon the work shall be limited 
and restricted to eight hours during any one calendar day, and forty hours 
during any one calendar week, unless work performed by employees of 
the Contractor in excess of eight hours per day, and forty hours during any 
one calendar week, shall be permitted upon compensation for all hours 
worked in excess of eight hours per day at not less than one and one half 
times the basic rate of pay.

2.9.12 The Contractor shall, as a penalty to the State or the District, forfeit the 
amount set forth in Section 1813 of the Labor Code for each worker 
employed by the Contractor or by any Subcontractor for each calendar day 
during which such worker is required or permitted to work more than eight 
hours in any calendar day and forty hours in any one calendar week in 
violation of the provisions of Labor Code, Sections 1810, et seq.

2.9.13 The Contractor and every Subcontractor shall keep an accurate record 
showing the name of and the actual hours worked each calendar day and 
each calendar week by each worker employed by him in connection with 
the Work; the record shall be kept open at all reasonable hours to the 
inspection of the District and to the Division of Labor Standards 
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Enforcement of the State of California.

2.9.14 In the performance of a public works contract, the Contractor and any 
Subcontractor shall comply with the provisions concerning the 
employment of apprentices in Section 1777.5 of the Labor Code and any 
amendments thereof. In the event the Contractor or any Subcontractor 
willfully fails to comply with this requirement the Contractor or 
Subcontractor shall be subject to the penalties for noncompliance in Labor 
Code section 1777.7.

2.9.15 The Contractor and every Subcontractor shall post at the workplace and 
comply with all required wage related workplace postings. Copies of the 
required postings may be downloaded or ordered electronically from the 
Department of Industrial Relations website at 
http://www.dir.ca.gov/wpnodb.html.

http://www.dir.ca.gov/wpnodb.html
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(Note: this table is prepared by the consultant.  The following is provided to show format.)

EXHIBIT B-1

East Bay Municipal Utility District
Recreation Area Water and Wastewater System Improvements Project

COST DISTRIBUTION
                                    Consultant                                                      Subconsultants                               
                  Direct Labor                              Sub. #1                   Sub. #2               

Project      Project   Project   Assist.       Project  Assist.           Profes-
Manager  Engineer  Drafting            Indirect Eng.     Eng.   Total    Eng.     Eng       Total sional  Total

Salary Rate ($/hr.)   (**** )   (**** )   (**** )   Total   Costs     ODCs*  (**** )  (**** )  Cost   (**** )  (**** ) Cost  Fee**  Cost
Services

I. Contracted Services

Task 1.1:
Task 1.2:
Task 2.1:
Task 2.2:
Subtotal I.    (***)   (***)   (***)  (***)   (***)   (***)

II. Optional Services

Task 3:
Task 4:
Subtotal II.    (***)   (***)   (***)  (***)   (***)   (***)
TOTAL Agreement (Total of  Subtotals I. & II.)

*      ODCs = Other Direct Costs.
**    Professional Fee on consultant Direct Labor& Indirect Costs only. Should not include prime consultant markup on subconsultants.
***  Amount includes prime consultant markup on subconsultant.
****  Insert salary rate.
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(Note: this table is prepared by the consultant.  The following is provided to show format.)

EXHIBIT B-2

East Bay Municipal Utility District
Recreation Area Water and Wastewater System Improvements Project

LABOR DISTRIBUTION

                            Consultant                                                       Subconsultants                                     
                Sub. #1                             Sub. #2                  

Project          Project   Project   Assist.    Project   Assist.          
Manager      Engineer     Drafting    Subtotal         Eng.     Eng.   Subtotal     Eng.      Eng     Subtotal   Total 

Services(*)

I. Contracted Services

Task 1.1:
Task 1.2:
Task 2.1:
Task 2.2:
Subtotal

II. Optional Services

Task 3:
Task 4:
Subtotal

TOTAL

(* Include both consultant and subconsultant hours.  Also, include the percent time commitment for key personnel if a critical 
issue for success of the project.)
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EXHIBIT C

East Bay Municipal Utility District
Recreation Area Water and Wastewater System Improvements Project

CEP COMPLIANCE

  
FIRMS UTILIZED MINIMUM MINIMUM

AMOUNT* PERCENT**

(Name of 
Subconsultant's firm) $(dollars) (1 to 99)

(Name of 
Subconsultant's firm) $(dollars) (1 to 99)

                                
TOTAL $(dollars) (1 to 99)

* Does not include consultant's markup. (Include this footnote only if your contract 
includes markup on subconsultants.)

** Based on a Maximum Services Agreement Ceiling amount of  $(dollars).
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EXHIBIT D 

PACKAGE A: CASS COLLECTION SYSTEM
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Mobile Home Park (West)
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Cottages and Miscellaneous Camping Areas
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Main Collector
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Monument RV Park
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Camanche Powerhouse Gravity Sewer
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Lafayette Reservoir Wastewater Collection System 
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PACKAGE B:  
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WATER TREATMENT PLANT 
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Photo 1 - Control Panel



EXHIBIT E
Pardee Recreation Area Water Treatment Plant

 Exhibit E  - Page 4 of 6

Photo 2 - Filter Modules
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Pardee Recreation Area Water Treatment Plant

 Exhibit E  - Page 5 of 6

Photo 3 - Treatment Skid
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Photo 4 -   Water Quality Testing Equipment

Photo 5 - GAC / Exterior Pad
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