EB EAST BAY
MUNICIPAL UTILITY DISTRICT

May 31, 2017

SUBJECT:  Request for Statement of Qualifications and Proposal for the EBMUD Main
Wastewater Treatment Plant (MW WTP) Seismic Evaluation Update Project

Dear Consultant:

The East Bay Municipal Utility District (EBMUD) cordially invites firms to submit statements
of qualifications (SOQs) and proposals for completing EBMUD’s MWWTP Seismic Evaluation
Update Project. Please review the attached Request for Statement of Qualifications and Proposal
(RFQ/RFP), which includes the Contract Equity Program Guidelines and the EBMUD Standard
Consulting Agreement.

If you would like EBMUD to consider your firm for this work, seven (7) copies of your SOQ
and Proposal must be received at the following address no later than 4:00 pm on June 21, 2017
(postmarks will not be accepted):

If delivered: If mailed:

East Bay Municipal Utility District East Bay Municipal Utility District
375 Eleventh St. P.O. Box 24055, MS 702
Oakland, CA 94607 Oakland, CA 94623-1055
Attention: Diana Lee Attention: Diana Lee

If you have any questions regarding this RFQ/RFP, please contact Diana Lee at (510) 287-1106
or via email at diana.lee(@ebmud.com by 2:00 pm on Friday, June 9, 2017. Answers to questions
received will be subsequently posted at www.ebmud.com. Click on “Business Center,” “Request
for Proposals,” and “MWWTP Seismic Evaluation Update Project.” EBMUD looks forward to
receiving your SOQ and proposal submittal for this project.

Sincerely,

Aoy . cchile
Eileen M. White
Director of Wastewater

EMW:DML:sk

Attachments

375 ELEVENTH STREET . OAKLAND . CA 94607-4240 . TOLL FREE 1-866-40-EBMUD
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MWWTP Seismic Evaluation Update Project

SECTION 1

PROJECT BACKGROUND, OBJECTIVES, RFQ/RFP PROCESS AND SCHEDULE

GENERAL

The East Bay Municipal Utility District (EBMUD) is a publicly-owned water and wastewater
utility. EBMUD provides wastewater services for the cities of Alameda, Albany, Berkeley,
Emeryville, Oakland, Piedmont, and the Stege Sanitary District, which includes El Cerrito,
Kensington, and part of Richmond. The wastewater system serves approximately 680,000 people
in an 88-square mile area. It includes approximately 29 miles of sewer interceptors, seven miles
of sewer force mains, 15 pumping stations, three wet weather treatment facilities, and the Main
Wastewater Treatment Plant MWWTP).

The MWWTP treats an annual average daily flow of approximately 50 million gallons per day

(MGD). The primary and secondary treatment process capacities are 320 MGD and 168 MGD,
respectively. The peak wet weather flow rate is 415 MGD, which includes short-term diversion
of 95 MGD to the onsite 11-MG wet weather storage basin during peak wet weather events.

The MWWTP was originally constructed in 1951, with a major expansion in the mid-1970s. The
MWWTP liquid process train includes coarse and fine bar screens, aerated and vortex grit
chambers, primary sedimentation basins, high-purity oxygen activated sludge reactors, secondary
clarifiers, disinfection, recycled water facilities, and dechlorination. The solids process train
includes scum thickening, secondary solids thickening using gravity belt thickeners, anaerobic
digestion, and digested solids dewatering using solid-bowl centrifuges. Treated final effluent
from the MWWTP is discharged through a deep water outfall located approximately 1.2 miles
off the East Bay shoreline immediately south of the San Francisco-Oakland Bay Bridge.
Biosolids are hauled off-site by an outside contractor for beneficial reuse as either alternative
daily cover at nearby landfills or as a soil amendment at land application sites. In addition to the
treatment process facilities, the MWWTP site also includes office, laboratory, maintenance, and
storage buildings and power and fuel support facilities.

PROJECT BACKGROUND

Following the Loma Prieta earthquake in 1989, EBMUD completed seismic evaluations of the
MWWTP, the interceptor collection system, and remote wet weather facilities. A number of
seismic retrofit projects were completed in the 1990s and early 2000s, and emergency response
equipment was procured. A technical memorandum summarizing prior EBMUD seismic
evaluations and improvements of MWWTP facilities is available on EBMUD’s website at
www.ebmud.com. Click on “Business Center,” “Request for Proposals,” and “MWWTP Seismic
Evaluation Update Project.”

Since the MWWTP seismic evaluation in the early 1990s, seismic codes and guidelines have
significantly changed. An updated evaluation is required to identify the current seismic risks at
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the MWWTP, and to develop and prioritize recommendations for improvements. This effort will
build upon past structural and geotechnical investigation and evaluation efforts.

OBJECTIVES

The objectives of this evaluation effort are to perform a seismic evaluation of MWWTP facilities
based on current industry standards, codes and guidelines, taking into consideration past findings
and mitigation efforts and to develop recommendations for mitigating seismic risks. Risk
assessments and alternative analysis evaluations will be performed to identify high-risk areas of
concern; identify and prioritize mitigation efforts; and develop recommendations.

PROJECT BUDGET AND RESOURCES

The overall budget for this project is estimated to be between $250,000 and $350,000. The
evaluation will be developed using a blended EBMUD/consultant team approach, with
approximately one third EBMUD staff time and two thirds consultant staff time.

RFQ/RFP PROCESS AND SCHEDULE

EBMUD requests both a Proposal and a Statement of Qualifications (SOQ) from firms interested
in participating in the MWWTP Seismic Evaluation Update Project.

Consultant selection will be completed in a three-step process:

1. SOQs will be reviewed to determine which firms meet the minimum qualifications
outlined in Section 3.

2. Proposals from only those firms that meet the minimum qualifications will be evaluated
and ranked by a consultant selection panel based on criteria outlined in Section 3.

3. Firms that best meet the specified criteria will be invited to a project interview. Final
consultant selection will be based on information provided in the proposals and
interviews.

Tentative Consultant Procurement Schedule:

Proposals Due June 21, 2017
Select Consultants for Interviews June 23, 2017
Interviews July 6, 2017
Select Consultant for Negotiations July 7, 2017
Contract Negotiations Complete July 20, 2017
Proposed Contract Award August 22,2017

Tentative Project Schedule:

Project Kickoff August 24, 2017

Data Collection and Review August - September 2017
Past Evaluation Review and Criteria Development September 2017
Preliminary Risk Assessment Work October 2017
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Investigation Work October - November 2017
Evaluation Work December 2017 - January 2018

Final Risk Assess. Work February 2018
Alternative Development & Analysis Work February - March 2018
March 2018

Final Briefing & Report
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SECTION 2

SCOPE OF WORK

GENERAL

The objectives of this effort are to prepare an updated seismic evaluation of the Main
Wastewater Treatment Plant (MWWTP) facilities based on current industry standards, codes and
guidelines, and to develop recommendations for mitigating seismic risks. The MWWTP facilities
include all building and non-building facilities on the plant site, effluent outfall pipeline,
dechlorination facilities, and transition structure. Facility elements include: structural and non-
structural elements, and critical power services. Non-building facilities include: enclosures,
galleries, underground facilities, tanks, basins, and other liquid-retaining structures. Non-
structural elements include: parapets, stacks, facades, and cantilever overhangs or canopies.

Risk assessments will be performed to identify high-risk facilities and to prioritize mitigation
efforts. Potential alternatives will be developed and analyzed to determine recommendations for
improvements.

EBMUD has performed past seismic evaluations for wastewater facilities, including:

1991-1994 Seismic Evaluation Program

1994-1996 Seismic Repair Program

2008 Seismic Evaluation of Building 1084 and Old Compost Storage Facility
2001 and 2014 Seismic Evaluations of Digesters

2017 Review of Seismic Evaluations and Improvements at the MWWTP

I. ANTICIPATED CONSULTANT SERVICES

The Consultant shall perform seismic evaluations and determine recommendations for mitigating
seismic risks at EBMUD’s MWWTP facilities by performing the following tasks:

Task 1: Project Management

Consultant shall coordinate planning, evaluation, and development efforts with EBMUD; attend
meetings; manage quality control and assurance; prepare deliverables; and provide documents
and invoices as necessary to effectively manage this project. Consultant shall be responsible for
project coordination and communication with the project team, subconsultants, and EBMUD to
facilitate evaluation and development efforts. Consultant shall conduct a kickoff meeting and
other meetings and workshops with EBMUD, including representatives from operations,
maintenance, and engineering divisions. Consultant shall conduct a minimum of six meetings
and one workshop during the course of the project, at approximately a monthly interval, and
generally scheduled following submittal of key draft deliverables. The following key meetings
are anticipated:
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Project Kick-Off Meeting

Criteria Development Meeting
Preliminary Risk Assessment Workshop
Investigation and Evaluation Meeting
Management Briefing — Status Update
Alternative Analysis Meeting
Management Briefing — Final

Consultant shall prepare a schedule and update the schedule on a monthly basis. Consultant shall
create and maintain an Issues and Decisions log, prepare monthly invoices, and coordinate
deliverables. Consultant shall submit all deliverables in draft and final form according to the
following submittal requirements:

Draft Deliverables. Consultant shall prepare draft documents, each of which shall include the
task-required information. Consultant shall provide five hard copies and one electronic copy
(in PDF format) of each draft document. Consultant shall allow two weeks for EBMUD to
review and provide comments on Technical Memoranda and Plans, and three weeks for
EBMUD to review and provide comments on Reports.

Final Deliverables. Consultant shall prepare final documents, addressing and incorporating
comments received from EBMUD on the draft versions. Consultant shall provide five hard
copies of each final document. Consultant shall also include an electronic version (PDF) of
each document, and each document in its source file format.

Task 2: Data Collection and Review
Task 2.1: Data Collection and Review

Consuitant shall assemble and review existing documents, evaluations, and data to be provided
by EBMUD in support of this effort including, but not limited to:

Inventory, system, and facility information
Record drawings and specifications
Geotechnical reports

Previous seismic evaluations and assessments
Operational information

In addition, EBMUD has the following reference documents, which will be made available:

» Seismic Evaluation Program reports from the 1990s, which include the following
geotechnical documents:
- Geotechnical Seismic Evaluation, EBMUD Wastewater Treatment Facilities, for
EQE Engineering, Inc., by Geo/Resource Consultant, Inc., JAN 1991
- Geotechnical Study, Seismic Evaluation Program, EBMUD Wastewater Facilities,
for EQE Engineering, Inc., by Geo/Resource Consultants, Inc., NOV 1992
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- Report Geotechnical Study, EBMUD Wastewater Facilities, Seismic Evaluation
Program, Interceptors and Outfall, for EQE Engineering, Inc., by AGS, Inc., NOV
1992

- Final Report Geotechnical Study, EBMUD Seismic Repairs of Wastewater
Facilities, for EQE International, by AGS, Inc., JUN 1996

=  EBMUD technical memorandum, “Review of Seismic Evaluations and Improvements
at the MWWTP” (May 2017), which includes a review of the past evaluations and
improvements completed to date

Consultant shall determine where information gaps exist and work with EBMUD to try to collect
additional information. Consultant shall analyze the information collected and assess the quality,
level of detail, and adequacy of the information. Consultant shall make an initial site visit to
become familiar with the MWWTP facilities. EBMUD staff will be present and coordinate
access to the facilities.

Deliverable: Consultant shall reference collected information in, or organize it into
appendices to, the MWWTP Seismic Evaluation Update Report described in Task 7.

Task 2.2: Past Evaluation Review and Criteria Development

Consultant shall review past seismic evaluation work and compare it with current codes and
guidelines to determine: current equivalent performance objectives, current equivalent seismic
hazard levels, likely changes and impacts to past findings and recommendations, and potential
new issues. Based on this review, review of industry-wide expectations on level of service for
wastewater treatment facilities, and discussion with the EBMUD, Consultant shall develop
recommendations for performance objectives and seismic hazard levels for use in the evaluation.

Deliverable: Consultant shall prepare a “Past Evaluations Review and Criteria
Development Technical Memorandum™ summarizing the review, findings, and
recommendations.

Task 3: Preliminary Risk Assessment

Consultant shall support a preliminary risk assessment. Consultant shall develop likelihood of
failure criteria, thresholds, and importance factors. Based on available facility information, past
evaluations, and site-specific seismic hazard information, Consultant shall determine the
preliminary likelihood of failure ratings. Consultant shall review EBMUD-developed
consequence of failure metrics and attend a workshop with EBMUD to discuss and determine the
consequence of failure ratings.

EBMUD has recently performed a conceptual-level risk assessment including only the
consequences of failure development. See EBMUD technical memorandum, “Review of Seismic
Evaluations and Improvements at the MWWTP” (May 2017).

Deliverable: Consultant shall provide tabulated likelihood of failure metrics and ratings for

EBMUD incorporation into risk assessment calculations.
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Task 4: Investigations and Evaluations
Task 4.1: Investigation and Evaluation Plan

Consultant shall work with EBMUD to develop a plan suitable to meet the project objectives and
specific investigation and evaluation items noted below, under Tasks 4.2 and 4.3. The plan shall

include, but not be limited to, the following:

* Current industry standards, codes, and guidelines to be used in the evaluation
= Approach to field investigations

* Approach to evaluations including criteria, reviews, and screening

* Inventory and tracking system for facilities and elements

This scope does not include the independent seismic evaluation of structural support and
anchorage for mechanical and electrical equipment and piping. However, all potential

deficiencies identified during inspections shall be documented.

Deliverable: Consultant shall prepare an “Investigation and Evaluation Plan Technical
Memorandum” summarizing the plan items noted above.

Task 4.2: Investigations

Consultant shall perform field investigation work. After an initial inspection of all facilities, and
consideration of findings from Tasks 2 and 3, a short list of facilities and areas of concern may
be developed and used for additional investigations. It is anticipated that of the approximately 80
facilities, approximately 30 facilities may need additional detailed investigations. For detailed
investigations, Consultant shall perform visual inspections to verify record drawings, identify
any deviations, and identify potential seismic deficiencies.

Consultant shall provide all materials, labor, and equipment necessary to perform all field
investigation work. No material testing or geotechnical field investigations (borings) are
anticipated. Consultant shall be responsible for implementing all necessary field safety
requirements. Although not anticipated, Consultant shall be responsible for all traffic and
confined-space safety requirements where warranted. All investigations that impact EBMUD
operations will require processing of a System Outage Request (SOR) form and acceptance by
EBMUD. Major process outages at the MW WTP are normally allowed only between midnight
and 6:00 am, with limits on consecutive nights and the presence of dry weather conditions.
EBMUD will facilitate investigation work by securing access to facilities, processing SORs, and
coordinating communications with plant operations.

Task 4.3: Evaluations

Consultant shall perform seismic evaluations for MWWTP facilities based on current industry
standards, codes and guidelines such as:

* ASCE 41-13 Seismic Evaluation and Retrofit of Existing Buildings
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» ASCE 7-10 Minimum Design Loads for Buildings and Other Structures
»  ACI 350.3-06 Seismic Design of Liquid-Containing Concrete Structures
= CBC (California Building Code) 2016

Consultant shall incorporate investigation findings and risk assessment results into an initial
review of facilities, and perform a screening to determine those facilities that warrant further
evaluation. It is anticipated that no more than 15 of the high-risk priority facilities will be
included on the short list of facilities to be evaluated further.

Evaluations shall encompass facility structural and non-structural elements, and critical power
services. Consultant shall perform modeling and seismic analysis as necessary to determine the
adequacy of systems for meeting performance objectives, and to identify areas of deficiencies.
Consideration shall be made to determine required freeboard and the impact that sloshing liquid
will have on concrete cover slabs for liquid-retaining structures.

Task 4.4: Investigation and Evaluation Technical Memorandum

Deliverable: Consultant shall prepare an “Investigation and Evaluation Summary and
Findings Technical Memorandum” documenting investigations, evaluations, basis for
shortlisting and findings. In addition to shortlist evaluation findings, there will likely be a
list of other individual element deficiencies to be included with the findings.

Task 5: Final Risk Assessment

Consultant shall update the preliminary likelihood of failure ratings based on new or confirmed
findings from investigation and evaluation efforts. Consultant shall also advise on any necessary
changes to the consequence of failure ratings identified during the course of work. EBMUD will
perform the assessment calculations and use this final risk assessment to further identify and
prioritize areas of concern.

EBMUD staff will present a status update briefing to EBMUD management on all efforts and
findings to date, and the approach to upcoming alternative development and analysis. Consultant
shall provide support in the development of presentation material and attend the briefing.

Deliverable: Consultant shall provide tabulated likelihood of failure metrics and ratings for
EBMUD incorporation into risk assessment calculations.

Task 6: Alternative Development and Analysis

Consultant shall identify potential alternatives that are applicable to the facilities that, after
evaluations and risk assessments, remain areas of concern. It is anticipated that alternatives will
be developed for the top five highest risk facilities as identified by EBMUD. Alternatives shall
be sufficient to meet performance goals. Alternatives may include structural retrofits, structural
modifications, or other mitigation strategies.
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Consultant shall develop conceptual scopes and cost estimates for each potential alternative
sufficient to serve as a basis for performing comparisons and developing recommendations. Cost
estimates shall be based on available literature, guidelines, and industry standard practices.

Deliverable: Consultant shall summarize the results in an “Alternative Analysis Summary
and Findings Technical Memorandum” covering the scope and cost for each alternative,
analysis method and results, findings, and recommendations.

Task 7: Final Recommendations and Report

Task 7.1: Development of Recommendations

Consultant shall identify and summarize recommendations for the MWWTP facilities based on
the investigations, risk assessments, evaluations, and alternative analysis included in this project
scope. Prior to completion of the final project report, Consultant shall support EBMUD in
preparing presentation material for a final management briefing and attend the briefing.
Comments and directions from management shall be incorporated into the final project report.

Task 7.2: Seismic Evaluation Update Report

Deliverable: Consultant shall prepare a “MWWTP Seismic Evaluation Update Report.”
Consultant shall include descriptions of all efforts performed under this scope of work.
Consultant shall include a summary of key collected information, assessments,
investigations, evaluations, findings, analyses, and recommendations. All project
deliverables in the form of technical memoranda shall be attached as appendices.

Task 7.3: Data Management

Consultant shall organize, describe, and tabulate all documents and files prepared, or caused to
be prepared, by the Consultant, and will provide the resulting documentation to EBMUD, as
stipulated in articie 1.5 of this Agreement. Ali items shail be provided in both their source file
format and PDF format.

Deliverable: Consultant shall prepare a “Data Management Technical Memorandum”
including a summary of the data management information noted above.

Task 8: Optional Services

Optional services may include additional engineering services identified during the course of this
project. Optional services, if warranted, will be negotiated at a future date. Consultant may
perform engineering services related to seismic evaluations, collection of facility or site-specific
information, or determination of MWWTP operational functions or limitations. The above scope
of work has considered conducting focused assessments, investigations, and evaluations related
to seismic hazards and mitigation. At the discretion of the EBMUD, the following services can
be considered, including but not limited to:

= Specialized field tests and inspections
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= Specialized modeling or evaluation work
= Qperational testing or evaluations
* Development of recommended work
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SECTION 3

REQUEST FOR QUALIFICATIONS (RFQ) AND SELECTION PROCESS

REQUEST FOR QUALIFICATIONS (RFQ)
Qualifications Summary Form

To be considered for this project, your firm must complete the Qualifications Summary Form
included as part of this section. For all projects listed in the Qualifications Summary, a project
description must be included, demonstrating that the firm(s) and the persons proposed for this
project meet the minimum qualifications required. References must also be provided for all
qualifying project experience to verify the project scope, budget, performance, and quality of
work completed.

Minimum Qualifications

Lead Firm: The lead consulting firm must provide information that demonstrates its experience
on projects of similar type, size, and complexity as the current project under consideration.
Experience must include at least two seismic evaluation efforts for wastewater or water
treatment, or similar large industrial processing facilities, completed within the last ten years
with a minimum fee of $100,000. The relevance of cited projects, and the experience of specific
individuals proposed for the current project, should be emphasized. The lead firm shall oversee
and coordinate all aspects of the proposed project team’s scope of work.

Project Team: For each element indicated below, clearly indicate the firm on the project team
with the required experience. The referenced experience must show successful completion of the
project component involving the relevant project element. A referenced project may be used for

more than one element.

= Seismic Evaluation of Existing Wastewater or Water Treatment, or Similar Type Large
Industrial Processing Facility
= Risk Assessment

Project Manager/Key Personnel: Provide both technical and managerial qualifications for the
proposed Project Manager and Key Personnel. Proposed personnel must meet the following

minimum requirements:

* Project Manager must have had successful experience in completing at least two
wastewater or water treatment facility, or similar type large industrial processing facility,
seismic evaluation efforts in the last ten years with a minimum fee of $100,000

= Project Manager must be an employee of the lead firm with at least five years of

experience
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= Key Personnel must have at least three years of experience in their respective disciplines,
and must demonstrate capabilities from at least two projects in one or more of the
elements stated above

The Project Manager will be the primary client contact and is responsible for the day-to-day
management of the project and ensuring that the project scope, budget, and schedule are met.
The following information should be provided for the Project Manager and Key Personnel:

= Years of experience
= Percent (%) time available for this project
* Resumes (should demonstrate experience beyond minimum qualification requirements)

SELECTION PROCESS
Qualifications Evaluation

The ability to meet the requirements will be judged by EBMUD based solely on the information
provided on the Qualifications Summary Form. If the information provided is deemed
inadequate by EBMUD, no further evaluation of the submitted project proposal will be
conducted.

Selection Interview

The best proposing consultants will be invited to an interview by EBMUD. At the interview, the
Consultant will introduce the project manager, the spokesperson, and any other key members of
the proposing team (maximum four people) and summarize their qualifications and experience in
response to the RFP. The Consultant will also concisely present its approach to the key items
noted in the qualifications section criteria, and respond extemporaneously to questions.

Selection Criteria

A successful proposal and interview will demonstrate the Consultant’s experience in successfully
performing seismic evaluations of similar scope and complexity. Consultant evaluations will be
based on the proposed approach to the scope of work. Selection will be based on, but not limited
to, the following:

» (Clear and concise approach to executing the project scope of work

» Relevant experience in seismic evaluation

= Qualifications of the designated Project Manager

* Qualifications of Key Personnel who will serve as team leaders in support of the
individual Project Manager

» Labor estimates by task and position, including subconsultants

* Compliance with EBMUD’s Contract Equity Program

»  Proposed schedule and resource availability and commitment to complete work in a
timely manner
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» Responses to interview questions

Contract Negotiations and Award

Negotiations for a Consulting Services Agreement with a “not-to-exceed” contract price (for
time and expenses) will be scheduled with the selected qualified project team. If an agreement
cannot be achieved, EBMUD will proceed to negotiate with the next selected qualified project

team.
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MWWTP Seismic Evaluation Update Project
Qualifications Summary Form

Under Project Team Definition: (1) indicate the estimated portion of the total consulting fee for
which each firm is responsible. Total should equal 100%; (2) provide resumes for all key project
personnel; and (3) refer to Section 3 for information on minimum qualifications. For qualifying
experience, space is provided for two projects—add additional rows as needed. This form is

available in electronic format (contact Diana Lee — Diana.Lee@ebmud.com).

Project Team Definition

Firm Expertise Est. %

M/WBE

Lead:

Sub:

Sub:

Sub:

Sub:

Experience
Individual & Firm Expertise (Years)

%
Availability

Project
Manager

Key
Personnel

Key
Personnel

Key
Personnel

Key
Personnel

PRIMARY WORK LOCATION:

LEAD FIRM QUALIFYING EXPERIENCE: Seismic Evaluations
Project #1 Name and Client:

Project Description:

Personnel and Role(s) in Project:

Year Prepared: (2007-2016)

Contract Fee: (>$100,000)

Client Contact Name and Phone Number:

DISTRICT
Use Only

Project #2 Name and Client:

Project Description:

Personnel and Role(s) in Project:

Year Prepared: (2007-2016)

Contract Fee: (>$100,000)

Client Contact Name and Phone Number:
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PROJECT TEAM QUALIFYING EXPERIENCE: Seismic Evaluations

Project #1 Name and Client:

Project Description:

Firm and Personnel:

Role(s) in Project:

Year Prepared:

Contract Fee:

Client Contact Name and Phone Number:

DISTRICT
Use Only

Project #2 Name and Client: (Optional)
Project Description:

Firm and Personnel:

Role(s) in Project:

Year Prepared:

Contract Fee:

Client Contact Name and Phone Number:

PROJECT TEAM QUALIFYING EXPERIENCE: Risk Assessments
Project #1 Name and Client:

Project Description:

Firm and Personnel:

Role(s) in Project:

Year Prepared:

Contract Fee:

Client Contact Name and Phone Number:

Project #2 Name and Client: (Optional)
Project Description:

Firm and Personnel:

Role(s) in Project:

Year Prepared:

Contract Fee:

Client Contact Name and Phone Number:

PROJECT MANAGER QUALIFYING EXPERIENCE: Seismic Evaluations

Project #1 Name:

Project Description:

Year Prepared: (2007-2016)

Role in Project:

Contract Fee: (>$100,000)

Client Contact Name and Phone Number:

SECTION 3
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Project #2 Name:

Project Description:

Year Prepared: (2007-2016)

Role in Project:

Contract Fee: (>$100,000)

Client Contact Name and Phone Number:

KEY PERSONNEL QUALIFYING EXPERIENCE:
(Repeat For Each Person)

Project #1 Name and Client:

Project Description:

Role in Project:

Year Prepared:

Contract Fee:

Client Contact Name and Phone Number:

Project #2 Name and Client:

Project Description:

Role in Project:

Year Prepared:

Contract Fee:

Client Contact Name and Phone Number:
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Pump Station Discharge Line Condition Assessment Project and
Interceptor Corrosion Prevention Study

SECTION 4

PROPOSAL FORMAT AND INSTRUCTIONS

The proposal should demonstrate the proposed team’s understanding of the scope and approach
to successful completion of the MWWTP Seismic Evaluation Update Project. The proposal
should contain the following main areas:

Transmittal Letter

The letter of transmittal should clearly identify the Consultant, the office location(s) where the
work would be performed, and the project manager, key technical personnel, and subconsultants
that will perform the work. The letter should be signed by an individual having authority to
execute an agreement with EBMUD.

Statement of Qualifications

To be considered for this project, the Qualifications Summary Form must be completed (Section
3). The purpose of the Statement of Qualifications (SOQ) is to clearly identify relevant team
experience that qualifies the lead firm and subconsultants for performance of the work.

Project Approach
The proposal should include a clear and complete discussion of each task required to fulfill the

project objectives, and present the approach in sufficient detail. In general, the project approach
should demonstrate:

= Adequate resources and expertise to complete the work

» Extensive knowledge of seismic evaluations of existing facilities, especially for
wastewater or water {reatment facilities, or similar type large indusirial processing
facilities

= Extensive knowledge of the development and use of risk assessment tools

= Extensive knowledge of alternative analysis development and evaluation

* How Consultant will utilize existing information and data

Describe each task and subtask in sufficient detail to present a clear summary of your approach,
using the information presented in the Scope of Work (Section 2) as a guide. Clearly identify
planned meetings and deliverables for each task. Discuss any reasons for significant changes to
the scope of work. As part of the proposal, respondents are encouraged to recommend changes or
additions to the scope of work that may improve performance, reduce costs, or shorten the
project schedule. Portions of the tasks may be performed concurrently.

The proposed scope should include any optional services that Consultant feels may improve

successful completion of the project. Resources under this task are for work that is not within the
anticipated scope of services described previously.
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Project Management and Staffing
The proposal should describe how Consultant’s project manager proposes to:

» Coordinate all deliverables. Draft reports are required prior to all final reports
= Attend and support project management and/or working meetings with EBMUD
= Manage schedule and budget and report progress

=  Address any performance issues that may arise during the period of the contract

Additionally, Consultant should provide estimates in hours of the level of effort required for
project management activities.

For staffing, include a clear statement of project team responsibilities and reporting relationships,
work structure for project control and review, and allocation of staff identified by name and firm
for key tasks. Identify the Project Manager and Key Personnel that will lead the project efforts.
Indicate the portion of time that key staff will be available to work on the project. Indicate any
tasks that the Consultant assumes will be completed by EBMUD.

Labor Hours by Task

Provide a detailed breakdown of labor hours by task and position, including subconsultants. The
estimate of labor hours presented in the proposal will provide the basis for contract negotiations
with the selected Consultant.

Schedule

Develop a detailed work plan and schedule for the project including deliverables and other
milestone dates in order to complete the project and study in a timely manner. Clearly identify
the critical path and which tasks will run concurrently. The following major milestone
deliverable dates must be included (at a minimum):

» Completion of Final Past Evaluations Reviews and Criteria Development Technical
Memorandum (TM)

Completion of Preliminary Risk Assessment

Completion of Final Investigation and Evaluation Plan TM

Completion of Final Investigation and Evaluation Summary and Findings TM
Completion of Final Initial Evaluation Summary and Findings TM

Completion of Final Risk Assessment

Completion of Final Alternative Analysis Summary of Findings TM

Completion of Final MWWTP Seismic Evaluation Update Report

Completion of Final Data Management TM

Contract Equity

Every proposer must fill out, sign, and submit the appropriate sections of the Contract Equity
Program and Equal Employment Opportunity documents located at the hyperlink contained in
Section 5. Special attention should be given to completing Form P-25, "Employment Data and
Certification." Any proposer needing assistance in completing these forms should contact the
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EBMUD's Contract Equity Office at (510) 287-0114 prior to submitting an RFP response.
Consultants are expected to make good faith efforts to meet EBMUD’s contracting objectives.

Resumes

Attach resumes of pertinent key project staff. Resumes may be a maximum of two pages per
person.

Submittal Length

Not to Exceed

Transmittal Letter 1 page
Statement of Qualifications (including Qualifications Summary Form) 10 pages
Project Approach 5 pages
Project Management and Staffing 1 page
Labor Hours by Task 1 page
Schedule 1 page
Contract Equity Program Forms As needed
Resumes (maximum of two pages per person) As needed

Final Submittal
Submittals must be received no later than 4:00 pm, June 21, 2017 (postmarks will not be
accepted). Any submittals with a time/date stamp upon receipt after the due date will be deemed

late submittals and will NOT be accepted.

Mail copies to: East Bay Municipal Utility District
P.O. Box 24055, MS 702
Oakland, CA 94623-1055
Attention : Diana Lee

Or hand-deliver to: East Bay Municipal Utility District
375 Eleventh Street, 2™ Floor
Oakland, CA 94607
Attention : Diana Lee

Questions
Questions regarding this RFQ/RFP should be directed to Diana Lee at (510) 287-1106, or via

email at diana.lee@ebmud.com, by 2:00 PM on Friday, June 9, 2017. Answers to questions
received will be subsequently posted at www.ebmud.com. Click on “Business Center,” “Request
for Proposals,” and “MWWTP Seismic Evaluation Update Project.”
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SECTION §

CONTRACT EQUITY PROGRAM

EBMUD’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal
opportunities for business owners of all races, ethnicities, and genders who are interested in
conducting business with EBMUD. The program has contracting objectives, serving as the
minimum level of expected contract participation for the three availability groups: white-men
owned businesses, white-women owned businesses, and ethnic minority owned businesses. The
contracting objectives apply to all contracts that are determined to have subcontracting
opportunities, and to all General or Professional Service Providers regardless of their race,
gender, or ethnicity.

All business enterprises and their subcontractors performing work for EBMUD must be Equal
Employment Opportunity (EEO) employers, and shall be bound by all laws prohibiting
discrimination in employment. There shall be no discrimination against any person, or group of
persons, on account of race, color, religion, creed, national origin, ancestry, gender including
gender identity or expression, age, marital or domestic partnership status, mental disability,
physical disability (including HIV and AIDS), medical condition (including genetic
characteristics or cancer), genetic information, or sexual orientation.

Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a),
60-300.5(a) and 60-741.5(a). These regulations prohibit discrimination against qualified
individuals based on their status as protected veterans or individuals with disabilities, and
prohibit discrimination against all individuals based on their race, color, religion, sex,
sexual orientation, gender identity, or national origin in the performance of this contract.
Moreover, these regulations require that covered prime contractors and subcontractors
take affirmative action to employ and advance in employment individuals without regard
to race, color, religion, sex, national origin, protected veteran status or disability.

All Contractors shall include the nondiscrimination provisions above in all subcontracts.
Your firm is responsible for:

1) Reading and understanding the CEP guidelines.
2) Filling out and submitting with your proposal the appropriate forms.

The CEP guidelines and forms can be downloaded from the EBMUD website at the following
link: http://ebmud.com/business-center/contract-equity-program/.

Please include the required completed forms with your proposal. Non-compliance with the
Guidelines may deem a proposal non-responsive, and therefore, ineligible for contract award.

If you have questions regarding the Contract Equity Program please call (510) 287-0114.
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SECTION 6

SAMPLE CONSULTING AGREEMENT

CONSULTING AGREEMENT
FOR
EAST BAY MUNICIPAL UTILITY DISTRICT

(Project Title)

THIS Agreement is made and entered into this day of (month), 201 _, by and between
EAST BAY MUNICIPAL UTILITY DISTRICT, a public entity, hereinafter called
"DISTRICT," and (CONSULTANT'S FULL LEGAL NAME, BOLD, ALL CAPS followed by
type of entity [ corporation, etc.]), hereinafter called "CONSULTANT."

WITNESSETH
WHEREAS, DISTRICT requires consulting services for (need for project); and

WHEREAS, DISTRICT has completed (completed projects that pertain to this project -
optional); and

WHEREAS, CONSULTANT has submitted a proposal to provide consulting services for (state
type -"preparation of planning documents", "preparation of design documents", or
"construction management support services”) for the (project title) and CONSULTANT
represents that it has the experience, licenses, qualifications, staff expertise and where necessary
the required Department of Industrial Relations (DIR) registration to perform said services in a
professional and competent manner; and

WHEREAS, DISTRICT Board of Directors has authorized the contract by Motion
Number 3

NOW, THEREFORE, it is mutually agreed by DISTRICT and CONSULTANT that for the
considerations hereinafter set forth, CONSULTANT shall provide said services to DISTRICT, as
set forth in greater detail herein.

ARTICLE 1 - SCOPE OF WORK

1.1 CONSULTANT agrees to furnish services set forth in Exhibit A, Scope of Services,
attached hereto and incorporated herein. The services authorized under this Agreement
shall also include all reports, manuals, plans, and specifications as set forth in Exhibit A.

1.2 CONSULTANT's work products shall be completed and submitted in accordance with
DISTRICT's standards specified, and according to the schedule listed, in Exhibit A. The
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1.3

1.4

1.5

1.6

1.7

1.8

completion dates specified herein may be modified by mutual agreement between
DISTRICT and CONSULTANT provided that DISTRICT’s Project Manager notifies
CONSULTANT of modified completion dates by letter. CONSULTANT agrees to
diligently perform the services to be provided under this Agreement. In the performance
of this Agreement, time is of the essence.

It is understood and agreed that CONSULTANT has the professional skills necessary to
perform the work agreed to be performed under this Agreement, that DISTRICT relies
upon the professional skills of CONSULTANT to do and perform CONSULTANT’s
work in a skillful and professional manner, and CONSULTANT thus agrees to so
perform the work. CONSULTANT represents that it has all the necessary licenses to
perform the work and shall maintain them during the term of this Agreement.
CONSULTANT agrees that the work performed under this Agreement shall follow
practices usual and customary to the (state type - for example "engineering") profession
and that CONSULTANT is the engineer in responsible charge of the work for all
activities performed under this Agreement. Acceptance by DISTRICT of the work
performed under this Agreement does not operate as a release of CONSULTANT from
such professional responsibility for the work performed.

CONSULTANT agrees to maintain in confidence and not disclose to any person or
entity, without DISTRICT's prior written consent, any trade secret or confidential
information, knowledge or data relating to the products, process, or operation of
DISTRICT. CONSULTANT further agrees to maintain in confidence and not to disclose
to any person or entity, any data, information, technology, or material developed or
obtained by CONSULTANT during the term of this Agreement. The covenants contained
in this paragraph shall survive the termination of this Agreement for whatever cause.

The originals of all computations, drawings, designs, graphics, studies, reports, manuals,
photographs, videotapes, data, computer files, and other documents prepared or caused to
be prepared by CONSULTANT or its subconsultants in connection with these services
shall be delivered to and shall become the exclusive property of DISTRICT. DISTRICT
is licensed to utilize these documents for DISTRICT applications on other projects or
extensions of this project, at its own risk. CONSULTANT and its subconsultants may
retain and use copies of such documents, with written approval of DISTRICT.

CONSULTANT is an independent contractor and not an employee of DISTRICT.
CONSULTANT expressly warrants that it will not represent that it is an employee or
servant of DISTRICT.

CONSULTANT is retained to render professional services only and all payments made
are compensation solely for such services as it may render and recommendations it may
make in carrying out the work.

It is further understood and agreed by the parties hereto that CONSULTANT in the
performance of its obligations hereunder is subject to the control or direction of
DISTRICT as to the designation of tasks to be performed, the results to be accomplished
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1.9

1.10

by the services hereunder agreed to be rendered and performed, and not the means,
methods, or sequence used by the CONSULTANT for accomplishing the results.

If, in the performance of this agreement, any third persons are employed by
CONSULTANT, such person shall be entirely and exclusively under the direction,
supervision, and control of CONSULTANT. All terms of employment, including hours,
wages, working conditions, discipline, hiring, and discharging, or any other terms of
employment or requirements of law, shall be determined by CONSULTANT, and
DISTRICT shall have no right or authority over such persons or the terms of such
employment.

It is further understood and agreed that as an independent contractor and not an employee
of DISTRICT, neither the CONSULTANT nor CONSULTANTs assigned personnel
shall have any entitlement as a DISTRICT employee, right to act on behalf of DISTRICT
in any capacity whatsoever as agent, nor to bind DISTRICT to any obligation
whatsoever. CONSULTANT shall not be covered by DISTRICT’s worker’s
compensation insurance; nor shall CONSULTANT be entitled to compensated sick leave,
vacation leave, retirement entitlement, participation in group health, dental, life or other
insurance programs, or entitled to other fringe benefits payable by DISTRICT to
employees of DISTRICT.

ARTICLE 2 - COMPENSATION

2.1

2.2

For the Scope of Services described in Exhibit A, DISTRICT agrees to pay
CONSULTANT actual costs incurred, subject to a Maximum Cost Ceiling of $(dollars),
plus a Professional Fee (prorata dollar profit). The Professional Fee shall be subject to a
Professional Fee Ceiling of $(dollars). Total compensation under the Agreement shall not
exceed a Maximum Agreement Ceiling of $(dollars). Compensation for services shall be
in accordance with the method and amounts described in Exhibit B, attached hereto and
incorporated herein. CONSULTANT acknowledges that construction work on public
works projects requires DIR registration and is subject to prevailing wage rates and
includes work performed during the design and preconstruction phases of construction
including, but not limited to, inspection and land surveying work. CONSULTANT
certifies that the proposed cost and pricing data used herein reflect the payment of
prevailing wage rates where applicable and are complete, current, and accurate.

In case of changes affecting project scope resulting from new findings, unanticipated
conditions, or other conflicts or discrepancies, CONSULTANT shall promptly notify
DISTRICT of the identified changes and advise DISTRICT of the recommended
solution. Work shall not be performed on such changes without prior written
authorization of DISTRICT.

ARTICLE 3 - NOTICE TO PROCEED

3.1

This Agreement shall become effective upon execution of the second signature.
CONSULTANT shall commence work upon receipt of DISTRICT's Notice to Proceed,
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3.2

which shall be in the form of a letter signed by DISTRICT's Project Manager.
DISTRICT's Notice to Proceed will authorize the Contracted Services described in
Exhibit A with ceiling prices described in ARTICLE 2 — COMPENSATION. No work
shall commence until the Notice to Proceed is issued.

DISTRICT may at its option issue a Notice to Proceed for some or all of the Optional
Services tasks described in Exhibit A. Compensation for Optional Services shall be in
accordance with the method and amounts described in Exhibit B.

ARTICLE 4 - TERMINATION

4.1

4.2

4.3

4.4

This Agreement may be terminated by DISTRICT immediately for cause or upon 10 days
written notice, without cause, during the performance of the work.

If this Agreement is terminated CONSULTANT shall be entitled to compensation for
services satisfactorily performed to the effective date of termination; provided however,
that DISTRICT may condition payment of such compensation upon CONSULTANT's
delivery to DISTRICT of any and all documents, photographs, computer software,
videotapes, and other materials provided to CONSULTANT or prepared by
CONSULTANT for DISTRICT in connection with this Agreement. Payment by
DISTRICT for the services satisfactorily performed to the effective date of termination,
shall be the sole and exclusive remedy to which CONSULTANT is entitled in the event
of termination of the Agreement and CONSULTANT shall be entitled to no other
compensation or damages and expressly waives same. Termination under this Article 4
shall not relieve CONSULTANT of any warranty obligations or the obligations under
Articles 1.4 and 7.1.

(Optional)

This Agreement may be terminated by CONSULTANT upon 10 days written notice to
DISTRICT only in the event of substantial failure by DISTRICT to fulfill its obligations
under this Agreement through no fault of the CONSULTANT.

If this Agreement is terminated, payment of the Professional Fee shall be in proportion to
the percentage of work that DISTRICT judges satisfactorily performed up to the effective
date of termination. The Professional Fee shall be prorated based upon a ratio of the
actual Direct Labor and Indirect Costs expended to date divided by the Cost Ceiling.

ARTICLE S - PROJECT MANAGERS

5.1

DISTRICT designates (District Project Manager's name) as its Project Manager, who
shall be responsible for administering and interpreting the terms and conditions of this
Agreement, for matters relating to CONSULTANT's performance under this Agreement,
and for liaison and coordination between DISTRICT and CONSULTANT.
CONSULTANT may be requested to assist in such coordinating activities as necessary as
part of the services. In the event DISTRICT wishes to make a change in the DISTRICT's
representative, DISTRICT will notify CONSULTANT of the change in writing.
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5.2

CONSULTANT designates (Consultant Project Manager's name) as its Project
Manager, who shall have immediate responsibility for the performance of the work and
for all matters relating to performance under this Agreement. Any change in
CONSULTANT designated personnel or subconsultant shall be subject to approval by
the DISTRICT Project Manager. (The following sentence is optional.) CONSULTANT
hereby commits an average of (I to 100) percent of (Consultant Project Manager's
name) time on this project for the duration of the project.

ARTICLE 6 - CONTRACT EQUITY PROGRAM COMPLIANCE

6.1

6.2

CONSULTANT expressly agrees that this Agreement is subject to DISTRICT’s Contract
Equity Program (“CEP”). CONSULTANT is familiar with the DISTRICT’s CEP and
Equal Opportunity Guidelines, and has read and understood all of the program
requirements. CONSULTANT understands and agrees to comply with the CEP and all
requirements therein, including each of the Good Faith Efforts. CONSULTANT further
understands and agrees that non-compliance with the CEP requirements may result in
termination of this Agreement.

Designated CEP compliance for the duration of this Agreement is listed in Exhibit C,
which is attached hereto and incorporated herein. CONSULTANT shall maintain records
of the total amount actually paid to each subconsultant. Any change of
CONSULTANT’S listed subconsultants shall be subject to approval by the DISTRICT’S
Project Manager.

ARTICLE 7 - INDEMNIFICATION AND INSURANCE

7.1

7.2

Indemnification

CONSULTANT expressly agrees to defend, indemnify, and hold harmless DISTRICT
and its Directors, officers, agents and employees from and against any and all loss,
liability, expense, claims, suits, and damages, including attorneys' fees, arising out of or
pertaining or relating to CONSULTANT's, its associates’, employees’, subconsultants’,
or other agents’ negligence, recklessness, or willful misconduct, in the operation and/or
performance under this Agreement.

Insurance Requirements

CONSULTANT shall take out and maintain during the life of the Agreement all the
insurance required in this ARTICLE, and shall submit certificates for review and
approval by DISTRICT. The Notice to Proceed shall not be issued, and CONSULTANT
shall not commence work until such insurance has been approved by DISTRICT. The
certificates shall be on forms provided by DISTRICT.
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7.3

7.4

Acceptance of the certificates shall not relieve CONSULTANT of any of the insurance
requirements, nor decrease the liability of CONSULTANT. DISTRICT reserves the right
to require CONSULTANT to provide insurance policies for review by DISTRICT.

Workers Compensation Insurance

CONSULTANT shall take out and maintain during the life of the Agreement, Workers
Compensation Insurance, for all of its employees on the project. In lieu of evidence of
Workers Compensation Insurance, DISTRICT will accept a Self-Insured Certificate from
the State of California. CONSULTANT shall require any subconsultant to provide it with
evidence of Workers Compensation Insurance.

Commercial General Liability Insurance

CONSULTANT shall take out and maintain during the life of the Agreement Automobile
and General Liability Insurance that provides protection from claims which may arise
from operations or performance under this Agreement. If CONSULTANT elects to self-
insure (self-fund) any liability exposure during the contract period above $50,000,
CONSULTANT is required to notify the DISTRICT immediately. Any request to self-
insure must first be approved by the DISTRICT before the changed terms are accepted.
CONSULTANT shall require any subconsultant to provide evidence of liability insurance
coverages.

The amounts of insurance coverages shall not be less than the following:
$2,000,000/Occurrence, Bodily Injury, Property Damage — Automobile.
$2,000,000/Occurrence, Bodily Injury, Property Damage - General Liability.
The following coverages or endorsements must be included in the policy(ies):

1. DISTRICT and its Directors, officers, and employees are additional insureds in the
policy(ies) as to the work being performed under this Agreement;

2. The coverage is primary and non-contributory to any other insurance carried by
DISTRICT;

3. The policy(ies) cover(s) contractual liability for the assumption of liability through
the indemnity in this Agreement;

4. The policy(ies) is(are) written on an occurrence basis;
5. The policy(ies) cover(s) broad form property damage liability;

6. The policy(ies) cover(s) personal injury (libel, slander, and trespass) liability;
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7. The policy covers explosion, collapse and underground hazards (construction
contracts only).

8. The policy(ies) cover(s) products and completed operations.
9. The policy(ies) cover(s) use of non-owned automobiles and equipment.

10. The policy(ies) shall cover Pollution liability for claims related to the release or
threatened release of pollutants into the environment arising out of or resulting from
CONSULTANT’s performance under this Agreement.

11. The policy(ies) shall not be canceled nor materially altered unless 30 days' written
notice is given to DISTRICT.

7.5 Professional Liability Insurance

CONSULTANT shall take out and maintain during the life of the Agreement,
professional liability insurance (Errors and Omissions) with a minimum of $1,000,000 of
liability coverage. A deductible may be acceptable upon approval of the DISTRICT. The
policy shall provide 30 days advance written notice to DISTRICT for cancellation or

reduction in coverage.

ARTICLE 8 - NOTICES

Any notice which DISTRICT may desire or is required at any time to give or serve
CONSULTANT may be delivered personally, or be sent by United States mail, postage prepaid,

addressed to:

{consulting firm's name)

(address)

Attention: (contact, usually the consultant's project manager),

or at such other address as shall have been last furnished in writing by CONSULTANT to
DISTRICT.

Any notice which CONSULTANT may desire or is required at any time to give or serve upon
DISTRICT may be delivered personally at EBMUD, 375 - 11th Street, Oakland, CA 94607-
4240, or be sent by United States mail, postage prepaid, addressed to:

Director of (Wastewater Department or Engineering and Construction Department)
P.O. Box 24055
Oakland, CA 94623-1055

SECTION 6 Page 6-7



MWWTP Seismic Evaluation Update Project

or at such other address as shall have been last furnished in writing by DISTRICT to
CONSULTANT.

Such personal delivery or mailing in such manner shall constitute a good, sufficient and lawful
notice and service thereof in all such cases.

ARTICLE 9 - MISCELLANEOUS

9.1

9.2

9.3

94

9.5

9.6

9.7

This Agreement represents the entire understanding of DISTRICT and CONSULTANT
as to those matters contained herein. No prior oral or written understanding shall be of
any force or effect with respect to those matters covered hereunder. This Agreement may
only be modified by amendment in writing signed by each party.

This Agreement is to be binding on the successors and assigns of the parties hereto. The
services called for herein are deemed unique and CONSULTANT shall not assign,
transfer or otherwise substitute its interest in this Agreement or any of its obligations
hereunder without the prior written consent of DISTRICT.

Should any part of this Agreement be declared by a final decision by a court or tribunal
of competent jurisdiction to be unconstitutional, invalid or beyond the authority of either
party to enter into or carry out, such decision shall not affect the validity of the remainder
of this Agreement, which shall continue in full force and effect, provided that the
remainder of this Agreement can be interpreted to give effect to the intentions of the
parties.

Multiple copies of this Agreement may be executed by the parties and the parties agree
that the Agreement on file at the DISTRICT is the version of the Agreement that shall
take precedence should any differences exist among counterparts of the Agreement.

This Agreement and all matters relating to it shall be governed by the laws of the State of
California.

The District’s waiver of the performance of any covenant, condition, obligation,
representation, warranty or promise in this agreement shall not invalidate this Agreement
or be deemed a waiver of any other covenant, condition, obligation, representation,
warranty or promise. The District’s waiver of the time for performing any act or
condition hereunder does not constitute a waiver of the act or condition itself.

There shall be no discrimination in the performance of this contract, against any person,
or group of persons, on account of race, color, religion, creed, national origin, ancestry,
gender including gender identity or expression, age, marital or domestic partnership
status, mental disability, physical disability (including HIV and AIDS), medical condition
(including genetic characteristics or cancer), veteran or military status, family or medical
leave status, genetic information, or sexual orientation. CONSULTANT shall not
establish or permit any such practice(s) of discrimination with reference to the contract or

SECTION 6 Page 6-8



MWWTP Seismic Evaluation Update Project

9.8

any part. CONSULTANTS determined to be in violation of this section shall be deemed
to be in material breach of this Agreement.

Consultant shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and
60-741.5(a). These regulations prohibit discrimination against qualified individuals
based on their status as protected veterans or individuals with disabilities, and
prohibit discrimination against all individuals based on their race, color, religion,
sex, sexual orientation, gender identity, or national origin in the performance of this
contract. Moreover, these regulations require that covered prime contractors and
subcontractors take affirmative action to employ and advance in employment
individuals without regard to race, color, religion, sex, national origin, protected
veteran status or disability.

CONSULTANT shall include the nondiscrimination provisions above in all subcontracts.

CONSULTANT affirms that it does not have any financial interest or conflict of interest
that would prevent CONSULTANT from providing unbiased, impartial service to the
DISTRICT under this Agreement.

ARTICLE 10 - TERM

Unless terminated pursuant to Article 4 herein, this Agreement shall expire when all tasks have
been completed and final payment has been made by DISTRICT.

IN WITNESS WHEREOF, the parties hereto each herewith subscribe the same in duplicate.

EAST BAY MUNICIPAL UTILITY DISTRICT
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By: Date
(Name),

(Insert title - Director of Engineering and Construction or Manager of Support Services)

Approved As To Form

By:
for the Office of the General Counsel

(CONSULTING FIRM'S NAME, ALL CAPS & BOLD)

By: Date

(Name),
(Title)

Rev. 3/24/14
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EXHIBIT A

East Bay Municipal Utility District
(Project Title)

SCOPE OF SERVICES

L CONSULTANT SERVICES
CONSULTANT shall provide the following:

Contracted Services

(State each task with associated task number; specifically call out any survey work)

Optional Services

(State each task with associated task number)

1L PROJECT SCHEDULE

(List schedule milestones and completion dates)
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EXHIBIT B

East Bay Municipal Utility District
(Project Title)

COMPENSATION

Compensation for services provided in Exhibit A, SCOPE OF SERVICES, shall be in
accordance with the methods and specific amounts described in this Exhibit.

1.  DISTRICT shall pay CONSULTANT only the actual costs incurred, subject to the agreed
cost ceiling. CONSULTANT certifies that the cost and pricing information used herein are
complete, current and accurate. CONSULTANT acknowledges that it will expend public
funds and hereby agrees to use every appropriate method to contain its fees and minimize
costs under this Agreement.

2. Compensation for CONSULTANT services authorized shall be on a cost reimbursement
basis and include Direct Labor, Indirect Costs, Subconsultant Services, Other Direct Costs,
and a Professional Fee. Costs to be paid comprise the following:

2.1

2.2

SECTION 6

Direct Labor

Direct labor costs shall be the total number of hours worked on the job by each
employee times the actual hourly rate for such employee's labor. Hours worked
shall be rounded-up to the nearest quarter-hour (0.25) increment. Labor costs for
principals shall be based upon the actual hourly rate of pay for those individuals.
Labor rates shall be based on a normal 8-hour day, 40-hour week. DISTRICT will
pay all personnel at their regular rate including any work performed on overtime
or on holidays or weekends.

Indirect Costs

DISTRICT shall pay CONSULTANT an overhead expense equal to (insert
overhead rate) percent of labor costs incurred by CONSULTANT.
CONSULTANT acknowledges and agrees that this overhead compensation is in
lieu of itemized payments for indirect and overhead expenses which includes, but
is not limited to:

. Clerical, word processing and/or accounting work.

e  Vechicle usage and mileage between CONSULTANT’s office and
DISTRICT offices or work locations within DISTRICT service area. For
work outside of the DISTRICT’s services area, DISTRICT approval to
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2.3

2.4.

SECTION 6

charge for vehicle usage and mileage and other travel expenses must be
obtained prior to the expenses being incurred.

Parking (DISTRICT does NOT provide parking to CONSULTANT in the
DISTRICT Administration Building, located at 375 11th Street, Oakland,
California. CONSULTANT shall be responsible for parking elsewhere).
Postage, or for certified or registered mail. Extraordinary postage,
overnight delivery, or messenger delivery charges must be approved in
advance.

Routine copying costs for in-house copying.

Local telephone charges, including cellular phone, modem and
telecopier/FAX charges.

Office space lease.

Office supplies.

Computer equipment.

Computer usage charges.

Books, publications and periodicals.

Insurance.

Miscellaneous hand tools or equipment rental.

Safety training, seminars or continuing education.

Utilities.

Local meals, transportation or other travel charges.

Inadequately described or miscellaneous expenses.

The above items are illustrative, rather than exhaustive.

Subconsultant Services

Subconsultant services shall be billed at cost (plus a (insert rate) percent markup).

Other Direct Costs

Other Direct Costs shall be approved by DISTRICT in advance in writing, and
shall be billed at cost, without markup. These costs include, but are not limited to

the following:

24.1.

24.2.

Automobile expenses at (insert rate) cents per mile when CONSULTANT
is required to travel outside of the DISTRICT"s service area. Mileage will
NOT be reimbursed for rental car expenses, where the rental agreement
specifies unlimited mileage.

DISTRICT will pay for necessary and reasonable travel expenses provided
the travel is approved in advance by DISTRICT Project Manager, and
providing that:
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2.5

2.6

2.7

SECTION 6

. Each expense is separately identified (air fare, hotel, rental car)
with an amount and date incurred. Confirming documents may be
requested.

J Charged mileage for vehicle mileage shall not exceed the current
allowable Internal Revenue Service rate.

. Air travel is coach or economy rate for refundable tickets. Business
and first class rates will not be reimbursed.

. Lodging accommodations are moderately priced.

Meal charges are reasonable. (Reimbursement for meals will only
be made in conjunction with out-of-town travel.)

° Taxis or shuttles are used rather than rental cars whenever cost
effective.
. Rental cars are intermediate or compact class only.

Professional Fee

As a portion of the total compensation to be paid to CONSULTANT, DISTRICT
shall pay the Professional Fee, subject to the agreed Professional Fee Ceiling of
$(dollars) as specified in Exhibit B-1, as profit for services rendered by
CONSULTANT covered by this Agreement. CONSULTANT shall earn the
Professional Fee based on a (insert rate) percent markup of CONSULTANT"s
Direct Labor and Indirect Costs billed and approved.

Budget Amounts
Contracted Optional Maximum
Services Services Services*
Cost Ceiling $(dollars) $(dollars) $(dollars)
Professional Fee Ceiling (dollars) (dollars) (dollars)
Agreement Ceiling (dollars) (dollars) (dollars)

* (Maximum Services is the sum of Contracted and Optional Services. If your
scope has no Optional Services, delete the Contracted and Optional Services
columns.)

The Cost Ceiling shown above is based upon the cost estimate and labor hours
attached hereto as Exhibit B-1 and Exhibit B-2. Costs described above,
comprising Direct Labor, Indirect Costs, Subconsultant Services, Other Direct
Costs, and Professional Fee, shall be payable up to the Agreement Ceiling as
specified herein.

Billing and Payment

CONSULTANT shall invoice DISTRICT monthly for the actual costs incurred
and a prorated Professional Fee for work performed during the previous month.
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2.8

2.9.

SECTION 6

Actual costs shall include Direct Labor, Indirect Costs, Subconsultant Services,
and Other Direct Costs as specified herein. Actual costs shall be invoiced by task
as described in Exhibit A. Invoices shall set forth a description of the actual costs
incurred and the services performed, the date the services were performed and the
amount of time spent rounded to the nearest quarterly hour increment (.25) on
each date services were performed and by whom. Supporting documentation for
the invoice shall be organized to clearly identify the task charged and shall be
supported by such copies of invoices, payroll records, and other documents as
may be required by DISTRICT to authenticate invoiced costs. Copies of all
invoices from any subconsultant(s) and outside service(s) shall be attached.
Where CONSULTANT is required by law to pay prevailing wage rates,
supporting documentation for such work shall be in accordance with guidelines
set forth below and shall include certified payroll reports. DISTRICT shall pay
CONSULTANT within thirty (30) days, upon receipt of a proper CONSULTANT
invoice, provided that all invoices are accompanied by sufficient cost
documentation, and DISTRICT Form P-47 (Subcontractor Payment Report - CEP
Participation), to allow the determination of the reasonableness and accuracy of
said invoice.

A ceiling price is in effect for the entire Scope of Services. If the authorized
Agreement Ceiling, including the authorized Professional Fee Ceiling, is reached,
CONSULTANT shall complete the agreed-upon work for the authorized
Agreement Ceiling. Labor hours may be reallocated within the tasks without
renegotiation of the Agreement with written approval from the DISTRICT Project
Manager in such a manner so as not to exceed the Agreement ceiling price. In no
event shall the Cost Ceiling of the Agreement or the Professional Fee Ceiling be
increased unless there is a written amendment of this Agreement.

Budget Status Reports

For the duration of this Agreement, the CONSULTANT shall provide DISTRICT
with ("bi-weekly" or "monthly" depending on duration of project) budget status
reports that include, in tabular or graphical format, for each report period: (1) the
original cumulative projected cash flows for the duration of the project (prepared
at the start of the project), (2) the actual cash flows for the work completed to
date, (3) the current projected cash flows to complete the project, and (4) the
earned value (the amount of work actually completed to date compared to the
budget expended). Current projected cash flows shall be based on all
CONSULTANT and subconsultant time sheets up to a date within 3 weeks of the
date of the budget status report.

Prevailing Wages and Other Requirements for Construction Inspection, and
Construction Related Work During Design and Preconstruction Phases of
Construction.

Page 6-15



MWWTP Seismic Evaluation Update Project

29.1

292

293

294

295

2.9.6

2.9.7

SECTION 6

All Contractors and Subcontractors of any tier bidding on, or offering to
performing work on a public works project shall first be registered with the
State Department of Industrial Relations (DIR) pursuant to Section 1725.5 of
the Labor Code. No bid will be accepted nor any contract entered into without
proof of the Contractor and Subcontractors’ current registration with the DIR
(LC § 1771.1).

All public works projects awarded after January 1, 2015, are subject to
compliance monitoring and enforcement by the DIR (LC § 1771.4) and all
Contractors are required post job site notices, “as prescribed by regulation”
(LC § 1771.4).

Pursuant to Section 1773 of the Labor Code, the District has obtained from the
Director of Industrial Relations of the State of California, the general
prevailing rates of per diem wages and the general prevailing rates for holiday
and overtime work in the locality in which the Work is to be performed, for
each craft, classification, or type of worker needed to execute the contract. A
copy of the prevailing wage rates is on file with the District and available for
inspection by any interested party at www.dir.ca.gov.

The Contractor shall post a copy of the general prevailing rate of per diem
wages at the jobsite pursuant to Section 1773.2 of the Labor Code.

Pursuant to Section 1774 of the Labor Code, the Contractor and any of its
Subcontractors shall not pay less than the specified prevailing rate of wages to
all workers employed in the execution of the contract.

The Contractor shall, as a penalty to the State or the District, forfeit not more
than the maximum set forth in Section 1775 of the Labor Code for each
calendar day, or portion thereof, for each worker paid less than the prevailing
rates for the work or craft in which the worker is employed under the contract
by the Contractor or by any Subcontractor under him. The difference between
the prevailing wage rates and the amount paid to each worker for each
calendar day or portion thereof for which such worker was paid less than the
stipulated prevailing wage rate shall be paid to such worker by the Contractor.

General prevailing wage determinations have expiration dates with either a
single asterisk or a double asterisk. Pursuant to California Code of
Regulations, Title 8, Section 16204, the single asterisk means that the general
prevailing wage determination shall be in effect for the specified contract
duration. The double asterisk means that the predetermined wage modification
shall be paid after the expiration date. No adjustment in the Contract Sum will
be made for the Contractor’s payment of these predetermined wage
modifications.
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2.9.10

2.9.11

2.9.12

SECTION 6

The Contractor and each Subcontractor shall keep an accurate payroll record,
showing the name, address, social security number, work classification,
straight time and overtime hours worked each day and week, and the actual
per diem wages paid to each journeyman, apprentice, worker or other
employee employed in connection with the Work. The payroll records shall be
certified and shall be available for inspection in accordance with the
provisions of Section 1776 of the Labor Code. Certified payroll records shall
be on the forms provided by the DIR or contain the same information required
on the Department’s form

For public works projects awarded on or after April 1, 2015, or that are still
ongoing after April 1, 2016, no matter when awarded, each Contractor and
Subcontractor shall furnish the certified payroll related records as more
specifically described above and in Labor Code section 1776 directly to the
Labor Commissioner (see LC § 1771.4). These records shall be provided to
the Labor Commissioner at least monthly or more frequently if required by the
terms of the Contract. For exception on projects covered by collective
bargaining agreements like a PLA, please see Labor Code section 1771.4.

In the event of noncompliance with the requirements of Section 1776 of the
Labor Code, the Contractor shall have 10 days in which to comply subsequent
to receipt of written notice specifying in what respects such Contractor must
comply with said Section. Should noncompliance still be evident after such
10-day period, the Contractor shall, as a penalty to the State or the District,
forfeit the amount set forth in Section 1776 of the Labor Code for each
calendar day, or portion thereof, for each worker, until strict compliance is
effectuated. Upon the request of the Division of Apprenticeship Standards or
the Division of Labor Standards Enforcement, such penalties shall be withheld
from progress payments then due.

Pursuant to the provisions of Sections 1810, et seq. of the Labor Code the time
of service of any worker employed upon the work shall be limited and
restricted to eight hours during any one calendar day, and forty hours during
any one calendar week, unless work performed by employees of the
Contractor in excess of eight hours per day, and forty hours during any one
calendar week, shall be permitted upon compensation for all hours worked in
excess of eight hours per day at not less than one and one half times the basic

rate of pay.

The Contractor shall, as a penalty to the State or the District, forfeit the
amount set forth in Section 1813 of the Labor Code for each worker employed
by the Contractor or by any Subcontractor for each calendar day during which
such worker is required or permitted to work more than eight hours in any
calendar day and forty hours in any one calendar week in violation of the
provisions of Labor Code, Sections 1810, et seq.
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2.9.13

2.9.14

2.9.15

SECTION 6

The Contractor and every Subcontractor shall keep an accurate record
showing the name of and the actual hours worked each calendar day and each
calendar week by each worker employed by him in connection with the Work;
the record shall be kept open at all reasonable hours to the inspection of the
District and to the Division of Labor Standards Enforcement of the State of
California.

In the performance of a public works contract, the Contractor and any
Subcontractor shall comply with the provisions concerning the employment of
apprentices in Section 1777.5 of the Labor Code and any amendments thereof.
In the event the Contractor or any Subcontractor willfully fails to comply with
this requirement the Contractor or Subcontractor shall be subject to the
penalties for noncompliance in Labor Code section 1777.7.

The Contractor and every Subcontractor shall post at the workplace and
comply with all required wage related workplace postings. Copies of the
required postings may be downloaded or ordered electronically from the
Department of Industrial Relations website at
http.//www.dir.ca.gov/wpnodb.html.
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MWWTP Seismic Evaluation Update Project

EXHIBIT C
East Bay Municipal Utility District
(Project Title)
CEP COMPLIANCE
FIRMS UTILIZED MINIMUM MINIMUM
AMOUNT* PERCENT**
(Name of
Subconsultant's firm) $(dollars) (1 to 99)
(Name of
Subconsultant's firm) $(dollars) (1t099)
TOTAL $(dollars) (1 to 99)

* Does not include consultant's markup. (Include this footnote only if your contract

includes markup on subconsultants.)

% Based on a Maximum Services Agreement Ceiling amount of $(dollars).
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