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1. DEFINITIONS 
 
 The following terms shall be given the meaning shown, unless context requires otherwise or a 
 unique meaning is otherwise specified. 
 

a. “Change Order” A Change Order is a written instrument used for modifying the contract 
with regards to the scope of Work, contract sum, and/or Contract Time. An approved 
Change Order is a Change Order signed by the District. An executed Change Order is a 
Change Order signed by both the District and the Contractor.  
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b. “Contract” means the agreement between the District and Contractor as memorialized 
in the Contract Documents. 
 

c. “Business Entity” means any individual, business, partnership, joint venture, 
corporation, sole proprietorship, or other private legal entity recognized by statute. 
 

d. “Buyer” means the District’s authorized contracting official.  
 

e. “Contract Documents” comprise the entire agreement between the District and the 
Contractor and can include the District’s contract form if used,  any purchase order, RFP, 
RFQ or Contractor response packet, and any addenda, appendices and District approved 
changes or amendments. The Contract Documents are intended to be complementary 
and include all items necessary for the Contractor’s proper execution and completion of 
the Work. Any part of the Work not shown or mentioned in the Contract Documents 
that is reasonably implied, or is necessary or usual for proper performance of the Work, 
shall be provided by the Contractor at its expense. 
 

f. “Contractor” means the Business Entity with whom the District enters into a contractual 
agreement. Contractor shall be synonymous with “supplier”, “vendor”, "consultant" or 
other similar term. 
 

g. “Day” unless otherwise specified, days are calendar days, measured from midnight to 
the next midnight. 
 

h. “District” means the East Bay Municipal Utility District, its employees acting within the 
scope of their authority, and its authorized representatives. 
 

i. “Goods” means off the shelf software and all types of tangible personal property, 
including but not limited to materials, supplies, and equipment. 
 

j. “Project Manager” shall be the District designated individual responsible for 
administering and interpreting the terms and conditions of the Contract Documents, for 
matters relating to the Contractor’s performance under the Contract with the District, 
and for liaison and coordination between the District and Contractor.  
 

k. “Work” means all labor, tasks, materials, supplies, and equipment required to properly 
fulfill the Contractor’s obligations as required in the Contract Documents. 
 

l. “Work Day” Unless otherwise specified, work day includes all days of the year except 
Saturdays, Sundays and District holidays. 
 

2. BOND 
 
a. When required in the District’s bid or proposal solicitation documents, the Contractor to 

whom award is made shall furnish a good and approved faithful performance bond 
and/or payment bond within ten business days after receiving the forms for execution.  
 

b. The bonds shall be executed by a sufficient, admitted surety insurer (i.e.: as listed on 
website http://interactive.web.insurance.ca.gov/webuser/idb_co_list$.startup) 
admitted to transact such business in California by the California Department of 
Insurance. After acceptance of the bond(s) by the District, a copy of the bond(s) will be 

http://interactive.web.insurance.ca.gov/webuser/idb_co_list$.startup
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returned to the Contractor. 
 

c. If, during the continuance of the Contract, any of the sureties, in the opinion of the 
District, are or become irresponsible, the District may require other or additional 
sureties, which the Contractor shall furnish to the satisfaction of the District within ten 
days after notice. If the Contractor fails to provide satisfactory sureties within the ten-
day period, the Contract may be terminated for cause under Article 18. 
 

3. CONTRACTOR’S FINANCIAL OBLIGATION 
 
The Contractor shall promptly make payments to all persons supplying labor and materials used 
in the execution of the contract. 
 

4. SAMPLES OR SPECIMENS 
 
The Contractor shall submit samples or prepare test specimens of such materials to be furnished 
or used in the work as the Project Manager may require. 
 

5. MATERIAL AND WORKMANSHIP 
 
a. All goods and materials must be new and of the specified quality and equal to approved 

sample, if samples have been required. In the event any goods or materials furnished or 
services provided by the Contractor in the performance of the Contract fail to conform 
to the requirements, or to the sample submitted by the Contractor, the District may 
reject the same, and it shall become the duty of the Contractor to reclaim and remove 
the item promptly or to correct the performance of services, without expense to the 
District, and immediately replace all such rejected items with others conforming to the 
Contract. All work shall be done and completed in a thorough, workmanlike manner, 
notwithstanding any omission from these specifications or the drawings, and it shall be 
the duty of the Contractor to call attention to apparent errors or omissions and request 
instructions before proceeding with the work. The Project Manager may, by appropriate 
instructions, correct errors and supply omissions, which instructions shall be binding 
upon the Contractor as though contained in the original Contract Documents. 
 

b. All materials furnished and all Work must be satisfactory to the Project Manager. Work, 
material, or machinery not in accordance with the Contract Documents, in the opinion 
of the Project Manager, shall be made to conform.  
 

6. DEFECTIVE WORK 
 
The Contractor shall replace at its own expense any part of the work that has been improperly 
executed, as determined by the Project Manager. If Contractor refuses or neglects to replace 
such defective work, it may be replaced by the District at the expense of the Contractor, and its 
sureties shall be liable therefor. 
 

7. WARRANTY OF TITLE  
 
Contractor shall warrant to the District, its successors and assigns, that the title to the materials, 
supplies or equipment covered by the Contract, when delivered to the District or to its 
successors or assigns, is free from all liens and encumbrances. 
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8. WARRANTY OF FITNESS  
 
Contractor hereby warrants that all materials furnished shall meet the requirements and 
conditions of the Contract Documents; shall be fit for the purposes intended and fulfill its design 
functions; be free of all patent and latent defects in design, materials and workmanship; and 
perform satisfactorily. It is understood and agreed that by acceptance of this warranty and the 
acceptance of the materials or supplies to be manufactured or assembled pursuant to these 
specifications, the District does not waive any warranty either expressed or implied in Sections 
2312 to 2317, inclusive, of the Commercial Code of the State of California or any products 
liability of the Contractor as determined by any applicable decision of a court of the State of 
California or of the United States. 
 

9. SAFETY AND ACCIDENT PREVENTION 
 
In performing work under the Contract on District premises, Contractor shall conform to any 
specific safety requirements contained in the Contract or as required by law or regulation. 
Contractor shall take any additional precautions as the District may reasonably require for safety 
and accident prevention purposes. Any violation of such rules and requirements, unless 
promptly corrected, shall be grounds for termination of this Contract or Contractor’s right to 
precede in accordance with the default provisions of the Contract Documents. 
 

10. CHARACTER OF WORKFORCE 
 
The Contractor shall employ none but skilled competent qualified personnel to perform the 
Work, and shall maintain discipline and order in the conduct of the Work at all times. 
 

11. PREVAILING WAGES & DIR REGISTRATION 
 
a. Please see www.dir.ca.gov for further information regarding the below.   

 
b. All Contractors and Subcontractors of any tier bidding on, or offering to performing 

work on a public works project shall first be registered with the State Department of 
Industrial Relations (DIR) pursuant to Section 1725.5 of the Labor Code. No bid will be 
accepted nor any contract entered into without proof of the Contractor and 
Subcontractors’ current registration with the DIR (LC § 1771.1). 
 

c. All public works projects awarded after January 1, 2015, are subject to compliance 
monitoring and enforcement by the DIR (LC § 1771.4) and all Contractors are required 
post job site notices, “as prescribed by regulation” (LC § 1771.4). 
 

d. To the extent applicable, pursuant to Section 1773 of the Labor Code, the District has 
obtained from the Director of Industrial Relations of the State of California, the general 
prevailing rates of per diem wages and the general prevailing rates for holiday and 
overtime work in the locality in which the Work is to be performed, for each craft, 
classification, or type of worker needed to execute the contract. Pursuant to Section 
1773.2 of the Labor Code, a copy of the prevailing wage rates is on file with the District 
and available for inspection by any interested party at www.dir.ca.gov. 
 

e. The holidays upon which such rates shall be paid shall be all holidays recognized in the 
collective bargaining agreement applicable to the particular craft, classification, or type 

http://www.dir.ca.gov/
http://www.dir.ca.gov/
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of worker employed on the Work. 
 

f. The Contractor shall post a copy of the general prevailing rate of per diem wages at the 
jobsite pursuant to Section 1773.2 of the Labor Code. 
 

g. Pursuant to Section 1774 of the Labor Code, the Contractor and any of its 
Subcontractors shall not pay less than the specified prevailing rate of wages to all 
workers employed in the execution of the contract. 
 

h. As set forth with more specificity in Section 1773.1 of the Labor Code, "per diem" wages 
include employer payments for health and welfare, pension, vacation, travel, 
subsistence and, in certain instances, apprenticeship or other training programs, and 
shall be paid at the rate and in the amount spelled out in the pertinent prevailing wage 
determinations issued by the Director of Industrial Relations.  
 

i. The Contractor shall, as a penalty to the State or the District, forfeit not more than the 
maximum set forth in Section 1775 of the Labor Code for each calendar day, or portion 
thereof, for each worker paid less than the prevailing rates for the work or craft in which 
the worker is employed under the contract by the Contractor or by any Subcontractor 
under him. The difference between the prevailing wage rates and the amount paid to 
each worker for each calendar day or portion thereof for which such worker was paid 
less than the stipulated prevailing wage rate shall be paid to such worker by the 
Contractor.  
 

j. The specified wage rates are minimum rates only and the District will not consider and 
shall not be liable for any claims for additional compensation made by the Contractor 
because of its payment of any wage rate in excess of the general prevailing rates. All 
disputes in regard to the payment of wages in excess of those specified herein shall be 
adjusted by the Contractor at its own expense. 
 

k. General prevailing wage determinations have expiration dates with either a single 
asterisk or a double asterisk. Pursuant to California Code of Regulations, Title 8, Section 
16204, the single asterisk means that the general prevailing wage determination shall be 
in effect for the specified contract duration. The double asterisk means that the 
predetermined wage modification shall be paid after the expiration date. No adjustment 
in the Contract Sum will be made for the Contractor’s payment of these predetermined 
wage modifications. 
 

12. PAYROLL RECORDS & ELECTRONIC SUBMISSION 
 
a. The Contractor and each Subcontractor shall keep an accurate payroll record, showing 

the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker or other employee employed in connection with the 
Work. The payroll records shall be certified and shall be available for inspection in 
accordance with the provisions of Section 1776 of the Labor Code. Certified payroll 
records shall be on the forms provided by the DIR or contain the same information 
required on the Department’s form. 
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b. The Contractor shall submit for each week in which any contract Work is performed a 
copy of all payroll records to the Engineer. The Contractor shall be responsible for 
submission of copies of payroll records of all Subcontractors.  

c. The Contractor or Subcontractor shall certify the payroll records as shown on the DIR 
form. In addition, the records shall be accompanied by a statement signed by the 
Contractor or Subcontractor certifying that the classifications truly reflect the Work 
performed and that the wage rates are not less than those required to be paid. 
 

d. For public works projects awarded on or after April 1, 2015, or that are still ongoing 
after April 1, 2016, no matter when awarded, each Contractor and Subcontractor shall 
furnish the certified payroll related records as more specifically described above and in 
Labor Code section 1776 directly to the Labor Commissioner (see LC § 1771.4). These 
records shall be provided to the Labor Commissioner at least monthly or more 
frequently if required by the terms of the Contract. For exception on projects covered 
by collective bargaining agreements like a PLA, please see Labor Code section 1771.4. 
 

e. In the event of noncompliance with the requirements of Section 1776 of the Labor 
Code, the Contractor shall have 10 days in which to comply subsequent to receipt of 
written notice specifying in what respects such Contractor must comply with said 
Section. Should noncompliance still be evident after such 10-day period, the Contractor 
shall, as a penalty to the State or the District, forfeit the amount set forth in Section 
1776 of the Labor Code for each calendar day, or portion thereof, for each worker, until 
strict compliance is effectuated. Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, such penalties shall be 
withheld from progress payments then due. 
 

f. The Contractor and every Subcontractor shall post at the workplace and comply with all 
required wage related workplace postings. Copies of the required postings may be 
downloaded or ordered electronically from the Department of Industrial Relations 
website at http://www.dir.ca.gov/wpnodb.html.  
 

13. HOURS OF LABOR 
 
Pursuant to the provisions of Sections 1810, et seq. of the Labor Code and any amendments 
thereof: 
 
a. Eight hours of labor constitutes a legal day's Work under the contract. 

 
b. The time of service of any worker employed upon the work shall be limited and 

restricted to eight hours during any one calendar day, and forty hours during any one 
calendar week except as provided in Article 13.iv below. 
 

c. The Contractor shall, as a penalty to the State or the District, forfeit the amount set 
forth in Section 1813 of the Labor Code for each worker employed in the execution of 
the contract by the Contractor or by any Subcontractor for each calendar day during 
which such worker is required or permitted to work more than eight hours in any 
calendar day and forty hours in any one calendar week in violation of this Article and the 
provisions of Labor Code, Sections 1810, et seq. 
 

d. Work performed by employees of the Contractor in excess of eight hours per day, and 
forty hours during any one calendar week, shall be permitted upon compensation for all 

http://www.dir.ca.gov/wpnodb.html
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hours worked in excess of eight hours per day at not less than one and one-half times 
the basic rate of pay. 
 

e. The Contractor and every Subcontractor shall keep an accurate record showing the 
name of and the actual hours worked each calendar day and each calendar week by 
each worker employed by him in connection with the Work; the record shall be kept 
open at all reasonable hours to the inspection of the District and to the Division of Labor 
Standards Enforcement of the State of California. 
 

14. EMPLOYMENT OF APPRENTICES 
 
a. In the performance of the contract, the Contractor and any Subcontractor shall comply 

with the provisions concerning the employment of apprentices in Section 1777.5 of the 
Labor Code and any amendments thereof. 
 

b. In the event the Contractor or any Subcontractor willfully fails to comply with the 
aforesaid section, such Contractor or Subcontractor shall be subject to the penalties for 
noncompliance in Labor Code, Section 1777.7. 
 

15. CHANGES 
 
a. Changes in the Work can only be made in writing signed by an authorized employee of 

the District. If the change causes an increase or decrease in the contract sum, or a 
change in the time for performance under the Contract, an adjustment may be made as 
determined by the Project Manager. 
 

b. The District reserves the right to make changes in the design of materials, equipment, or 
machinery, to make alterations or additions to or deviations or subtractions from the 
Contract and any specifications and drawings, to increase or decrease the required 
quantity of any item or portion of the Work or to omit any item or portion of the Work, 
as may be deemed by the Project Manager to be necessary or advisable and to order 
such extra work as may be determined by the Project Manager to be required for the 
proper execution and completion of the whole Work contemplated. Any such changes 
will be ordered in writing by the Project Manager. The determination of the Project 
Manager on all questions relating to changes, including extra work, shall be conclusive 
and binding.  
 

c. Prior to issuing an amendment or change to the Contract, the Project Manager may 
request that the Contractor submit a proposal covering the changes. Within 10 business 
days of receiving the request, the Contractor shall submit its proposal to the Project 
Manager of all costs associated with the proposed amendment or change and any 
request for an extension of Contract time. Contractor’s proposal shall include detailed 
estimates with cost breakdowns, including labor, material, equipment, overhead, and 
profit. Labor shall be broken down into hours and rate per hour. If applicable, the 
proposal shall include a breakdown for off-site labor (including factory labor, 
engineering, etc.). The Contractor’s proposal shall include an analysis of schedule impact 
when the Contractor is requesting an adjustment in contract time. The Contractor shall 
be responsible for any delay associated with its failure to submit its change proposal 
within the time specified. If the Project Manager decides not to issue an amendment or 
change after requesting a proposal from the Contractor, the Contractor will be notified 
in writing. The Contractor is not entitled to reimbursement for Change Order 
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preparation costs if the Contractor’s proposal is not accepted by the Project Manager.  
 

d. If the Contractor agrees with the terms and conditions of the approved Change Order, 
the Contractor shall indicate its acceptance by signing the original copy and returning it 
to the Project Manager within 10 Work Days after receipt or with reasonable 
promptness and in such sequence as to not delay the Work or activities of the District or 
of separate contractors, whichever is sooner. If notice of any change is required to be 
given to a surety by the provisions of any bond, the Contractor shall provide notice and 
the amount of each applicable bond shall be adjusted separately. Payment in 
accordance with the terms and conditions set forth in the executed Change Order shall 
constitute full compensation for all Work included in the Change Order and the District 
will be released from any and all claims for direct, indirect, and impact expenses and 
additional time impact resulting from the Work. If the Contractor disagrees with the 
terms and conditions of the approved Change Order, the Contractor shall indicate 
specific areas of disagreement and return the approved Change Order to the Project 
Manager with a detailed written dispute. No payment will be made on the disputed 
work until the approved Change Order is returned to the Project Manager. However, 
whether or not the Contractor agrees with the terms and conditions of an approved 
Change Order, the Contractor shall immediately revise its sequence of operations as 
required to facilitate timely completion of the changed work and shall proceed with the 
revised work sequence.  
 

e. The Project Manager may, after having received a written cost quotation from the 
Contractor, order the Contractor, in writing, to proceed with the work prior to issuance 
of an approved Change Order through a change directive. The change directive will 
authorize the Contractor to proceed with the work subject to the cost quotation 
submitted by the Contractor. Within five days following receipt of the change directive, 
the Contractor shall submit a detailed change proposal documenting the amount of 
compensation. The Project Manager will review the change proposal and, at its option, 
will either issue an approved Change Order for the work or direct the Contractor to 
perform the work through Force Account. Until the method of compensation is 
determined and the approved Change Order is received, the Contractor shall keep full 
and complete time and material records of the cost of the ordered work and shall 
permit the Project Manager to have access to such records. An approved Change Order 
shall supersede any previously issued written change directive covering the same Work. 
 

16. EFFECT OF EXTENSIONS OF TIME  
 
The granting, or acceptance, of extensions of time to complete the Work or furnish the labor, 
supplies, materials or equipment, or any one of the aforementioned, will not operate as a 
release of Contractor or the surety on Contractor’s faithful performance bond. 
 

17. DELAYS  
 
a. The Contractor shall take reasonable precautions to foresee and prevent delays to the 

Work. When the Contractor foresees a delay event, and upon the occurrence of a delay 
event, the Contractor shall immediately notify the Project Manager of the probability or 
the actual occurrence of a delay, and its cause. With respect to all delays (compensable, 
excusable or inexcusable), the Contractor shall reschedule the Work and revise its 
operations, to the extent possible, to mitigate the effects of the delay. Within 15 days 
from the beginning of a delay the Contractor shall provide the Project Manager with a 
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detailed written description of the delay, its cause, its impact and the Contractor’s 
mitigation plans. Failure to provide the notification required above waives the 
Contractor’s right to any additional time or compensation resulting from the delay for 
whatever cause. The Project Manager will investigate the facts and ascertain the extent 
of the delay, and the Project Manager’s findings thereon shall be final and conclusive, 
except in the case of gross error. An extension of time must be approved by the Project 
Manager to be effective, but an extension of time, whether with or without consent of 
the sureties, shall not release the sureties from their obligations, which shall remain in 
full force until the discharge of the contract. 
   

b. For inexcusable delays (delays caused by circumstances with in the Contractor’s control, 
the control of its subcontractors or supplies of any tier, or within the scope of the 
Contractor’s contract responsibilities) the Contractor shall not be entitled to an 
extension of time or additional compensation for any loss, cost, damage, expense or 
liability resulting directly or indirectly from the inexcusable delay. 
 

c. For excusable delays (delays to completion of the Work within the time limits set forth 
in the Contract Documents directly caused by events beyond the control of both the 
Contractor and the District, which delay is not concurrent with an inexcusable delay and 
which could not have been avoided by the Contractor through reasonable mitigation 
measures). 
 

d. For compensable delays (delays to completion of the Work within the time limits set 
forth in the Contract Documents that could not be avoided by Contractor mitigation, 
caused directly and solely by the District or by causes within the exclusive control of the 
District, and which were not concurrent with any other type of delay) the Project 
Manager will grant the Contractor an extension of the time to perform under the 
Contract and compensation in an amount that represents the Contractor’s actual direct 
costs incurred as a direct result of the compensable delay. The Contractor may recover 
its direct costs only and may not recover (and waives) all other types of indirect, 
consequential, special and incidental damages. 
 

e. For concurrent delays (two or more independent causes of delay directly preventing the 
Contractor from completing the Work within the time limits set forth in the Contract 
Documents where the delays occur at the same time during all or a portion of the delay 
period being considered, and where each of the delays would have caused delay to the 
Contractor even in the absence of any of the other delays, and none of the delays could 
have been avoided by Contractor mitigations) the following rules apply: 
  
i. One or more of the concurrent delays are excusable or compensable, then the 

period of concurrent delay will be treated as an excusable delay; and   
 

ii. All of the concurrent delays are inexcusable, then the period of concurrent delay 
will be inexcusable. 

 

18. TERMINATION  
 
a. Termination by the District for Cause: 

 



 

REV. 3/15  GR-10 

i. District may terminate the Contractor’s right to proceed under the 
Contract, in whole or in part, for cause at any time after the occurrence 
of any of the following events, each of which constitutes a default: 
 
1. The Contractor becomes insolvent or files for relief under the 

bankruptcy laws of the United States. 
 

2. The Contractor makes a general assignment for the benefit of its 
creditors or fails to pay its debts as the same become due. 
 

3. A receiver is appointed to take charge of the Contractor's property. 
 

4. The Contractor fails to supply skilled supervisory personnel, an 
adequate number of properly skilled workers, proper materials, or 
necessary equipment to prosecute the Work in accordance with the 
Contract Documents. 
 

5. The Contractor fails to make progress so as to endanger 
performance of the Work within the contractually required time. 
 

6. The Contractor disregards legal requirements of agencies having 
jurisdiction over the Work, the Contractor, or the District. 
 

7. The Contractor fails to provide the District with a written plan to 
cure a District identified default within five business days after the 
District’s request for a plan to cure; the District does not accept the 
Contractor’s plan for curing its default;, or the Contractor does not 
fully carry out an accepted plan to cure. 
 

8. The Contractor abandons the Work. Abandonment is conclusively 
presumed when the District requests a written plan to cure a 
default and the Contractor does not submit the plan within five 
business days of the District’s request. 
 

9. The Contractor materially fails to meet its obligations in accordance 
with the Contract Documents. 
 

10. The Contractor is in default of any other material obligation under 
the Contract Documents.  
 

ii. If any of the above events occur, the District may, in its discretion, 
require that the Contractor submit a written plan to cure its default, 
which plan must be provided to the District within 5 business days of the 
request and must include a realistic, executable plan for curing the noted 
defaults. 
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iii. Upon any of the occurrences referred to in Article 18.a.i. above, the 
District may, at its election and by notice to the Contractor, terminate the 
Contract in whole or in part; accept the assignment of any or all of the 
subcontracts; and then complete the Work by any method the District 
may deem expedient. If requested by the District, the Contractor shall 
remove any part or all of the Contractor's materials, supplies, equipment, 
tools, and machinery from the site of the Work within seven days of such 
request; and, if the Contractor fails to do so, the District may remove or 
store, and after 90 days sell, any of the same at the Contractor's expense. 
 

iv. No termination or action taken by the District after termination shall 
prejudice any other rights or remedies of the District provided by law or 
by the Contract Documents. 
 

v. Conversion:  If, after termination for other than convenience, it is 
determined that the Contractor was not in default or material breach, or 
that the default or material breach was excusable, the rights and 
obligations of the parties shall be the same as if the termination had been 
issued for convenience pursuant to Article 18.b. below. 

 
b. Termination by the District for Convenience:  

 
i. The District may, at its option, and for its convenience, terminate the 

Contract at any time by giving written notice to the Contractor specifying 
the effective date of termination. Upon such termination, the Contractor 
agrees to comply with the notice and further agrees to waive any claims 
for damages, including loss of anticipated profits, on account of the 
termination; and, as the sole right and remedy of the Contractor, the 
District shall pay the Contractor as set forth below. 
 

ii. Upon receipt of a notice of termination for convenience, the Contractor 
shall, unless the notice directs otherwise, do the following: 
 
1. Immediately discontinue its performance of the Contract to the 

extent specified in the notice. 
 

2. Place no further orders or subcontracts for materials, equipment, 
services, or facilities, except as may be necessary for completion 
of a portion of the Work that is not discontinued or that is 
necessary for an orderly cessation of the Work. 
 

3. Promptly cancel, on the most favorable terms reasonably 
possible, all subcontracts to the extent they relate to the 
performance of the discontinued portion of the Work. 
 

4. Thereafter, do only such Work as may be necessary to preserve 
and protect Work already in progress and to protect materials, 
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plants, and equipment in transit to or on the site of performance. 
 

iii. Upon such termination for convenience, the District will pay to the 
Contractor the sum of the following: 
 
1. The amount of the contract sum allocable to the portion of the 

Work properly performed by the Contractor as of the effective 
date of termination, less sums previously paid to the Contractor. 
 

2. Previously unpaid costs of any items delivered to the project site 
that were already fabricated for subsequent incorporation into 
the Work. 
 

3. Any proven losses with respect to materials and equipment 
directly resulting from the termination. 
 

4. Reasonable demobilization costs. 
 

iv. The above reimbursement is the sole and exclusive remedy to which the 
Contractor is entitled in the event the contract is terminated for 
convenience; and the Contractor expressly waives any other claims, 
damages, demands, compensation or recovery related to this contract or 
project. The Contractor agrees to sign a general release incorporating this 
waiver.     
 

c. Effect of Termination:  Upon termination, the obligations of the Contract shall 
continue as to portions of the Work already performed and, subject to the 
Contractor's obligations under Article 18.b.ii, as to bona fide obligations assumed 
by the Contractor prior to the date of termination. 
 

d. Force Majeure:  If the contract is suspended or terminated by the District 
because Contractor’s performance is prevented or delayed by an event including 
an irresistible, superhuman cause, or by the act of public enemies of the State of 
California or of the United States (“Force Majeure”) , the Contractor will be paid 
for Work performed prior to the Force Majeure event at either (i) the unit prices 
named in the Contract; or (ii) in the event no unit prices are named, a sum equal 
to the percentage of the total contract amount that matches the percentage of 
the total contract Work performed prior to the Force Majeure event. 

 
19. DAMAGES 

 
All losses or damages to material or equipment to be furnished pursuant to the Contract 
Documents occurring prior to receipt and final acceptance of the Work shall be sustained by the 
Contractor. The Contractor shall sustain all losses arising from unforeseen obstructions or 
difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any 
action of the elements prior to final acceptance of the work, or from an act or omission on the 
part of the Contractor not authorized by the Contract Documents. 
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20. ORDER OF PRECEDENCE 
 
a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the 

order of precedence is as follows. Within the same order of precedence, specific 
requirements shall take precedence over general requirements. 
 
i. Approved Change Orders. 

 
ii. Addenda. 

 
iii. RFQ or RFP. 

 
iv. Referenced Standard Specifications and Drawings. 

 
v. Contractor’s Response Packet 

 
b. With reference to drawings: 

 
i. Numerical dimensions govern over scaled dimensions. 

 
ii. Detailed drawings govern over general drawings. 

 
iii. Addenda/Change Order drawings govern over contract drawings. 

 
iv. Contract drawings govern over standard drawings. 

 
v. Notes apply only to the drawing where the notes appear, unless classified as 

“typical” or intended to apply elsewhere in which case they apply to all 
drawings where the conditions or circumstance noted occurs. 
 

vi. Typical details apply to all drawings unless a specific different detail is shown 
 

21. INDEMNIFICATION/RESPONSIBILITY  
 
a. Contractor shall indemnify, keep and save harmless the District and each of its directors, 

officers, agents and employees against any and all suits, claims or actions arising out of 
any of the following:  
 
i. Any injury to persons or property that may occur, or that may be alleged to have 

occurred, arising from the performance or implementation of this Contract; or  
ii. Any allegation that materials or services developed, provided or used for this Contract 

infringe or violate any copyright, trademark, patent, trade secret, or any other 
intellectual-property or proprietary right of any third party. 
 

b. Contractor further agrees to defend any and all such actions, suits or claims and pay all 
charges of attorneys and all other costs and expenses of defenses as they are incurred. 
If any judgment is rendered, or settlement reached, against the District or any of the 
other agencies or individuals enumerated above in any such action, Contractor shall, at 
its expense, satisfy and discharge the same.  
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c. This indemnification shall survive termination or expiration of the Contract. 
 

22. PROHIBITION OF ASSIGNMENT  
 
The Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties or 
obligations under this Contract. 
 

23. NEWS RELEASES  
 
The Contractor, its employees, subcontractors, and agents shall not refer to the District, or use 
any logos, images, or photographs of the District for any commercial purpose, including, but not 
limited to, advertising, promotion, or public relations, without the District's prior written 
consent. Such written consent shall not be required for the inclusion of the District's name on a 
customer list.  
 

24. TRANSFER OF INTEREST 
 
Contractor shall not assign, transfer or otherwise substitute its interest in the Contract or any of 
the contract obligations without prior written consent from the District.  
 

25. SEVERABILITY 
 
Should any part of the Contract be declared by a final decision by a court or tribunal of 
competent jurisdiction to be unconstitutional, invalid or beyond the authority of either party to 
enter into or carry out, such decision shall not affect the validity of the remainder of the 
Contract, which shall continue in full force and effect, provided that the remainder of the 
Contract can be interpreted to give effect to the intentions of the parties. 
 

26. COVENANT AGAINST GRATUITIES  
 
The Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise) 
were offered or given by the Contractor, or any agent or representative of the Contractor, to 
any officer or employee of the District with a view toward securing the Contract or securing 
favorable treatment with respect to any determinations concerning the performance of the 
Contract. For breach or violation of this warranty, the District shall have the right to terminate 
the Contract, either in whole or in part, and any loss or damage sustained by the District in 
procuring on the open market any items which Contractor agreed to supply shall be borne and 
paid for by the Contractor. The rights and remedies of the District provided in this clause shall 
not be exclusive and are in addition to any other rights and remedies provided by law or in 
equity. 
 

27. RIGHTS AND REMEDIES OF THE DISTRICT 
 
The rights and remedies of the District provided herein shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under the Contract. 
 

28. WAIVER OF RIGHTS 
 
Any action or inaction by the District or the failure of the District on any occasion, to enforce any 
right or provision of the Contract, shall not be construed to be a waiver by the District of its 
rights and shall not prevent the District from enforcing such provision or right on any future 
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occasion. Rights and remedies are cumulative and are in addition to any other rights or 
remedies that the District may have at law or in equity. 
 

29. CONFIDENTIALITY  
 
Contractor agrees to maintain in confidence and not disclose to any person or entity, without 
the District's prior written consent, any trade secret or confidential information, knowledge or 
data relating to the products, process, or operation of the District. Contractor further agrees to 
maintain in confidence and not to disclose to any person or entity, any data, information, 
technology, or material developed or obtained by Contractor during the term of the Contract. 
The covenants contained in this paragraph shall survive the termination of this Contract for 
whatever cause. 

 
 


