

## **EBMUD RFP # INF010 – Clarification**

**July 7, 2021**

1. If implementation of the work is required, all work must be performed. It is not acceptable to implement only a subset of the total meters required, such as installing only 200 flow meters if 575 were required.
2. EBMUD and its selected consultant will prepare for the work to be implemented by December 1, 2022. It is at the EPA's discretion to allow the work to be delayed by one year. If a delay is provided, EBMUD will notify the selected consultant as soon as possible.
3. As reflected in the schedules provided in Exhibit E of the RFP, deliverables of reviewed, qualified and finalized data are required within a period equal in length to that of the monitoring period. For a one-month monitoring period, the finalized deliverable would be due by the end of the following month. For a two-week monitoring period, the finalized deliverable would be due by the end of the following two weeks. The delivery schedules provided in the RFP are based on regulatory requirements.