EAST BAY MUNICIPAL UTILITY
DISTRICT

REQUEST FOR PROPOSAL (RFP) No. 557-16-04
for
District Water Treatment Plants: Chemical Safety, Regulatory, and
Environmental Compliance Audit

Contact Person: Gordon Williams, Associate Civil Engineer
Phone Number: (510) 287-1676
E-mail Address: gjwillia@ebmud.com

Please note that prospective Proposers are responsible for reviewing any addendum that is
send via e-mail during the RFP phase of the project.

RESPONSE DUE
by
4:00 p.m.
on
June 15, 2016
at
EBMUD, Purchasing Division
375 Eleventh St., First Floor
Oakland, CA 94607

EB 375 Eleventh Street, Oakland, CA 94607
EBMUD Website: ebmud.com

Note: EBMUD is committed to reducing environmental impacts across our entire supply chain. If printing this document, please
print only what you need, print double-sided, and use recycled-content paper.
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Chemical Systems Safety, Reliability, and Regulatory and Environmental Compliance Audit

. STATEMENT OF WORK

A.

RFP ¢ 05/20/2016

PROJECT BACKGROUND

The East Bay Municipal Utility District (EBMUD or “District”) is a California public entity
that supplies high quality drinking water, generates renewable energy, and provides
pollution prevention and wastewater treatment services that protect the San Francisco
Bay.

The District’s water system supplies 1.3 million customers and spans a 332-square-mile
area in Alameda and Contra Costa counties, extending from Crockett in the north,
southward to San Lorenzo, eastward from San Francisco Bay to Walnut Creek, and south
through the San Ramon Valley.

The District currently maintains six water treatment plants (WTPs), these plants are:

1. Walnut Creek WTP. An inline WTP located in Walnut Creek with a rated capacity
of 115 MGD.

2. Lafayette WTP. An inline WTP located in Lafayette with a rated capacity of 45
MGD, operated seasonally (typically during summer and shoulder months).

3. Orinda WTP and Briones Disinfection Facility. An inline WTP located in Orinda
with a rated capacity of 195 MGD and a satellite facility used for disinfection of
the Briones water source using sodium hypochlorite.

4. Upper San Leandro WTP. A conventional WTP in Oakland with a rated capacity of
60 MGD, operated seasonally (typically during summer and shoulder months).

5. Sobrante WTP. A conventional WTP located in El Sobrante with a rated capacity
of 60 MGD, operated seasonally (typically during summer and shoulder months).

6. San Pablo WTP. A conventional WTP located in Kensington with a rated capacity
of 25 MGD. This plant is a standby plant that was recently brought back into
service for an upcoming outage of the Orinda WTP.

The following chemicals are used at the facilities:

All of WTPs e Caustic [NaOH]

e Fluorosilicic Acid [FgH,Si / H,SiF¢]
e Aqueous Ammonia [NH,OH]

e Sodium Hypochlorite [NaOCl]

e Cationic polymer (poly-DADMAC)

Conventional WTPs e Aluminum Sulfate (Alum) [Al,SO,*XH,0]
Inline WTPs e Polyaluminum Chloride (PACI)

Briones Disinfection Facility e Sodium Hypochlorite

Orinda WTP e Sodium Bisulfite for de-chlorination

RFP No. 557-16-04
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RFP ¢ 05/20/2016

The District’s WTPs were constructed over a period of many decades and periodically
upgraded when regulations have changed along with industry-standard process and
safety practices. In order to minimize risk to employees, the public, and the
environment, the District is soliciting services for a process chemical safety audit of the
District’s six WTPs by reviewing the following:

. Industry Accepted Best Practices and Regulatory Requirements of Chemical

Systems. Review the District’s chemical storage, chemical delivery, chemical feed
systems, and hazardous chemical storage facilities and practices. Compare these
systems against the most current standards, regulatory requirements, and
industry-accepted best practices, including the California Fire and Building Codes,
California EPA UST (Underground Storage Tanks) Requirements, Cal-OSHA, ANSI
standards, California Uniform Program Agency (CUPA) reporting requirements,
and California Accidental Release Program (CalARP) requirements and any other
applicable regulatory or industry standards.

. Chemical Safety Practices. Review the District’s standard practices for chemical

delivery and operations and hazardous chemical management to recommend
changes (if applicable) to standard operating procedures, and/or in storage of
hazardous chemicals. This review should include (but is not limited to) personal
protective equipment, signage, egress, HVAC, handling, fill stations, containment
areas and chemical piping.

. Preventative Maintenance Recommendations. Evaluate chemical systems and

make specific preventative maintenance recommendations that improve
reliability, environmental compliance, and safety at each of the facilities.

. Physical Configuration. |dentify if any chemical system designs allow for a

catastrophic failure that would result in a significant release of chemical to the
environment, injury, explosion, fire, or damage to the treatment plant. This
includes a review of the chemical system from the point of delivery to the WTP
site through the point of injection into process flow. If identified, consultant shall
catalog issues and recommend corrective actions.

. Incompatible Materials. |dentify if any incompatible materials are being used in

the chemical system. If identified, the consultant shall catalog these materials
and recommend a compatible material.

Maintenance of Chemical Systems. Evaluate each chemical system for its ability
to be safely maintained by District staff. This may include access for maintenance,
availability of spare parts, sufficient redundancies and common manifolds, single-
points of failure, unnecessary complexity, and/or safe work clearances.

Once the consultant has performed a comprehensive review of all the facilities, the
consultant shall conduct a workshop with District Staff to discuss and further evaluate
its findings and then prepare a report summarizing the conclusions of the study, with
recommendations to improve chemical safety, regulatory compliance, and practices.

RFP No. 557-16-04
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RFP ¢ 05/20/2016

The goal of this study will also be to provide recommendations on specific capital
improvement projects, ranked in order of priority, based on an agreed set of ranking
criteria and importance factors that should be implemented at each plant in order to
address safety, health, and/or regulatory issues.

PROPOSER QUALIFICATIONS

The Consultant team must possess a minimum of ten (10) years of experience in
designing chemical storage systems for WTPs and/or experience performing chemical
safety audits of chemical systems.

As part of this study, the Consultant shall provide the following key personnel on the
project:

Project Manager —The individual responsible for managing a successful WTP chemical
system inspection and who is responsible for signoff on all project deliverable. Minimum
qualifications include:

1. Ten (10) years of verifiable professional engineering work experience.

2. At least ten (10) years of experience in engineering design of chemical system
(storage, feed, piping, and delivery), including hypochlorite, caustic, fluoride, and
coagulant chemicals for plants with a production rate over 10MGD.

3. Experienced in developing plans and specifications for chemical systems.

RFP No. 557-16-04
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C. SCOPE OF WORK

SCOPE OF WORK:
The following sections provide the major scope items to be included and assumptions for
services required for this project.

Task 1 — Project Management

The Consultant shall provide overall project control of the work under this agreement during
the entire period of the contract, including establishment and maintenance of communication
with the District Engineer and any sub-consultants, subcontractors, and/or permitting
agencies. Overall project communications and coordination shall be provided by the
Consultant’s Project Manager. The Project Manager shall have regular coordination calls with
the District Engineer.

Key project management scope shall include at a minimum:
e Kickoff meeting and progress meetings
e Project inspection plan and schedule
e Communication and coordination
e Quality control
e Monthly progress reports

Task 2 — Water Treatment Plant Inspection
The Consultant shall tour each of the treatment plants listed in the scope of work.

During the treatment plant inspection, the team shall perform the following tasks:

1. Photograph each chemical system, including delivery locations, storage, secondary
containment, piping, monitoring systems, safety systems, signage, eyewash stations,
and injection sites (where visible).

2. Discuss with operations staff standard operating procedures and past issues, if any.

Inspect personal protective equipment used by operations and maintenance staff.

4. ldentify any operational deficiencies, corrosion, defects in work, potential regulatory
issues, potential spill or contamination issues, potential safety issues, potential for
health and exposure issues, containment issues, and or any other concern are found.

w

Note: For Security reasons, photographs of the District’s water treatment facilities are
restricted and the use and distribution of photos and videos is limited.

Assumptions:
The Consultant shall assume that:

e The tours will take place during the summer of 2016.
e Six days will be selected and arranged by the District for inspections of the plants,
assuming one plant will be toured per day.

RFP No. 557-16-04
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Deliverables:

The consultant will furnish the following deliverables following the tours:
e DVD with all pictures taken during the tours, organized per WTP location and chemical.
e A memorandum or letter report outlining high priority tasks that should be addressed as

soon as possible due to a safety concern, health risk, or regulatory issue.

Task 3 — Reports and Recommendations
The Consultant shall prepare both a draft and final inspection report that will summarize the
following for each site:

E

The chemicals used, storage amounts, methods of containment, pipe materials used,
tank materials used, and year installed.

Major findings with regulatory requirements referenced. Identification in the report if
findings are regulatory driven or best management practices.

Locations of concern or deficiencies.

Photographic records of each chemical system.

Overall cost estimate for potential improvements. The recommendations shall identify
overall projected project costs for each issue identified.

The consultant shall organize the report to contain the following chapters:

Executive Summary. The executive summary shall contain the Consultant’s findings and
overall recommendations to improve chemical systems at the District WTPs.

Chapter 1. Scope of Work and Evaluation Approach. This chapter will outline the
overall scope of work, goals, and a summary of work completed. In addition, this
chapter will outline the evaluation criteria used for each facility.

Chapter 2. Walnut Creek WTP Chemical Systems Evaluation.

Chapter 3. Lafayette WTP Chemical Systems Evaluation.

Chapter 4. Orinda WTP and Briones Disinfection Facility Chemical Systems Evaluation.
Chapter 5. Upper San Leandro WTP Chemical Systems Evaluation.

Chapter 6. Sobrante WTP Chemical Systems Evaluation.

Chapter 7. San Pablo WTP Chemical Systems Evaluation.

Chapter 8. Summary and Recommendations. This chapter shall summarize major
findings and recommend potential capital improvement projects (including cost
estimates) that would improve chemical system safety, reliability, and regulatory
compliance. Further, this chapter should include a prioritized list of recommended
projects that the District could use to help guide its Capital Improvement Program for
treatment plant upgrades.

Deliverables:
The consultant will furnish the following deliverables as part of Task 3:

RFP ¢ 05/20/2016

Draft report (allow for a 2-week District review)
Final report
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D.

CALENDAR OF EVENTS

EVENT DATE

RFP Issued May 20, 2016

Response Due June 15, 2016 by 4:00 p.m.
Anticipated Contract Start Date July 1, 2016

Contract Duration 1Year

Task 1: Project Management On-going for duration of project
Task 2: WTP Inspections July and August, 2016

Task 3.1: Draft Report September 2016

Task 3.2: Final Report October 2016

Note: All dates are subject to change.

Il.  DISTRICT PROCEDURES, TERMS, AND CONDITIONS

A.

RFP ¢ 05/20/2016

RFP ACCEPTANCE AND AWARD

1.

RFP responses will be evaluated by a committee and scored/ranked in
accordance with the RFP section entitled “Evaluation Criteria/Selection
Committee.”

The committee will recommend award to the Proposer who, in its opinion, has
submitted the RFP response that best serves the overall interests of the District.
Award may not necessarily be made to the Proposer with the lowest overall cost.

The District reserves the right to award to a single or to multiple General or
Professional Service Providers, dependent upon what is in the best interest of the
District.

The District has the right to decline to award this contract or any part of it for any
reason.

Any specifications, terms, or conditions issued by the District, or those included in
the Proposer’s submission, in relation to this RFP, may be incorporated into any
PO or contract that may be awarded as a result of this RFP.

Award of contract. The right is reserved to reject any or all proposals, to accept
one part of a proposal and reject the other, unless the bidder stipulates to the
contrary, and to waive technical defects, as the interest of the District may
require. Award will be made or proposals rejected by the District as soon as
possible after bids have been opened.

RFP No. 557-16-04
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B.

RFP ¢ 05/20/2016

EVALUATION CRITERIA/SELECTION COMMITTEE

All proposals will be evaluated by a District Selection Committee (DSC). The DSC may be
composed of District staff and other parties that may have expertise or experience in
this type of procurement. The DSC will select a Proposer in accordance with the
evaluation criteria set forth in this RFP. The evaluation of the RFP responses shall be
within the sole judgment and discretion of the DSC.

The DSC will evaluate each RFP response meeting the qualification requirements set
forth in this RFP. Proposer should bear in mind that any RFP response that is unrealistic
in terms of the technical or schedule commitments, or unrealistically high or low in cost,
will be deemed reflective of an inherent lack of technical competence or indicative of a
failure to comprehend the complexity and risk of the District’s requirements as set forth
in this RFP.

RFP responses will be evaluated and scored according to each Evaluation Criteria below,
and scored according to a zero to five-point scale. The scores for all Evaluation Criteria
will then be added to arrive at a weighted score for each RFP response. An RFP response
with a high weighted total will be deemed of higher quality than one with a lesser-
weighted total.

The Evaluation Criteria are as follows:

Evaluation Criteria

A. | Technical Criteria:

In each area described below, an evaluation will be made of the probability
of success of and risks associated with, the RFP response:

1. Chemical System design/evaluation experience.

2. Experience in working in WTPs and chemical systems design.

3. Development of inspection plan and approach.

B. Relevant Experience:

RFP responses will be evaluated against the RFP specifications and the

questions below:

1. Do the individuals assigned to the project have experience on similar
projects?

2. How extensive is the applicable education and experience of the
personnel designated to work on the project?

3. Staff proposed for site tour and their experience with chemical systems.

C. References (See Exhibit A — RFP Response Packet):

If a short list process is used for a solicitation, references are only
performed on the shortlisted Proposers and the score for reference checks
is not included in the preliminary short list score.

RFP No. 557-16-04
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RFP ¢ 05/20/2016

D. Understanding of the Project:

RFP responses will be evaluated against the RFP specifications and the

questions below:

1. Has the Proposer demonstrated a thorough understanding of the
purpose and scope of the project?

2. How well has the Proposer identified pertinent issues and potential
problems related to the project?

3. Has the Proposer demonstrated that it understands the deliverables the
District expects it to provide?

4. Has the Proposer demonstrated that it understands the District’s time
schedule and can meet it?

5. Has the Proposer demonstrated understanding of the safety hazards and
ability to mitigate each hazard?

E. Contract Equity Program:

Proposer shall be eligible for SBE preference points if they are a certified
small business entity, as described in the guidelines contained in Exhibit A-
Contract Equity Program, and they check the appropriate box, requesting
preference, in Exhibit A-Proposer Information and Acceptance.

PROTESTS

Protests must be in writing and must be received no later than seven (7) business days
after either of the following: posting of the RFP results on the District’s website
(www.ebmud.com), or notification of selection/non-selection, whichever is sooner. The
District will reject the protest as untimely if it is received after this specified time frame.
Protests will be accepted from Proposers or potential Proposers only.

If the protest is mailed and not received by the District, the protesting party bears the
burden of proof to submit evidence (e.g., certified mail receipt) that the protest was
sent in a timely manner so that it would be received by the District within the RFP
protest period.

Bid protests must contain a detailed and complete written statement describing the
reason(s) for protest. The protest must include the name and/or number of the bid, the
name of the firm protesting, and include a name, telephone number, email address and
physical address of the protestor. If a firm is representing the protestor, they shall
include their contact information in addition to that of the protesting firm.

Protests must be mailed or hand delivered to the Manager of Purchasing, East Bay
Municipal Utility District, 375 Eleventh Street, Oakland, CA 94607 or P.O. Box 24055,
Oakland, California 94623. Facsimile and electronic mail protests must be followed by a
mailed or hand delivered identical copy of the protest and must arrive within the seven

RFP No. 557-16-04
Page 10



Chemical Systems Safety, Reliability, and Regulatory and Environmental Compliance Audit

day time limit. Any bid protest filed with any other District office shall be forwarded
immediately to the Manager of Purchasing.

The bid protester can appeal the determination to the requesting organization’s
Department Director. The appeal must be submitted to the Department Director no
later than five working days from the date of receipt of the requesting organization’s
determination on the protest.

Such an appeal must be made in writing and must include all grounds for the appeal and
copies of the original protest and the District’s response. The bid protester must also
send the Purchasing Division a copy of all materials sent to the Department Director.
The Department Director will make a determination of the appeal and respond to the
protester by certified mail in a timely manner. If the appeal is denied, the letter will
include the date, time, and location of the Board of Directors meeting at which staff will
make a recommendation for award and inform the protester it may request to address
the Board of Directors at that meeting.

The District may transmit copies of the protest and any attached documentation to all
other parties who may be affected by the outcome of the protest. The decision of the
District as to the validity of any protest is final. This District’s final decision will be
transmitted to all affected parties in a timely manner.

D. INVOICING

1. Payment will be made within thirty (30) days following receipt of a correct
invoice and upon complete satisfactory receipt of product and/or performance of
services.

2. The District shall notify General or Professional Service Provider of any invoice
adjustments required.

3. Invoices shall contain, at a minimum, District PO number, invoice number, remit
to address, and itemized services description.

4. The District will pay General or Professional Service Provider in an amount not to
exceed the negotiated amount(s) which will be referenced in the agreement signed by
both parties.

RFP No. 557-16-04
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Ill.  RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION

A. DISTRICT CONTACTS

All contact during the competitive process is to be through the contact listed on the first
page of this RFP. The following persons are only to be contacted for the purposes
specified below:

FOR INFORMATION ON THE CONTRACT EQUITY PROGRAM:
Attn: Contract Equity Office
PHONE: (510) 287-0114

AFTER AWARD:

Attn: Gordon Williams

EBMUD — Water Treatment Plant Improvements Section
E-Mail: gjwillia@ebmud.com

PHONE: (510) 287-1676

B. SUBMITTAL OF RFP RESPONSE

1. Late and/or unsealed responses will not be accepted.

2. RFP responses submitted via electronic transmissions will not be accepted.
Electronic transmissions include faxed RFP responses or those sent by electronic

mail (“e-mail”).

3. RFP responses will be received only at the address shown below, must be
SEALED, and must be received at the District Purchasing Division by 4:00 p.m. on
the due date specified in the Calendar of Events. Any RFP response received after
that time or date, or at a place other than the stated address cannot be
considered and will be returned to the Proposer unopened. All RFP responses
must be received and time stamped at the stated address by the time
designated. The Purchasing Division's timestamp shall be considered the official
timepiece for the purpose of establishing the actual receipt of RFP responses.

RFP No. 557-16-04
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RFP ¢ 05/20/2016

RFP responses are to be addressed/delivered as follows:

Mailed:
Gordon Williams, Associate Civil Engineer
East Bay Municipal Utility District
Chemical Safety, Regulatory, and Environmental Compliance Audit
RFP No. 557-16-04
EBMUD-Water Treatment Plant Improvements Section
375 11" Street, MS 102 (Purchasing Dept)
Oakland, CA 94607-4240

Hand Delivered or delivered by courier or package delivery service:
Gordon Williams, Associate Civil Engineer
East Bay Municipal Utility District
Chemical Safety, Regulatory, and Environmental Compliance Audit
RFP No. 557-16-04
EBMUD—-Water Treatment Plant Improvements Section
375 11™ Street, MS 102 (Purchasing Dept)
Oakland, CA 94607-4240

Proposer’s name, return address, and the RFP number and title must also
appear on the mailing package.

Proposers are to submit four (4) original hardcopy RFP response (Exhibit A — RFP
Response Packet, including Contract Equity Program forms and all additional
documentation stated in the “Required Documentation and Submittals” section
of Exhibit A), all with original ink signatures.

All costs required for the preparation and submission of an RFP response shall be
borne by the Proposer.

California Government Code Section 4552: In submitting an RFP response to a
public purchasing body, the Proposer offers and agrees that if the RFP response is
accepted, it will assign to the purchasing body all rights, title, and interest in and
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 16700,
of Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, materials, or services by the Proposer for sale to the
purchasing body pursuant to the RFP response. Such assignment shall be made
and become effective at the time the purchasing body tenders final payment to
the Proposer.

Proposer expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California

RFP No. 557-16-04
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C.

RFP ¢ 05/20/2016

10.

False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to
civil remedies set forth in the California False Claim Act.

The RFP response shall remain open to acceptance and is irrevocable for a period
of one hundred eighty (180) days, unless otherwise specified in the RFP
documents.

It is understood that the District reserves the right to reject any or all RFP
responses.

RESPONSE FORMAT

1.

Proposers shall not modify any part of Exhibits A, B, C, or D, or qualify their RFP
responses. Proposers shall not submit to the District a re-typed or otherwise re-
created version of these documents or any other District-provided document.

RFP responses, in whole or in part, are NOT to be marked confidential or
proprietary. The District may refuse to consider any RFP response or part thereof
so marked. RFP responses submitted in response to this RFP may be subject to
public disclosure. The District shall not be liable in any way for disclosure of any
such records.

RFP No. 557-16-04
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ESMVD EXHIBIT A

RFP RESPONSE PACKET

RFP No. 557-16-04 — District WTPs Chemical System Safety, Regulatory
Compliance, and Environmental Compliance Audit

To:  The EAST BAY MUNICIPAL UTILITY District (“District”)

From:

(Official Name of Proposer)
RFP RESPONSE PACKET GUIDELINES

= AS DESCRIBED IN SECTION IV- RFP RESPONSE SUBMITTAL INSTRUCTIONS AND
INFORMATION, PROPOSERS ARE TO SUBMIT ONE (1) ORIGINAL HARDCOPY RFP RESPONSE
WITH ORIGINAL INK SIGNATURES, four copies, CONTAINING THE FOLLOWING, IN THEIR
ENTIRETY:
O EXHIBIT A — RFP RESPONSE PACKET, INCLUDING CONTRACT EQUITY PROGRAM FORMS
AND ALL ADDITIONAL REQUIRED DOCUMENTATION AS DESCRIBED IN EXHIBIT A-
REQUIRED DOCUMENTATION AND SUBMITTALS
O EXHIBIT B- INSURANCE FORMS

= PROPOSERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN
INCOMPLETE RFP RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFP
RESPONSE REJECTED IN TOTAL.

" |F PROPOSERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING
EXCEPTION TO ANY PART OF THIS RFP, THESE MUST BE SUBMITTED IN THE EXCEPTIONS,
CLARIFICATIONS, AND AMENDMENTS SECTION OF THIS EXHIBIT A — RFP RESPONSE PACKET.
THE DISTRICT, AT ITS SOLE DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY
DEEM THEM TO BE UNACCEPTABLE, THEREBY RENDERING THE RFP RESPONSE DISQUALIFIED.

Exhibit A— RFP No. 557-16-04
RFP * 05/20/2016 Page 1
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EQMUD PROPOSER INFORMATION AND ACCEPTANCE

1. The undersigned declares that all RFP documents, including, without limitation, the RFP, Addenda, and
Exhibits, have been read and that the terms, conditions, certifications, and requirements are agreed to.

2. The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in
accordance with the RFP documents of RFP No. 557-16-04

3. The undersigned acknowledges acceptance of all addenda related to this RFP. List Addenda for this
RFP on the line below:

Addendum # Date

4, The undersigned hereby certifies to the District that all representations, certifications, and statements
made by the Proposer, as set forth in this RFP Response Packet and attachments, are true and correct
and are made under penalty of perjury pursuant to the laws of California.

5. The undersigned acknowledges that the Proposer is, and will be, in good standing in the State of
California, with all the necessary licenses, permits, certifications, approvals, and authorizations
necessary to perform all obligations in connection with this RFP and associated RFP documents.

6. It is the responsibility of each Proposer to be familiar with all of the specifications, terms, and
conditions and, if applicable, the site condition. By the submission of an RFP response, the Proposer
certifies that if awarded a contract it will make no claim against the District based upon ignorance of
conditions or misunderstanding of the specifications.

7. Patent indemnity: General or Professional Service Providers who do business with the District shall
hold the District, its Directors, officers, agents, and employees harmless from liability of any nature or
kind, including cost and expenses, for infringement or use of any patent, copyright or other proprietary
right, secret process, patented or unpatented invention, article, or appliance furnished or used in
connection with the contract or purchase order.

Exhibit A— RFP No. 557-16-04
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8. Insurance certificates are not required at the time of submission. However, by signing Exhibit A — RFP
Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the RFP.
This documentation must be provided to the District prior to execution of an agreement by the District,
and shall include an insurance certificate which meets the minimum insurance requirements, as stated
in the RFP.

9. The undersigned Proposer hereby submits this RFP response and binds itself to the District. The RFP,
subsequent Addenda, Proposers Response Packet, and any attachments, shall be used to form the
basis of a Contract, which once executed shall take precedence.

10. The undersigned acknowledges ONE of the following (please check only one box)*:
|:| Proposer is not an SBE and is ineligible for any Proposal preference; OR

[] Proposer is an SBE or DVBE as described in the Contract Equity Program (CEP) and Equal
Employment Opportunity (EEO) Guidelines, and has completed the Contract Equity Program
and Equal Employment Opportunity forms at the hyperlink contained in the Contract Equity
Program and Equal Opportunity section of this Exhibit A.

*If no box is checked it will be assumed that the Proposer is ineligible for Proposal preference and
none will be given. For additional information on SBE Proposal preference please refer to the Contract
Equity Program and Equal Employment Opportunity Guidelines at the above referenced hyperlink.

Official Name of Proposer (exactly as it appears on Proposer’s corporate seal and invoice):

Street Address Line 1:

Street Address Line 2:

City: State: Zip Code:

Webpage:

Type of Entity / Organizational Structure (check one):

D Corporation D Joint Venture
D Limited Liability Partnership D Partnership
[ ] Limited Liability Corporation [ ] Non-Profit / Church

[ ] other:

Jurisdiction of Organization Structure:

Date of Organization Structure:

Exhibit A— RFP No. 557-16-04
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Federal Tax Identification Number:

Primary Contact Information:

Name / Title:

Telephone Number: Fax Number:

E-mail Address:

Street Address Line 1:

City: State: Zip Code:

SIGNATURE:

Name and Title of Signer (printed):

Dated this day of 20

Exhibit A —RFP No. 557-16-04
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Eenoe REQUIRED DOCUMENTATION AND SUBMITTALS

All of the specific documentation listed below is required to be submitted with the Exhibit A — RFP
Response Packet. Proposers shall submit all documentation, in the order listed below, and clearly
label each section of the RFP response with the appropriate title (i.e. Table of Contents, Letter of
Transmittal, Key Personnel, etc.).

The Consultants proposal shall be no more than 10 pages in length, not including attachments and
resumes.

1. Letter of Transmittal, Approach, and Project Team Description (6 Pages): RFP response shall
include a description of the Proposer’s capabilities and approach in providing its services to the
District, and provide a brief synopsis of the highlights of the RFP response and overall benefits
to the District. This synopsis should not exceed six (6) pages in length and should be easily
understood.

2. Key Personnel (1 Page): RFP response shall include a complete list of all key personnel
associated with the RFP. This list must include all key personnel who will provide
services/training to District staff and all key personnel who will provide maintenance and
support services. For each person on the list, the following information shall be included:

(a) The person’s relationship with the Proposer, including job title and years of employment
with the Proposer;

(b) The role that the person will play in connection with the RFP;

(c) The person’s telephone number, fax number, and e-mail address;

(d)  The person’s educational background; and

(e) The person’s relevant experience, certifications, and/or merits

3. Project Cost Proposal (1 Page 11x17 acceptable): The RFP shall include a price proposal
including the hourly billing rates, man hours, and a line item budget which details the cost to
deliver the tasks outlined in the Scope of Work, including all overhead, materials cost,
subcontractor fees and additional fees and costs.

4, Experience and Relevant Projects (2 Pages): Consultants must submit additional information
demonstrating the experience of the proposed personnel with respect to technical experience
relevant to the Task Order Scope as described in the preceding sections, Scope of Work and
Deliverables Description of experience to be considered shall include:

(1) Project Scope of Work Summary
(2) Consultant roles and responsibly in the project

Exhibit A— RFP No. 557-16-04
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(a)
(b)

(c)

(a)

(b)

(a)

RFP * 05/20/2016

(3) Consultant team members who worked on the project, if any
(4) Client names and project name.
(5) Date when the project was performed (start and end dates).

References (Not counted in page count):

Proposers must use the templates in the “References” section of this Exhibit A — RFP
Response Packet to provide references.
References should have similar scope, volume, and requirements to those outlined in
these specifications, terms, and conditions.
* Proposers must verify the contact information for all references provided is
current and valid.
* Proposers are strongly encouraged to notify all references that the District may
be contacting them to obtain a reference.
The District may contact some or all of the references provided in order to determine
Proposer’s performance record on work similar to that described in this RFP. The District
reserves the right to contact references other than those provided in the RFP response
and to use the information gained from them in the evaluation process.

Exceptions, Clarifications, Amendments(Not counted in page count):

The RFP response shall include a separate section calling out all clarifications,
exceptions, and amendments, if any, to the RFP and associated RFP documents, which
shall be submitted with the proposer’s RFP response using the template in the
“Exceptions, Clarifications, Amendments” section of this Exhibit A— RFP Response
Packet.

THE DISTRICT IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, AND SUCH
EXCEPTIONS MAY BE A BASIS FOR RFP RESPONSE DISQUALIFICATION.

Contract Equity Program (Not counted in page count):

Every proposer must fill out, sign, and submit the appropriate sections of the Contract
Equity Program and Equal Employment Opportunity documents located at the hyperlink
contained in the last page of this Exhibit A. Special attention should be given to
completing Form P-25, "Employment Data and Certification"; and Form P-46,
"Designation of Subcontractors.” Any proposer needing assistance in completing these
forms should contact the District's Contract Equity Office at (510) 287-0114 prior to
submitting an RFP response.

Exhibit A—RFP No. 557-16-04
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RFP No. 557-16-04 - District WTPs Chemical System Safety, Regulatory Compliance, and
Environmental Compliance Audit

Proposer Name:

Proposer must provide a minimum of three references.

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

Company Name:

Contact Person:

Address:

Telephone Number:

City, State, Zip:

E-mail Address:

Services Provided / Date(s) of Service:

RFP * 05/20/2016
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EBMUD

EXCEPTIONS, CLARIFICATIONS, AMENDMENTS

RFP No. 557-16-04 - District WTPs Chemical System Safety, Regulatory Compliance, and

Proposer Name:

Environmental Compliance Audit

List below requests for clarifications, exceptions, and amendments, if any, to the RFP and associated
RFP documents, and submit with your RFP response.

The District is under no obligation to accept any exceptions and such exceptions may be a basis for
RFP response disqualification.

Reference to: Description
Page No. | Section | Item No.
p. 23 D l.c. Proposer takes exception to...

RFP * 05/20/2016
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EEMUD

CONTRACT EQUITY PROGRAM & EQUAL EMPLOYMENT OPPORTUNITY

The District’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal opportunities
for business owners of all races, ethnicities, and genders who are interested in doing business with the
District. The program has contracting objectives, serving as the minimum level of expected contract
participation for the three availability groups: white-men owned businesses, white-women owned businesses,
and ethnic minority owned businesses. The contracting objectives apply to all contracts that are determined
to have subcontracting opportunities and to all General or Professional Service Providers regardless of their
race, gender, or ethnicity.

All Contractors and their subcontractors performing work for the District must be Equal Employment
Opportunity (EEO) employers, and shall be bound by all laws prohibiting discrimination in employment. There
shall be no discrimination against any person, or group of persons, on account of race, color, religion, creed,
national origin, ancestry, gender including gender identity or expression, age, marital or domestic partnership
status, mental disability, physical disability (including HIV and AIDS), medical condition (including genetic
characteristics or cancer), genetic information, or sexual orientation.

Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status as
protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based
on their race, color, religion, sex, sexual orientation, gender identity, or national origin in the performance
of this contract. Moreover, these regulations require that covered prime contractors and subcontractors
take affirmative action to employ and advance in employment individuals without regard to race, color,
religion, sex, national origin, protected veteran status or disability.

All Contractors shall include the nondiscrimination provisions above in all subcontracts.

Please include the required completed forms with your proposal. Non-compliance with the Guidelines may

deem a proposal non-responsive, and therefore, ineligible for contract award. Your firm is responsible for:
1) Reading and understanding the CEP guidelines.

2) Filling out and submitting with your bid the appropriate forms.

The CEP guidelines and forms can be found at the following direct link:
Contract Equity Program Guidelines and Forms

The CEP guidelines and forms can also be downloaded from the District website at the following link:
http://ebmud.com/business-center/contract-equity-program/

If you have questions regarding the Contract Equity Program please call (510) 287-0114.

Exhibit A— RFP No. 557-16-04
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el EXHIBIT B

INSURANCE REQUIREMENTS

Insurance certificates are not required at the time of submission; however, by signing Exhibit A — RFP
Response Packet, the Proposer agrees to meet the minimum insurance requirements stated in the
RFP. This documentation must be provided to the District, prior to award.

The following are the minimum insurance limits, required by the District, to be held by the GENERAL
OR PROFESSIONAL SERVICE PROVIDER performing on this RFP:

INDEMNIFICATION AND INSURANCE

A.

RFP * 05/20/2016

Indemnification

GENERAL OR PROFESSIONAL SERVICE PROVIDER expressly agrees to defend, indemnify, and
hold harmless the District and its Directors, officers, agents, and employees from and against
any and all loss, liability, expense, claims, suits, and damages, including attorneys' fees, arising
out of or resulting from GENERAL OR PROFESSIONAL SERVICE PROVIDER's, its associates',
employees', subcontractors’, or other agents' negligent acts, errors or omissions, or willful
misconduct, in the operation and/or performance under this Agreement.

Insurance Requirements

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of
the Agreement all the insurance required in this section, and if requested shall submit
certificates for review and approval by the District. The Notice to Proceed shall not be issued,
and GENERAL OR PROFESSIONAL SERVICE PROVIDER shall not commence work until such
insurance has been approved by the District. The certificates shall be on forms approved by the
District. Acceptance of the certificates shall not relieve GENERAL OR PROFESSIONAL SERVICE
PROVIDER of any of the insurance requirements, nor decrease the liability of GENERAL OR
PROFESSIONAL SERVICE PROVIDER. The District reserves the right to require GENERAL OR
PROFESSIONAL SERVICE PROVIDER to provide insurance policies for review by the District.

Workers Compensation Insurance

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of
the Agreement Workers Compensation Insurance for all of its employees on the project. In lieu
of evidence of Workers Compensation Insurance, the District will accept a Self-Insured
Certificate from the State of California. GENERAL OR PROFESSIONAL SERVICE PROVIDER shall
require any subcontractor to provide it with evidence of Workers Compensation Insurance.

Exhibit C—No. 557-16-04
Page 1



D. Commercial General Liability Insurance

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of
the Agreement Automobile and General Liability Insurance that provides protection from claims
which may arise from operations or performance under this Agreement. If GENERAL OR
PROFESSIONAL SERVICE PROVIDER elects to self-insure (self-fund) any liability exposure during
the contract period above $50,000, GENERAL OR PROFESSIONAL SERVICE PROVIDER is required
to notify the District immediately. Any request to self-insure must first be approved by the
District before the changed terms are accepted. GENERAL OR PROFESSIONAL SERVICE PROVIDER
shall require any subcontractor or Professional Service Provider to provide evidence of liability
insurance coverages.

The amounts of insurance shall be not less than the following:

$2,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile.
$2,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability.

The following coverages or endorsements must be included in the policy(ies):

1. The District, its Directors, officers, and employees are Additional Insureds in the
policy(ies) as to the work being performed under the contract.

2.  The coverage is Primary and non-contributory to any other applicable insurance carried
by the District.

3.  The policy(ies) covers contractual liability.
4.  The policy(ies) is written on an occurrence basis.
5.  The policy(ies) covers the District’s Property in Consultant’s care, custody, and control.

6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction)
liability.

7.  The policy(ies) covers explosion, collapse, and underground hazards.

8.  The policy(ies) covers products and completed operations.

9. The policy(ies) covers the use of owned, non-owned, and hired automobiles.

10. The policy(ies) and/or a separate pollution liability policy(ies) shall cover pollution liability
for claims related to the release or the threatened release of pollutants into the
environment arising out of or resulting from Consultant’s performance under this

agreement.

11. The policy(ies) will not be canceled nor the above coverages/endorsements reduced
without 30 days written notice to East Bay Municipal Utility District at the address above.

Exhibit C—No. 557-16-04
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EXHIBIT C

GENERAL REQUIREMENTS

CONTENTS

LWONOUAEWNRE

DEFINITIONS

BOND

CONTRACTOR'’S FINANCIAL OBLIGATION
SAMPLES OR SPECIMENS

MATERIAL AND WORKMANSHIP
DEFECTIVE WORK

WARRANTY OF TITLE

WARRANTY OF FITNESS

SAFETY AND ACCIDENT PREVENTION

. CHARACTER OF WORKFORCE

. PREVAILING WAGES

. PAYROLL RECORDS

. HOURS OF LABOR

. EMPLOYMENT OF APPRECTICES

. CHANGES

. EFFECT OF EXTENSIONS OF TIME

. DELAYS

. TERMINATION

. DAMAGES

. ORDER OF PRECIDENCE

. INDEMNIFICATION/RESPONSIBILITY
. ASSIGNMENTS

. NEWS RELEASES

. TRANSFER OF INTEREST

. SEVERABILITY

. COVENANT AGAINST GRATUITIES

. RIGHTS AND REMEDIES OF THE DISTRICT
. WAIVER OF RIGHTS

. CONFIDENTIALITY

DEFINITIONS

Effective: 1 Apr 15
Supersedes: 1 Apr 88

The following terms shall be given the meaning shown, unless context requires otherwise or a

unique meaning is otherwise specified.

a. “Change Order” A Change Order is a written instrument used for modifying the contract
with regards to the scope of Work, contract sum, and/or Contract Time. An approved
Change Order is a Change Order signed by the District. An executed Change Order is a

Change Order signed by both the District and the Contractor.

REV. 3/15
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2. BOND

REV. 3/15

“Contract” means the agreement between the District and Contractor as memorialized
in the Contract Documents.

“Business Entity” means any individual, business, partnership, joint venture,
corporation, sole proprietorship, or other private legal entity recognized by statute.

“Buyer” means the District’s authorized contracting official.

“Contract Documents” comprise the entire agreement between the District and the
Contractor and can include the District’s contract form if used, any purchase order, RFP,
RFQ or Contractor response packet, and any addenda, appendices and District approved
changes or amendments. The Contract Documents are intended to be complementary
and include all items necessary for the Contractor’s proper execution and completion of
the Work. Any part of the Work not shown or mentioned in the Contract Documents
that is reasonably implied, or is necessary or usual for proper performance of the Work,
shall be provided by the Contractor at its expense.

“Contractor” means the Business Entity with whom the District enters into a contractual

agreement. Contractor shall be synonymous with “supplier”, “vendor”, "consultant" or
other similar term.

“Day” unless otherwise specified, days are calendar days, measured from midnight to
the next midnight.

“District” means the East Bay Municipal Utility District, its employees acting within the
scope of their authority, and its authorized representatives.

“Goods” means off the shelf software and all types of tangible personal property,
including but not limited to materials, supplies, and equipment.

“Project Manager” shall be the District designated individual responsible for
administering and interpreting the terms and conditions of the Contract Documents, for
matters relating to the Contractor’s performance under the Contract with the District,
and for liaison and coordination between the District and Contractor.

“Work” means all labor, tasks, materials, supplies, and equipment required to properly
fulfill the Contractor’s obligations as required in the Contract Documents.

“Work Day” Unless otherwise specified, work day includes all days of the year except
Saturdays, Sundays and District holidays.

When required in the District’s bid or proposal solicitation documents, the Contractor to
whom award is made shall furnish a good and approved faithful performance bond
and/or payment bond within ten business days after receiving the forms for execution.

The bonds shall be executed by a sufficient, admitted surety insurer (i.e.: as listed on
website http://interactive.web.insurance.ca.gov/webuser/idb co listS.startup)
admitted to transact such business in California by the California Department of
Insurance. After acceptance of the bond(s) by the District, a copy of the bond(s) will be
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returned to the Contractor.

C. If, during the continuance of the Contract, any of the sureties, in the opinion of the
District, are or become irresponsible, the District may require other or additional
sureties, which the Contractor shall furnish to the satisfaction of the District within ten
days after notice. If the Contractor fails to provide satisfactory sureties within the ten-
day period, the Contract may be terminated for cause under Article 18.

3. CONTRACTOR'’S FINANCIAL OBLIGATION

The Contractor shall promptly make payments to all persons supplying labor and materials used
in the execution of the contract.

4, SAMPLES OR SPECIMENS

The Contractor shall submit samples or prepare test specimens of such materials to be furnished
or used in the work as the Project Manager may require.

5. MATERIAL AND WORKMANSHIP

a. All goods and materials must be new and of the specified quality and equal to approved
sample, if samples have been required. In the event any goods or materials furnished or
services provided by the Contractor in the performance of the Contract fail to conform
to the requirements, or to the sample submitted by the Contractor, the District may
reject the same, and it shall become the duty of the Contractor to reclaim and remove
the item promptly or to correct the performance of services, without expense to the
District, and immediately replace all such rejected items with others conforming to the
Contract. All work shall be done and completed in a thorough, workmanlike manner,
notwithstanding any omission from these specifications or the drawings, and it shall be
the duty of the Contractor to call attention to apparent errors or omissions and request
instructions before proceeding with the work. The Project Manager may, by appropriate
instructions, correct errors and supply omissions, which instructions shall be binding
upon the Contractor as though contained in the original Contract Documents.

b. All materials furnished and all Work must be satisfactory to the Project Manager. Work,
material, or machinery not in accordance with the Contract Documents, in the opinion
of the Project Manager, shall be made to conform.

6. DEFECTIVE WORK

The Contractor shall replace at its own expense any part of the work that has been improperly
executed, as determined by the Project Manager. If Contractor refuses or neglects to replace
such defective work, it may be replaced by the District at the expense of the Contractor, and its
sureties shall be liable therefor.

7. WARRANTY OF TITLE
Contractor shall warrant to the District, its successors and assigns, that the title to the materials,

supplies or equipment covered by the Contract, when delivered to the District or to its
successors or assigns, is free from all liens and encumbrances.
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WARRANTY OF FITNESS

Contractor hereby warrants that all materials furnished shall meet the requirements and
conditions of the Contract Documents; shall be fit for the purposes intended and fulfill its design
functions; be free of all patent and latent defects in design, materials and workmanship; and
perform satisfactorily. It is understood and agreed that by acceptance of this warranty and the
acceptance of the materials or supplies to be manufactured or assembled pursuant to these
specifications, the District does not waive any warranty either expressed or implied in Sections
2312 to 2317, inclusive, of the Commercial Code of the State of California or any products
liability of the Contractor as determined by any applicable decision of a court of the State of
California or of the United States.

9. SAFETY AND ACCIDENT PREVENTION

In performing work under the Contract on District premises, Contractor shall conform to any
specific safety requirements contained in the Contract or as required by law or regulation.
Contractor shall take any additional precautions as the District may reasonably require for safety
and accident prevention purposes. Any violation of such rules and requirements, unless
promptly corrected, shall be grounds for termination of this Contract or Contractor’s right to
precede in accordance with the default provisions of the Contract Documents.

10. CHARACTER OF WORKFORCE

The Contractor shall employ none but skilled competent qualified personnel to perform the
Work, and shall maintain discipline and order in the conduct of the Work at all times.

11. PREVAILING WAGES & DIR REGISTRATION

REV. 3/15

Please see www.dir.ca.gov for further information regarding the below.

All Contractors and Subcontractors of any tier bidding on, or offering to performing
work on a public works project shall first be registered with the State Department of
Industrial Relations (DIR) pursuant to Section 1725.5 of the Labor Code. No bid will be
accepted nor any contract entered into without proof of the Contractor and
Subcontractors’ current registration with the DIR (LC § 1771.1).

All public works projects awarded after January 1, 2015, are subject to compliance
monitoring and enforcement by the DIR (LC § 1771.4) and all Contractors are required
post job site notices, “as prescribed by regulation” (LC § 1771.4).

To the extent applicable, pursuant to Section 1773 of the Labor Code, the District has
obtained from the Director of Industrial Relations of the State of California, the general
prevailing rates of per diem wages and the general prevailing rates for holiday and
overtime work in the locality in which the Work is to be performed, for each craft,
classification, or type of worker needed to execute the contract. Pursuant to Section
1773.2 of the Labor Code, a copy of the prevailing wage rates is on file with the District
and available for inspection by any interested party at www.dir.ca.gov.

The holidays upon which such rates shall be paid shall be all holidays recognized in the
collective bargaining agreement applicable to the particular craft, classification, or type
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of worker employed on the Work.

The Contractor shall post a copy of the general prevailing rate of per diem wages at the
jobsite pursuant to Section 1773.2 of the Labor Code.

Pursuant to Section 1774 of the Labor Code, the Contractor and any of its
Subcontractors shall not pay less than the specified prevailing rate of wages to all
workers employed in the execution of the contract.

As set forth with more specificity in Section 1773.1 of the Labor Code, "per diem" wages
include employer payments for health and welfare, pension, vacation, travel,
subsistence and, in certain instances, apprenticeship or other training programs, and
shall be paid at the rate and in the amount spelled out in the pertinent prevailing wage
determinations issued by the Director of Industrial Relations.

The Contractor shall, as a penalty to the State or the District, forfeit not more than the
maximum set forth in Section 1775 of the Labor Code for each calendar day, or portion
thereof, for each worker paid less than the prevailing rates for the work or craft in which
the worker is employed under the contract by the Contractor or by any Subcontractor
under him. The difference between the prevailing wage rates and the amount paid to
each worker for each calendar day or portion thereof for which such worker was paid
less than the stipulated prevailing wage rate shall be paid to such worker by the
Contractor.

The specified wage rates are minimum rates only and the District will not consider and
shall not be liable for any claims for additional compensation made by the Contractor
because of its payment of any wage rate in excess of the general prevailing rates. All
disputes in regard to the payment of wages in excess of those specified herein shall be
adjusted by the Contractor at its own expense.

General prevailing wage determinations have expiration dates with either a single
asterisk or a double asterisk. Pursuant to California Code of Regulations, Title 8, Section
16204, the single asterisk means that the general prevailing wage determination shall be
in effect for the specified contract duration. The double asterisk means that the
predetermined wage modification shall be paid after the expiration date. No adjustment
in the Contract Sum will be made for the Contractor’s payment of these predetermined
wage modifications.

PAYROLL RECORDS & ELECTRONIC SUBMISSION

The Contractor and each Subcontractor shall keep an accurate payroll record, showing
the name, address, social security number, work classification, straight time and
overtime hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker or other employee employed in connection with the
Work. The payroll records shall be certified and shall be available for inspection in
accordance with the provisions of Section 1776 of the Labor Code. Certified payroll
records shall be on the forms provided by the DIR or contain the same information
required on the Department’s form.
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The Contractor shall submit for each week in which any contract Work is performed a
copy of all payroll records to the Engineer. The Contractor shall be responsible for
submission of copies of payroll records of all Subcontractors.

The Contractor or Subcontractor shall certify the payroll records as shown on the DIR
form. In addition, the records shall be accompanied by a statement signed by the
Contractor or Subcontractor certifying that the classifications truly reflect the Work
performed and that the wage rates are not less than those required to be paid.

For public works projects awarded on or after April 1, 2015, or that are still ongoing
after April 1, 2016, no matter when awarded, each Contractor and Subcontractor shall
furnish the certified payroll related records as more specifically described above and in
Labor Code section 1776 directly to the Labor Commissioner (see LC § 1771.4). These
records shall be provided to the Labor Commissioner at least monthly or more
frequently if required by the terms of the Contract. For exception on projects covered
by collective bargaining agreements like a PLA, please see Labor Code section 1771.4.

In the event of noncompliance with the requirements of Section 1776 of the Labor
Code, the Contractor shall have 10 days in which to comply subsequent to receipt of
written notice specifying in what respects such Contractor must comply with said
Section. Should noncompliance still be evident after such 10-day period, the Contractor
shall, as a penalty to the State or the District, forfeit the amount set forth in Section
1776 of the Labor Code for each calendar day, or portion thereof, for each worker, until
strict compliance is effectuated. Upon the request of the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement, such penalties shall be
withheld from progress payments then due.

The Contractor and every Subcontractor shall post at the workplace and comply with all
required wage related workplace postings. Copies of the required postings may be
downloaded or ordered electronically from the Department of Industrial Relations
website at http://www.dir.ca.gov/wpnodb.html.

HOURS OF LABOR

Pursuant to the provisions of Sections 1810, et seq. of the Labor Code and any amendments

thereof:

REV. 3/15

Eight hours of labor constitutes a legal day's Work under the contract.

The time of service of any worker employed upon the work shall be limited and
restricted to eight hours during any one calendar day, and forty hours during any one
calendar week except as provided in Article 13.iv below.

The Contractor shall, as a penalty to the State or the District, forfeit the amount set
forth in Section 1813 of the Labor Code for each worker employed in the execution of
the contract by the Contractor or by any Subcontractor for each calendar day during
which such worker is required or permitted to work more than eight hours in any
calendar day and forty hours in any one calendar week in violation of this Article and the
provisions of Labor Code, Sections 1810, et seq.

Work performed by employees of the Contractor in excess of eight hours per day, and
forty hours during any one calendar week, shall be permitted upon compensation for all
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hours worked in excess of eight hours per day at not less than one and one-half times
the basic rate of pay.

The Contractor and every Subcontractor shall keep an accurate record showing the
name of and the actual hours worked each calendar day and each calendar week by
each worker employed by him in connection with the Work; the record shall be kept
open at all reasonable hours to the inspection of the District and to the Division of Labor
Standards Enforcement of the State of California.

EMPLOYMENT OF APPRENTICES

In the performance of the contract, the Contractor and any Subcontractor shall comply
with the provisions concerning the employment of apprentices in Section 1777.5 of the
Labor Code and any amendments thereof.

In the event the Contractor or any Subcontractor willfully fails to comply with the
aforesaid section, such Contractor or Subcontractor shall be subject to the penalties for
noncompliance in Labor Code, Section 1777.7.

CHANGES

Changes in the Work can only be made in writing signed by an authorized employee of
the District. If the change causes an increase or decrease in the contract sum, or a
change in the time for performance under the Contract, an adjustment may be made as
determined by the Project Manager.

The District reserves the right to make changes in the design of materials, equipment, or
machinery, to make alterations or additions to or deviations or subtractions from the
Contract and any specifications and drawings, to increase or decrease the required
guantity of any item or portion of the Work or to omit any item or portion of the Work,
as may be deemed by the Project Manager to be necessary or advisable and to order
such extra work as may be determined by the Project Manager to be required for the
proper execution and completion of the whole Work contemplated. Any such changes
will be ordered in writing by the Project Manager. The determination of the Project
Manager on all questions relating to changes, including extra work, shall be conclusive
and binding.

Prior to issuing an amendment or change to the Contract, the Project Manager may
request that the Contractor submit a proposal covering the changes. Within 10 business
days of receiving the request, the Contractor shall submit its proposal to the Project
Manager of all costs associated with the proposed amendment or change and any
request for an extension of Contract time. Contractor’s proposal shall include detailed
estimates with cost breakdowns, including labor, material, equipment, overhead, and
profit. Labor shall be broken down into hours and rate per hour. If applicable, the
proposal shall include a breakdown for off-site labor (including factory labor,
engineering, etc.). The Contractor’s proposal shall include an analysis of schedule impact
when the Contractor is requesting an adjustment in contract time. The Contractor shall
be responsible for any delay associated with its failure to submit its change proposal
within the time specified. If the Project Manager decides not to issue an amendment or
change after requesting a proposal from the Contractor, the Contractor will be notified
in writing. The Contractor is not entitled to reimbursement for Change Order
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preparation costs if the Contractor’s proposal is not accepted by the Project Manager.

d. If the Contractor agrees with the terms and conditions of the approved Change Order,
the Contractor shall indicate its acceptance by signing the original copy and returning it
to the Project Manager within 10 Work Days after receipt or with reasonable
promptness and in such sequence as to not delay the Work or activities of the District or
of separate contractors, whichever is sooner. If notice of any change is required to be
given to a surety by the provisions of any bond, the Contractor shall provide notice and
the amount of each applicable bond shall be adjusted separately. Payment in
accordance with the terms and conditions set forth in the executed Change Order shall
constitute full compensation for all Work included in the Change Order and the District
will be released from any and all claims for direct, indirect, and impact expenses and
additional time impact resulting from the Work. If the Contractor disagrees with the
terms and conditions of the approved Change Order, the Contractor shall indicate
specific areas of disagreement and return the approved Change Order to the Project
Manager with a detailed written dispute. No payment will be made on the disputed
work until the approved Change Order is returned to the Project Manager. However,
whether or not the Contractor agrees with the terms and conditions of an approved
Change Order, the Contractor shall immediately revise its sequence of operations as
required to facilitate timely completion of the changed work and shall proceed with the
revised work sequence.

e. The Project Manager may, after having received a written cost quotation from the
Contractor, order the Contractor, in writing, to proceed with the work prior to issuance
of an approved Change Order through a change directive. The change directive will
authorize the Contractor to proceed with the work subject to the cost quotation
submitted by the Contractor. Within five days following receipt of the change directive,
the Contractor shall submit a detailed change proposal documenting the amount of
compensation. The Project Manager will review the change proposal and, at its option,
will either issue an approved Change Order for the work or direct the Contractor to
perform the work through Force Account. Until the method of compensation is
determined and the approved Change Order is received, the Contractor shall keep full
and complete time and material records of the cost of the ordered work and shall
permit the Project Manager to have access to such records. An approved Change Order
shall supersede any previously issued written change directive covering the same Work.

16. EFFECT OF EXTENSIONS OF TIME

The granting, or acceptance, of extensions of time to complete the Work or furnish the labor,
supplies, materials or equipment, or any one of the aforementioned, will not operate as a
release of Contractor or the surety on Contractor’s faithful performance bond.

17. DELAYS

a. The Contractor shall take reasonable precautions to foresee and prevent delays to the
Work. When the Contractor foresees a delay event, and upon the occurrence of a delay
event, the Contractor shall immediately notify the Project Manager of the probability or
the actual occurrence of a delay, and its cause. With respect to all delays (compensable,
excusable or inexcusable), the Contractor shall reschedule the Work and revise its
operations, to the extent possible, to mitigate the effects of the delay. Within 15 days
from the beginning of a delay the Contractor shall provide the Project Manager with a
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detailed written description of the delay, its cause, its impact and the Contractor’s
mitigation plans. Failure to provide the notification required above waives the
Contractor’s right to any additional time or compensation resulting from the delay for
whatever cause. The Project Manager will investigate the facts and ascertain the extent
of the delay, and the Project Manager’s findings thereon shall be final and conclusive,
except in the case of gross error. An extension of time must be approved by the Project
Manager to be effective, but an extension of time, whether with or without consent of
the sureties, shall not release the sureties from their obligations, which shall remain in
full force until the discharge of the contract.

b. For inexcusable delays (delays caused by circumstances with in the Contractor’s control,
the control of its subcontractors or supplies of any tier, or within the scope of the
Contractor’s contract responsibilities) the Contractor shall not be entitled to an
extension of time or additional compensation for any loss, cost, damage, expense or
liability resulting directly or indirectly from the inexcusable delay.

C. For excusable delays (delays to completion of the Work within the time limits set forth
in the Contract Documents directly caused by events beyond the control of both the
Contractor and the District, which delay is not concurrent with an inexcusable delay and
which could not have been avoided by the Contractor through reasonable mitigation
measures).

d. For compensable delays (delays to completion of the Work within the time limits set
forth in the Contract Documents that could not be avoided by Contractor mitigation,
caused directly and solely by the District or by causes within the exclusive control of the
District, and which were not concurrent with any other type of delay) the Project
Manager will grant the Contractor an extension of the time to perform under the
Contract and compensation in an amount that represents the Contractor’s actual direct
costs incurred as a direct result of the compensable delay. The Contractor may recover
its direct costs only and may not recover (and waives) all other types of indirect,
consequential, special and incidental damages.

e. For concurrent delays (two or more independent causes of delay directly preventing the
Contractor from completing the Work within the time limits set forth in the Contract
Documents where the delays occur at the same time during all or a portion of the delay
period being considered, and where each of the delays would have caused delay to the
Contractor even in the absence of any of the other delays, and none of the delays could
have been avoided by Contractor mitigations) the following rules apply:

i. One or more of the concurrent delays are excusable or compensable, then the
period of concurrent delay will be treated as an excusable delay; and

ii. All of the concurrent delays are inexcusable, then the period of concurrent delay
will be inexcusable.

18. TERMINATION

a. Termination by the District for Cause:
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District may terminate the Contractor’s right to proceed under the
Contract, in whole or in part, for cause at any time after the occurrence
of any of the following events, each of which constitutes a default:

10.

The Contractor becomes insolvent or files for relief under the
bankruptcy laws of the United States.

The Contractor makes a general assignment for the benefit of its
creditors or fails to pay its debts as the same become due.

A receiver is appointed to take charge of the Contractor's property.

The Contractor fails to supply skilled supervisory personnel, an
adequate number of properly skilled workers, proper materials, or
necessary equipment to prosecute the Work in accordance with the
Contract Documents.

The Contractor fails to make progress so as to endanger
performance of the Work within the contractually required time.

The Contractor disregards legal requirements of agencies having
jurisdiction over the Work, the Contractor, or the District.

The Contractor fails to provide the District with a written plan to
cure a District identified default within five business days after the
District’s request for a plan to cure; the District does not accept the
Contractor’s plan for curing its default;, or the Contractor does not
fully carry out an accepted plan to cure.

The Contractor abandons the Work. Abandonment is conclusively
presumed when the District requests a written plan to cure a
default and the Contractor does not submit the plan within five
business days of the District’s request.

The Contractor materially fails to meet its obligations in accordance
with the Contract Documents.

The Contractor is in default of any other material obligation under
the Contract Documents.

If any of the above events occur, the District may, in its discretion,
require that the Contractor submit a written plan to cure its default,
which plan must be provided to the District within 5 business days of the
request and must include a realistic, executable plan for curing the noted
defaults.
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b.

Upon any of the occurrences referred to in Article 18.a.i. above, the
District may, at its election and by notice to the Contractor, terminate the
Contract in whole or in part; accept the assignment of any or all of the
subcontracts; and then complete the Work by any method the District
may deem expedient. If requested by the District, the Contractor shall
remove any part or all of the Contractor's materials, supplies, equipment,
tools, and machinery from the site of the Work within seven days of such
request; and, if the Contractor fails to do so, the District may remove or
store, and after 90 days sell, any of the same at the Contractor's expense.

No termination or action taken by the District after termination shall
prejudice any other rights or remedies of the District provided by law or
by the Contract Documents.

Conversion: If, after termination for other than convenience, it is
determined that the Contractor was not in default or material breach, or
that the default or material breach was excusable, the rights and
obligations of the parties shall be the same as if the termination had been
issued for convenience pursuant to Article 18.b. below.

Termination by the District for Convenience:

The District may, at its option, and for its convenience, terminate the
Contract at any time by giving written notice to the Contractor specifying
the effective date of termination. Upon such termination, the Contractor
agrees to comply with the notice and further agrees to waive any claims
for damages, including loss of anticipated profits, on account of the
termination; and, as the sole right and remedy of the Contractor, the
District shall pay the Contractor as set forth below.

Upon receipt of a notice of termination for convenience, the Contractor
shall, unless the notice directs otherwise, do the following:

1. Immediately discontinue its performance of the Contract to the
extent specified in the notice.

2. Place no further orders or subcontracts for materials, equipment,
services, or facilities, except as may be necessary for completion
of a portion of the Work that is not discontinued or that is
necessary for an orderly cessation of the Work.

3. Promptly cancel, on the most favorable terms reasonably
possible, all subcontracts to the extent they relate to the
performance of the discontinued portion of the Work.

4, Thereafter, do only such Work as may be necessary to preserve
and protect Work already in progress and to protect materials,

GR-11



19.

plants, and equipment in transit to or on the site of performance.

Upon such termination for convenience, the District will pay to the
Contractor the sum of the following:

1. The amount of the contract sum allocable to the portion of the
Work properly performed by the Contractor as of the effective
date of termination, less sums previously paid to the Contractor.

2. Previously unpaid costs of any items delivered to the project site
that were already fabricated for subsequent incorporation into
the Work.

3. Any proven losses with respect to materials and equipment

directly resulting from the termination.
4, Reasonable demobilization costs.

The above reimbursement is the sole and exclusive remedy to which the
Contractor is entitled in the event the contract is terminated for
convenience; and the Contractor expressly waives any other claims,
damages, demands, compensation or recovery related to this contract or
project. The Contractor agrees to sign a general release incorporating this
waiver.

Effect of Termination: Upon termination, the obligations of the Contract shall
continue as to portions of the Work already performed and, subject to the
Contractor's obligations under Article 18.b.ii, as to bona fide obligations assumed
by the Contractor prior to the date of termination.

Force Majeure: If the contract is suspended or terminated by the District
because Contractor’s performance is prevented or delayed by an event including
an irresistible, superhuman cause, or by the act of public enemies of the State of
California or of the United States (“Force Majeure”), the Contractor will be paid
for Work performed prior to the Force Majeure event at either (i) the unit prices
named in the Contract; or (ii) in the event no unit prices are named, a sum equal
to the percentage of the total contract amount that matches the percentage of
the total contract Work performed prior to the Force Majeure event.

DAMAGES

All losses or damages to material or equipment to be furnished pursuant to the Contract

Documents occurring prior to receipt and final acceptance of the Work shall be sustained by the

Contractor. The Contractor shall sustain all losses arising from unforeseen obstructions or
difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any
action of the elements prior to final acceptance of the work, or from an act or omission on the
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20. ORDER OF PRECEDENCE

a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the
order of precedence is as follows. Within the same order of precedence, specific
requirements shall take precedence over general requirements.

V.

Approved Change Orders.

Addenda.

RFQ or RFP.

Referenced Standard Specifications and Drawings.

Contractor’s Response Packet

b. With reference to drawings:

Vi.

Numerical dimensions govern over scaled dimensions.

Detailed drawings govern over general drawings.

Addenda/Change Order drawings govern over contract drawings.

Contract drawings govern over standard drawings.

Notes apply only to the drawing where the notes appear, unless classified as
“typical” or intended to apply elsewhere in which case they apply to all

drawings where the conditions or circumstance noted occurs.

Typical details apply to all drawings unless a specific different detail is shown

21. INDEMNIFICATION/RESPONSIBILITY

a. Contractor shall indemnify, keep and save harmless the District and each of its directors,
officers, agents and employees against any and all suits, claims or actions arising out of
any of the following:

Any injury to persons or property that may occur, or that may be alleged to have
occurred, arising from the performance or implementation of this Contract; or

Any allegation that materials or services developed, provided or used for this Contract
infringe or violate any copyright, trademark, patent, trade secret, or any other
intellectual-property or proprietary right of any third party.

b. Contractor further agrees to defend any and all such actions, suits or claims and pay all
charges of attorneys and all other costs and expenses of defenses as they are incurred.
If any judgment is rendered, or settlement reached, against the District or any of the
other agencies or individuals enumerated above in any such action, Contractor shall, at
its expense, satisfy and discharge the same.
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22.

23.

24.

25.

26.

27.

28.

C. This indemnification shall survive termination or expiration of the Contract.
PROHIBITION OF ASSIGNMENT

The Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties or
obligations under this Contract.

NEWS RELEASES

The Contractor, its employees, subcontractors, and agents shall not refer to the District, or use
any logos, images, or photographs of the District for any commercial purpose, including, but not
limited to, advertising, promotion, or public relations, without the District's prior written
consent. Such written consent shall not be required for the inclusion of the District's name on a
customer list.

TRANSFER OF INTEREST

Contractor shall not assign, transfer or otherwise substitute its interest in the Contract or any of
the contract obligations without prior written consent from the District.

SEVERABILITY

Should any part of the Contract be declared by a final decision by a court or tribunal of
competent jurisdiction to be unconstitutional, invalid or beyond the authority of either party to
enter into or carry out, such decision shall not affect the validity of the remainder of the
Contract, which shall continue in full force and effect, provided that the remainder of the
Contract can be interpreted to give effect to the intentions of the parties.

COVENANT AGAINST GRATUITIES

The Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise)
were offered or given by the Contractor, or any agent or representative of the Contractor, to
any officer or employee of the District with a view toward securing the Contract or securing
favorable treatment with respect to any determinations concerning the performance of the
Contract. For breach or violation of this warranty, the District shall have the right to terminate
the Contract, either in whole or in part, and any loss or damage sustained by the District in
procuring on the open market any items which Contractor agreed to supply shall be borne and
paid for by the Contractor. The rights and remedies of the District provided in this clause shall
not be exclusive and are in addition to any other rights and remedies provided by law or in
equity.

RIGHTS AND REMEDIES OF THE DISTRICT

The rights and remedies of the District provided herein shall not be exclusive and are in addition
to any other rights and remedies provided by law or under the Contract.

WAIVER OF RIGHTS
Any action or inaction by the District or the failure of the District on any occasion, to enforce any

right or provision of the Contract, shall not be construed to be a waiver by the District of its
rights and shall not prevent the District from enforcing such provision or right on any future

REV. 3/15 GR-14



occasion. Rights and remedies are cumulative and are in addition to any other rights or
remedies that the District may have at law or in equity.

29. CONFIDENTIALITY

Contractor agrees to maintain in confidence and not disclose to any person or entity, without
the District's prior written consent, any trade secret or confidential information, knowledge or
data relating to the products, process, or operation of the District. Contractor further agrees to
maintain in confidence and not to disclose to any person or entity, any data, information,
technology, or material developed or obtained by Contractor during the term of the Contract.
The covenants contained in this paragraph shall survive the termination of this Contract for
whatever cause.
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(Standard Consulting Agreement for
Contracts Greater than $70,000 - Revised 3/24/14)
(Note: Reference District Procedure No. 451)
CONSULTING AGREEMENT
FOR
EAST BAY MUNICIPAL UTILITY DISTRICT

(Project Title)

THIS Agreement is made and entered into this day of (month), 201 _, by and between
EAST BAY MUNICIPAL UTILITY DISTRICT, a public entity, hereinafter called
"DISTRICT," and (CONSULTANT'S FULL LEGAL NAME, BOLD, ALL CAPS followed by
type of entity [ corporation, etc.]), hereinafter called "CONSULTANT."

WITNESSETH

WHEREAS, DISTRICT requires consulting services for (need for project); and

WHEREAS, DISTRICT has completed (completed projects that pertain to this project -
optional); and

WHEREAS, CONSULTANT has submitted a proposal to provide consulting services for (state
type -"'preparation of planning documents™, ""preparation of design documents™, or
""construction management support services™) for the (project title) and CONSULTANT
represents that it has the experience, licenses, qualifications, staff expertise and where necessary
the required Department of Industrial Relations (DIR) registration to perform said services in a
professional and competent manner; and

IF OVER $70,000:

WHEREAS, DISTRICT Board of Directors has authorized the contract by Motion
Number ;

-OR- IF BETWEEN $30,000 AND $70,000:

WHEREAS, DISTRICT has authorized the contract by approval of the General Manager.

NOW, THEREFORE, it is mutually agreed by DISTRICT and CONSULTANT that for the
considerations hereinafter set forth, CONSULTANT shall provide said services to DISTRICT, as
set forth in greater detail herein.

ARTICLE 1 - SCOPE OF WORK




11

1.2

1.3

14

1.5

1.6

CONSULTANT agrees to furnish services set forth in Exhibit A, Scope of Services,
attached hereto and incorporated herein. The services authorized under this Agreement
shall also include all reports, manuals, plans, and specifications as set forth in Exhibit A.

CONSULTANT's work products shall be completed and submitted in accordance with
DISTRICT's standards specified, and according to the schedule listed, in Exhibit A. The
completion dates specified herein may be modified by mutual agreement between
DISTRICT and CONSULTANT provided that DISTRICT’s Project Manager notifies
CONSULTANT of modified completion dates by letter. CONSULTANT agrees to
diligently perform the services to be provided under this Agreement. In the performance
of this Agreement, time is of the essence.

It is understood and agreed that CONSULTANT has the professional skills necessary to
perform the work agreed to be performed under this Agreement, that DISTRICT relies
upon the professional skills of CONSULTANT to do and perform CONSULTANT’s
work in a skillful and professional manner, and CONSULTANT thus agrees to so
perform the work. CONSULTANT represents that it has all the necessary licenses to
perform the work and shall maintain them during the term of this Agreement.
CONSULTANT agrees that the work performed under this Agreement shall follow
practices usual and customary to the (state type - for example ""engineering'*) profession
and that CONSULTANT is the engineer in responsible charge of the work for all
activities performed under this Agreement. Acceptance by DISTRICT of the work
performed under this Agreement does not operate as a release of CONSULTANT from
such professional responsibility for the work performed.

CONSULTANT agrees to maintain in confidence and not disclose to any person or
entity, without DISTRICT's prior written consent, any trade secret or confidential
information, knowledge or data relating to the products, process, or operation of
DISTRICT. CONSULTANT further agrees to maintain in confidence and not to disclose
to any person or entity, any data, information, technology, or material developed or
obtained by CONSULTANT during the term of this Agreement. The covenants contained
in this paragraph shall survive the termination of this Agreement for whatever cause.

The originals of all computations, drawings, designs, graphics, studies, reports, manuals,
photographs, videotapes, data, computer files, and other documents prepared or caused to
be prepared by CONSULTANT or its subconsultants in connection with these services
shall be delivered to and shall become the exclusive property of DISTRICT. DISTRICT
is licensed to utilize these documents for DISTRICT applications on other projects or
extensions of this project, at its own risk. CONSULTANT and its subconsultants may
retain and use copies of such documents, with written approval of DISTRICT.

CONSULTANT is an independent contractor and not an employee of DISTRICT.
CONSULTANT expressly warrants that it will not represent that it is an employee or
servant of DISTRICT.



1.7

1.8

1.9

1.10

CONSULTANT is retained to render professional services only and all payments made
are compensation solely for such services as it may render and recommendations it may
make in carrying out the work.

It is further understood and agreed by the parties hereto that CONSULTANT in the
performance of its obligations hereunder is subject to the control or direction of
DISTRICT as to the designation of tasks to be performed, the results to be accomplished
by the services hereunder agreed to be rendered and performed, and not the means,
methods, or sequence used by the CONSULTANT for accomplishing the results.

If, in the performance of this agreement, any third persons are employed by
CONSULTANT, such person shall be entirely and exclusively under the direction,
supervision, and control of CONSULTANT. All terms of employment, including hours,
wages, working conditions, discipline, hiring, and discharging, or any other terms of
employment or requirements of law, shall be determined by CONSULTANT, and
DISTRICT shall have no right or authority over such persons or the terms of such
employment.

It is further understood and agreed that as an independent contractor and not an employee
of DISTRICT, neither the CONSULTANT nor CONSULTANT’s assigned personnel
shall have any entitlement as a DISTRICT employee, right to act on behalf of DISTRICT
in any capacity whatsoever as agent, nor to bind DISTRICT to any obligation
whatsoever. CONSULTANT shall not be covered by DISTRICT’s worker’s
compensation insurance; nor shall CONSULTANT be entitled to compensated sick leave,
vacation leave, retirement entitlement, participation in group health, dental, life or other
insurance programs, or entitled to other fringe benefits payable by DISTRICT to
employees of DISTRICT.

ARTICLE 2 - COMPENSATION

2.1

2.2

For the Scope of Services described in Exhibit A, DISTRICT agrees to pay
CONSULTANT actual costs incurred, subject to a Maximum Cost Ceiling of $(dollars),
plus a Professional Fee (prorata dollar profit). The Professional Fee shall be subject to a
Professional Fee Ceiling of $(dollars). Total compensation under the Agreement shall not
exceed a Maximum Agreement Ceiling of $(dollars). Compensation for services shall be
in accordance with the method and amounts described in Exhibit B, attached hereto and
incorporated herein. CONSULTANT acknowledges that construction work on public
works projects requires DIR registration and is subject to prevailing wage rates and
includes work performed during the design and preconstruction phases of construction
including, but not limited to, inspection and land surveying work. CONSULTANT
certifies that the proposed cost and pricing data used herein reflect the payment of
prevailing wage rates where applicable and are complete, current, and accurate.

In case of changes affecting project scope resulting from new findings, unanticipated
conditions, or other conflicts or discrepancies, CONSULTANT shall promptly notify



DISTRICT of the identified changes and advise DISTRICT of the recommended
solution. Work shall not be performed on such changes without prior written
authorization of DISTRICT.

ARTICLE 3 - NOTICE TO PROCEED

3.1

3.2

This Agreement shall become effective upon execution of the second signature.
CONSULTANT shall commence work upon receipt of DISTRICT's Notice to Proceed,
which shall be in the form of a letter signed by DISTRICT's Project Manager.
DISTRICT's Notice to Proceed will authorize the Contracted Services described in
Exhibit A with ceiling prices described in ARTICLE 2 — COMPENSATION. No work
shall commence until the Notice to Proceed is issued.

(Include the following paragraph only if your scope of services includes Optional
Services.)

DISTRICT may at its option issue a Notice to Proceed for some or all of the Optional
Services tasks described in Exhibit A. Compensation for Optional Services shall be in
accordance with the method and amounts described in Exhibit B.

ARTICLE 4 - TERMINATION

4.1

4.2

4.3

4.4

This Agreement may be terminated by DISTRICT immediately for cause or upon 10 days
written notice, without cause, during the performance of the work.

If this Agreement is terminated CONSULTANT shall be entitled to compensation for
services satisfactorily performed to the effective date of termination; provided however,
that DISTRICT may condition payment of such compensation upon CONSULTANT's
delivery to DISTRICT of any and all documents, photographs, computer software,
videotapes, and other materials provided to CONSULTANT or prepared by
CONSULTANT for DISTRICT in connection with this Agreement. Payment by
DISTRICT for the services satisfactorily performed to the effective date of termination,
shall be the sole and exclusive remedy to which CONSULTANT is entitled in the event
of termination of the Agreement and CONSULTANT shall be entitled to no other
compensation or damages and expressly waives same. Termination under this Article 4
shall not relieve CONSULTANT of any warranty obligations or the obligations under
Articles 1.4 and 7.1.

(Optional)

This Agreement may be terminated by CONSULTANT upon 10 days written notice to
DISTRICT only in the event of substantial failure by DISTRICT to fulfill its obligations
under this Agreement through no fault of the CONSULTANT.

If this Agreement is terminated, payment of the Professional Fee shall be in proportion to
the percentage of work that DISTRICT judges satisfactorily performed up to the effective
date of termination. The Professional Fee shall be prorated based upon a ratio of the
actual Direct Labor and Indirect Costs expended to date divided by the Cost Ceiling.



ARTICLE 5 - PROJECT MANAGERS

5.1

5.2

DISTRICT designates (District Project Manager's name) as its Project Manager, who
shall be responsible for administering and interpreting the terms and conditions of this
Agreement, for matters relating to CONSULTANT's performance under this Agreement,
and for liaison and coordination between DISTRICT and CONSULTANT.
CONSULTANT may be requested to assist in such coordinating activities as necessary as
part of the services. In the event DISTRICT wishes to make a change in the DISTRICT's
representative, DISTRICT will notify CONSULTANT of the change in writing.

CONSULTANT designates (Consultant Project Manager's name) as its Project
Manager, who shall have immediate responsibility for the performance of the work and
for all matters relating to performance under this Agreement. Any change in
CONSULTANT designated personnel or subconsultant shall be subject to approval by
the DISTRICT Project Manager. (The following sentence is optional.) CONSULTANT
hereby commits an average of (1 to 100) percent of (Consultant Project Manager's
name) time on this project for the duration of the project.

ARTICLE 6 - CONTRACT EQUITY PROGRAM COMPLIANCE

6.1

CONSULTANT expressly agrees that this Agreement is subject to DISTRICT’s Contract
Equity Program (“CEP”). CONSULTANT is familiar with the DISTRICT’s CEP and
Equal Opportunity Guidelines, and has read and understood all of the program
requirements. CONSULTANT understands and agrees to comply with the CEP and all
requirements therein, including each of the Good Faith Efforts. CONSULTANT further
understands and agrees that non-compliance with the CEP requirements may result in
termination of this Agreement.

[Paragraph 6.2 to be used when there is subcontracting/subconsulting opportunities. See CEP
office for details.]

6.2

Designated CEP compliance for the duration of this Agreement is listed in Exhibit C,
which is attached hereto and incorporated herein. CONSULTANT shall maintain records
of the total amount actually paid to each subconsultant. Any change of
CONSULTANT’S listed subconsultants shall be subject to approval by the DISTRICT’S
Project Manager.

ARTICLE 7 - INDEMNIFICATION AND INSURANCE

(Insurance criteria may vary — refer to the Risk Management Section Guidelines. Contact the
Risk Management Section for copy of latest version.)

(IF DEPT. WANTS TO MODIFY INDEMNITY LANGUAGE, PLEASE SUBMIT
JUSTIFICATION IN WRITING TO LEGAL, CC: RISK MANAGER.)



(FOR DESIGN PROFESSIONAL CONTRACTS ( ENGINEERS, ARCHITECTS,
LANDSCAPE ARCHITECTS, LAND SURVEYORS OR THEIR FIRMS), USE 7.1 BELOW:

7.1

Indemnification

CONSULTANT expressly agrees to defend, indemnify, and hold harmless DISTRICT
and its Directors, officers, agents and employees from and against any and all loss,
liability, expense, claims, suits, and damages, including attorneys' fees, arising out of or
pertaining or relating to CONSULTANT's, its associates’, employees’, subconsultants’,
or other agents’ negligence, recklessness, or willful misconduct, in the operation and/or
performance under this Agreement.

(OR if contract is NOT with a design professional (engineers, architects, landscape
architects, land surveyors or their firms) USE THIS PARAGRAPH 7.1 INSTEAD:

7.1

7.2

7.3

Indemnification

CONSULTANT expressly agrees to defend, indemnify, and hold harmless DISTRICT
and its Directors, officers, agents and employees from and against any and all loss,
liability, expense, claims, suits, and damages, including attorneys' fees, arising out of or
resulting from CONSULTANT's, its associates', employees', subconsultants', or other
agents' negligent acts, errors or omissions, or willful misconduct, in the operation and/or
performance under this Agreement.

(For construction management support Agreements only)

CONSULTANT shall perform part of the work at sites where the DISTRICT's facilities
are to be constructed, and which may contain unknown working conditions and
contaminated materials. CONSULTANT shall be solely responsible for the health and
safety of CONSULTANT's employees. CONSULTANT shall designate in writing to
DISTRICT the field employee who is responsible for the health and safety of its
employees. The responsible employee shall have experience and knowledge of all
Federal, State and local health and safety regulation requirements. All CONSULTANT
personnel on construction sites shall have received all OSHA required health and safety
training.

(For construction management support Agreements only)

In the event that any hazardous materials are encountered during the services provided by
CONSULTANT or the work undertaken by construction contractors, DISTRICT shall
sign any and all manifests relating to the generation, treatment, disposal or storage of all
wastes associated with the work. Additionally, nothing contained in this Agreement shall
be construed or interpreted as requiring CONSULTANT to assume the status of a
generator, storer, treater, transporter, or disposal facility as those terms appear within the
Resource Conservation and Recovery Act, 42 USCA, Section 6901, et seq. (RCRA), or
within any state statute of similar effect governing the generation, storage, treatment,
transportation, or disposal of wastes.



7.4

7.5

7.6

7.7

(For construction management support Agreements only - include only if design
consultant and CM consultant are not the same)

It is agreed and understood by CONSULTANT and DISTRICT that the design services
have been completed by (design consultant's name) and therefore, CONSULTANT did
not undertake any design activity or have design responsibility of the facilities to be
constructed prior to execution of this Agreement.

Insurance Requirements

CONSULTANT shall take out and maintain during the life of the Agreement all the
insurance required in this ARTICLE, and shall submit certificates for review and
approval by DISTRICT. The Notice to Proceed shall not be issued, and CONSULTANT
shall not commence work until such insurance has been approved by DISTRICT. The
certificates shall be on forms provided by DISTRICT. Acceptance of the certificates shall
not relieve CONSULTANT of any of the insurance requirements, nor decrease the
liability of CONSULTANT. DISTRICT reserves the right to require CONSULTANT to
provide insurance policies for review by DISTRICT.

Workers Compensation Insurance

CONSULTANT shall take out and maintain during the life of the Agreement, Workers
Compensation Insurance, for all of its employees on the project. In lieu of evidence of
Workers Compensation Insurance, DISTRICT will accept a Self-Insured Certificate from
the State of California. CONSULTANT shall require any subconsultant to provide it with
evidence of Workers Compensation Insurance.

Commercial General Liability Insurance

CONSULTANT shall take out and maintain during the life of the Agreement Automobile
and General Liability Insurance that provides protection from claims which may arise
from operations or performance under this Agreement. If CONSULTANT elects to self-
insure (self-fund) any liability exposure during the contract period above $50,000,
CONSULTANT is required to notify the DISTRICT immediately. Any request to self-
insure must first be approved by the DISTRICT before the changed terms are accepted.
CONSULTANT shall require any subconsultant to provide evidence of liability insurance
coverages.

The amounts of insurance coverages shall not be less than the following:
$2,000,000/Occurrence, Bodily Injury, Property Damage — Automobile.
$2,000,000/Occurrence, Bodily Injury, Property Damage - General Liability.

The following coverages or endorsements must be included in the policy(ies): (Use only

those coverages that apply and type [x] in boxes on Public Liability Certificate.
Questions should be directed to Risk Management, x0177.)



10.

11.

DISTRICT and its Directors, officers, and employees are additional insureds in the
policy(ies) as to the work being performed under this Agreement;

The coverage is primary and non-contributory to any other insurance carried by
DISTRICT;

The policy(ies) cover(s) contractual liability for the assumption of liability through
the indemnity in this Agreement;

The policy(ies) is(are) written on an occurrence basis;
The policy(ies) cover(s) broad form property damage liability;
The policy(ies) cover(s) personal injury (libel, slander, and trespass) liability;

The policy covers explosion, collapse and underground hazards (construction
contracts only).

The policy(ies) cover(s) products and completed operations.

The policy(ies) cover(s) use of non-owned automobiles and equipment.

The policy(ies) shall cover Pollution liability for claims related to the release or
threatened release of pollutants into the environment arising out of or resulting from

CONSULTANT’s performance under this Agreement.

The policy(ies) shall not be canceled nor materially altered unless 30 days' written
notice is given to DISTRICT.

7.8 Professional Liability Insurance

CONSULTANT shall take out and maintain during the life of the Agreement,
professional liability insurance (Errors and Omissions) with a minimum of $1,000,000 of
liability coverage. A deductible may be acceptable upon approval of the DISTRICT. The
policy shall provide 30 days advance written notice to DISTRICT for cancellation or
reduction in coverage.

ARTICLE 8 - NOTICES

Any notice which DISTRICT may desire or is required at any time to give or serve
CONSULTANT may be delivered personally, or be sent by United States mail, postage prepaid,

addressed to:

(consulting firm's name)

(address)



Attention: (contact, usually the consultant's project manager),

or at such other address as shall have been last furnished in writing by CONSULTANT to
DISTRICT.

Any notice which CONSULTANT may desire or is required at any time to give or serve upon
DISTRICT may be delivered personally at EBMUD, 375 - 11th Street, Oakland, CA 94607-
4240, or be sent by United States mail, postage prepaid, addressed to:

Director of (Wastewater Department or Engineering and Construction Department)
P.O. Box 24055
Oakland, CA 94623-1055

or at such other address as shall have been last furnished in writing by DISTRICT to
CONSULTANT.

Such personal delivery or mailing in such manner shall constitute a good, sufficient and lawful
notice and service thereof in all such cases.

ARTICLE 9 - MISCELLANEOUS

9.1  This Agreement represents the entire understanding of DISTRICT and CONSULTANT
as to those matters contained herein. No prior oral or written understanding shall be of
any force or effect with respect to those matters covered hereunder. This Agreement may
only be modified by amendment in writing signed by each party.

9.2  This Agreement is to be binding on the successors and assigns of the parties hereto. The
services called for herein are deemed unique and CONSULTANT shall not assign,
transfer or otherwise substitute its interest in this Agreement or any of its obligations
hereunder without the prior written consent of DISTRICT.

9.3  Should any part of this Agreement be declared by a final decision by a court or tribunal
of competent jurisdiction to be unconstitutional, invalid or beyond the authority of either
party to enter into or carry out, such decision shall not affect the validity of the remainder
of this Agreement, which shall continue in full force and effect, provided that the
remainder of this Agreement can be interpreted to give effect to the intentions of the
parties.

9.4  Multiple copies of this Agreement may be executed by the parties and the parties agree
that the Agreement on file at the DISTRICT is the version of the Agreement that shall
take precedence should any differences exist among counterparts of the Agreement.

9.5  This Agreement and all matters relating to it shall be governed by the laws of the State of
California.



9.6

9.7

9.8

The District’s waiver of the performance of any covenant, condition, obligation,
representation, warranty or promise in this agreement shall not invalidate this Agreement
or be deemed a waiver of any other covenant, condition, obligation, representation,
warranty or promise. The District’s waiver of the time for performing any act or
condition hereunder does not constitute a waiver of the act or condition itself.

There shall be no discrimination in the performance of this contract, against any person,
or group of persons, on account of race, color, religion, creed, national origin, ancestry,
gender including gender identity or expression, age, marital or domestic partnership
status, mental disability, physical disability (including HIV and AIDS), medical condition
(including genetic characteristics or cancer), veteran or military status, family or medical
leave status, genetic information, or sexual orientation. CONSULTANT shall not
establish or permit any such practice(s) of discrimination with reference to the contract or
any part. CONSULTANTS determined to be in violation of this section shall be deemed
to be in material breach of this Agreement.

Consultant shall abide by the requirements of 41 CFR 8§ 60-1.4(a), 60-300.5(a) and
60-741.5(a). These regulations prohibit discrimination against qualified individuals
based on their status as protected veterans or individuals with disabilities, and
prohibit discrimination against all individuals based on their race, color, religion,
sex, sexual orientation, gender identity, or national origin in the performance of this
contract. Moreover, these regulations require that covered prime contractors and
subcontractors take affirmative action to employ and advance in employment
individuals without regard to race, color, religion, sex, national origin, protected
veteran status or disability.

CONSULTANT shall include the nondiscrimination provisions above in all subcontracts.
CONSULTANT affirms that it does not have any financial interest or conflict of interest

that would prevent CONSULTANT from providing unbiased, impartial service to the
DISTRICT under this Agreement.

ARTICLE 10 - TERM

Unless terminated pursuant to Article 4 herein, this Agreement shall expire when all tasks have
been completed and final payment has been made by DISTRICT.

10



(NOTE: do not have a page break leaving signatures by themselves—must have at least the
“in witness whereof” paragraph on signature page)

IN WITNESS WHEREOF, the parties hereto each herewith subscribe the same in duplicate.

EAST BAY MUNICIPAL UTILITY DISTRICT

By: Date

(Name),
(Insert title - Director of Engineering and Construction or Manager of Support Services)

Approved As To Form

By:
for the Office of the General Counsel

(CONSULTING FIRM'S NAME, ALL CAPS & BOLD)

By: Date

(Name),
(Title)

Rev. 3/24/14

11



EXHIBIT A

East Bay Municipal Utility District
(Project Title)

SCOPE OF SERVICES

CONSULTANT SERVICES
CONSULTANT shall provide the following:

Contracted Services

(State each task with associated task number; specifically call out any survey work)

Optional Services

(State each task with associated task number)

PROJECT SCHEDULE

(List schedule milestones and completion dates)



EXHIBIT B

East Bay Municipal Utility District
(Project Title)

COMPENSATION

Compensation for services provided in Exhibit A, SCOPE OF SERVICES, shall be in
accordance with the methods and specific amounts described in this Exhibit.

1.

DISTRICT shall pay CONSULTANT only the actual costs incurred, subject to the agreed
cost ceiling. CONSULTANT certifies that the cost and pricing information used herein are
complete, current and accurate. CONSULTANT acknowledges that it will expend public
funds and hereby agrees to use every appropriate method to contain its fees and minimize
costs under this Agreement.

Compensation for CONSULTANT services authorized shall be on a cost reimbursement
basis and include Direct Labor, Indirect Costs, Subconsultant Services, Other Direct Costs,
and a Professional Fee. Costs to be paid comprise the following:

2.1

2.2

Direct Labor

Direct labor costs shall be the total number of hours worked on the job by each
employee times the actual hourly rate for such employee's labor. Hours worked
shall be rounded-up to the nearest quarter-hour (0.25) increment. Labor costs for
principals shall be based upon the actual hourly rate of pay for those individuals.
Labor rates shall be based on a normal 8-hour day, 40-hour week. DISTRICT will
pay all personnel at their regular rate including any work performed on overtime
or on holidays or weekends.

Indirect Costs

DISTRICT shall pay CONSULTANT an overhead expense equal to (insert
overhead rate) percent of labor costs incurred by CONSULTANT.
CONSULTANT acknowledges and agrees that this overhead compensation is in
lieu of itemized payments for indirect and overhead expenses which includes, but
is not limited to:

o Clerical, word processing and/or accounting work.

. Vehicle usage and mileage between CONSULTANT’s office and
DISTRICT service area.

o Parking (DISTRICT does NOT provide parking to CONSULTANT in the
DISTRICT Administration Building, located at 375 11th Street, Oakland,
California. CONSULTANT shall be responsible for parking elsewhere).



2.3

2.4.

Postage, or for certified or registered mail. Extraordinary postage,
overnight delivery, or messenger delivery charges must be approved in
advance.

Routine copying costs for in-house copying.

Local telephone charges, including cellular phone, modem and
telecopier/FAX charges.

Office space lease.

Office supplies.

Computer equipment.

Computer usage charges.

Books, publications and periodicals.

Insurance.

Miscellaneous hand tools or equipment rental.

Safety training, seminars or continuing education.

Utilities.

Meals, transportation or other charges.

Inadequately described or miscellaneous expenses.

The above items are illustrative, rather than exhaustive.

Subconsultant Services

Subconsultant services shall be billed at cost (plus a (insert rate) percent markup).

Other Direct Costs

Other Direct Costs shall be approved by DISTRICT in advance in writing, and
shall be billed at cost, without markup. These costs include, but are not limited to
the following:

24.1.

24.2.

Automobile expenses at (insert rate) cents per mile when CONSULTANT

is required to travel outside of the DISTRICT’s service area. Mileage will
NOT be reimbursed for rental car expenses, where the rental agreement
specifies unlimited mileage.

DISTRICT will pay for necessary and reasonable travel expenses provided

the travel is approved in advance by DISTRICT Project Manager, and
providing that:

. Each expense is separately identified (air fare, hotel, rental car)
with an amount and date incurred. Confirming documents may be
requested.

. Charged mileage for vehicle mileage shall not exceed the current

allowable Internal Revenue Service rate.



2.5

2.6

2.7

. Air travel is coach or economy rate for refundable tickets.
Business and first class rates will not be reimbursed.

. Lodging accommodations are moderately priced.

. Meal charges are reasonable. (Reimbursement for meals will only
be made in conjunction with out-of-town travel.)

. Taxis or shuttles are used rather than rental cars whenever cost
effective.

. Rental cars are intermediate or compact class only.

Professional Fee

As a portion of the total compensation to be paid to CONSULTANT, DISTRICT
shall pay the Professional Fee, subject to the agreed Professional Fee Ceiling of
$(dollars) as specified in Exhibit B-1, as profit for services rendered by
CONSULTANT covered by this Agreement. CONSULTANT shall earn the
Professional Fee based on a (insert rate) percent markup of CONSULTANT's
Direct Labor and Indirect Costs billed and approved.

Budget Amounts
Contracted Optional Maximum
Services Services Services*
Cost Ceiling $(dollars) $(dollars) $(dollars)
Professional Fee Ceiling (dollars) (dollars) (dollars)
Agreement Ceiling (dollars) (dollars) (dollars)

* (Maximum Services is the sum of Contracted and Optional Services. If your
scope has no Optional Services, delete the Contracted and Optional Services
columns.)

The Cost Ceiling shown above is based upon the cost estimate and labor hours
attached hereto as Exhibit B-1 and Exhibit B-2. Costs described above,
comprising Direct Labor, Indirect Costs, Subconsultant Services, Other Direct
Costs, and Professional Fee, shall be payable up to the Agreement Ceiling as
specified herein.

Billing and Payment

CONSULTANT shall invoice DISTRICT monthly for the actual costs incurred
and a prorated Professional Fee for work performed during the previous month.
Actual costs shall include Direct Labor, Indirect Costs, Subconsultant Services,
and Other Direct Costs as specified herein. Actual costs shall be invoiced by task
as described in Exhibit A. Invoices shall set forth a description of the actual costs
incurred and the services performed, the date the services were performed and the
amount of time spent rounded to the nearest quarterly hour increment (.25) on



2.8

2.9.

each date services were performed and by whom. Supporting documentation for
the invoice shall be organized to clearly identify the task charged and shall be
supported by such copies of invoices, payroll records, and other documents as
may be required by DISTRICT to authenticate invoiced costs. Copies of all
invoices from any subconsultant(s) and outside service(s) shall be attached.
(Insert the following sentence if paragraph 2.9 below applies and is included in
agreement. “Where CONSULTANT is required by law to pay prevailing wage
rates, supporting documentation for such work shall be in accordance with
guidelines set forth below and shall include certified payroll reports. *)
DISTRICT shall pay CONSULTANT within thirty (30) days, upon receipt of a
proper CONSULTANT invoice, (Optional insert - include the following words
here only if retention will be accumulated: *"the amount invoiced less a ten
percent (10%) retention amount,'"), provided that all invoices are accompanied
by sufficient cost documentation, and DISTRICT Form P-47 (Subcontractor
Payment Report - CEP Participation), to allow the determination of the
reasonableness and accuracy of said invoice. (Optional insert - include the
following sentence here only if retention will be accumulated: *"The retention
accumulated to date shall be paid by DISTRICT upon DISTRICT's acceptance
of the final version of all documents specified in ARTICLE 1 - SCOPE OF
WORK, paragraph 1.6.")

A ceiling price is in effect for the entire Scope of Services. If the authorized
Agreement Ceiling, including the authorized Professional Fee Ceiling, is reached,
CONSULTANT shall complete the agreed-upon work for the authorized
Agreement Ceiling. Labor hours may be reallocated within the tasks without
renegotiation of the Agreement with written approval from the DISTRICT Project
Manager in such a manner so as not to exceed the Agreement ceiling price. In no
event shall the Cost Ceiling of the Agreement or the Professional Fee Ceiling be
increased unless there is a written amendment of this Agreement.

Budget Status Reports

For the duration of this Agreement, the CONSULTANT shall provide DISTRICT
with (*"bi-weekly"* or ""monthly" depending on duration of project) budget status
reports that include, in tabular or graphical format, for each report period: (1) the
original cumulative projected cash flows for the duration of the project (prepared
at the start of the project), (2) the actual cash flows for the work completed to
date, (3) the current projected cash flows to complete the project, and (4) the
earned value (the amount of work actually completed to date compared to the
budget expended). Current projected cash flows shall be based on all
CONSULTANT and subconsultant time sheets up to a date within 3 weeks of the
date of the budget status report.

Prevailing Wages and Other Requirements for Construction Inspection, and
Construction Related Work During Design and Preconstruction Phases of
Construction. (Optional Insert — include this paragraph 2.9 and all its




subparagraphs if your Scope of Services includes construction, alteration,
demolition, installation, maintenance, repair work, or other construction
related work during the design or preconstruction phases of construction
including but not limited to inspection and land surveying.)

2.9.1 All Contractors and Subcontractors of any tier bidding on, or offering to
performing work on a public works project shall first be registered with
the State Department of Industrial Relations (DIR) pursuant to Section
1725.5 of the Labor Code. No bid will be accepted nor any contract
entered into without proof of the Contractor and Subcontractors’ current
registration with the DIR (LC § 1771.1).

2.9.2  All public works projects awarded after January 1, 2015, are subject to
compliance monitoring and enforcement by the DIR (LC § 1771.4) and all
Contractors are required post job site notices, “as prescribed by
regulation” (LC § 1771.4).

2.9.3 Pursuant to Section 1773 of the Labor Code, the District has obtained
from the Director of Industrial Relations of the State of California, the
general prevailing rates of per diem wages and the general prevailing rates
for holiday and overtime work in the locality in which the Work is to be
performed, for each craft, classification, or type of worker needed to
execute the contract. A copy of the prevailing wage rates is on file with
the District and available for inspection by any interested party at
www.dir.ca.gov.

2.9.4 The Contractor shall post a copy of the general prevailing rate of per diem
wages at the jobsite pursuant to Section 1773.2 of the Labor Code.

2.9.5 Pursuant to Section 1774 of the Labor Code, the Contractor and any of its
Subcontractors shall not pay less than the specified prevailing rate of
wages to all workers employed in the execution of the contract.

2.9.6 The Contractor shall, as a penalty to the State or the District, forfeit not
more than the maximum set forth in Section 1775 of the Labor Code for
each calendar day, or portion thereof, for each worker paid less than the
prevailing rates for the work or craft in which the worker is employed
under the contract by the Contractor or by any Subcontractor under him.
The difference between the prevailing wage rates and the amount paid to
each worker for each calendar day or portion thereof for which such
worker was paid less than the stipulated prevailing wage rate shall be paid
to such worker by the Contractor.

2.9.7 General prevailing wage determinations have expiration dates with either
a single asterisk or a double asterisk. Pursuant to California Code of
Regulations, Title 8, Section 16204, the single asterisk means that the



2.9.8

2.9.9

2.9.10

2.9.11

general prevailing wage determination shall be in effect for the specified
contract duration. The double asterisk means that the predetermined wage
modification shall be paid after the expiration date. No adjustment in the
Contract Sum will be made for the Contractor’s payment of these
predetermined wage modifications.

The Contractor and each Subcontractor shall keep an accurate payroll
record, showing the name, address, social security number, work
classification, straight time and overtime hours worked each day and
week, and the actual per diem wages paid to each journeyman, apprentice,
worker or other employee employed in connection with the Work. The
payroll records shall be certified and shall be available for inspection in
accordance with the provisions of Section 1776 of the Labor Code.
Certified payroll records shall be on the forms provided by the DIR or
contain the same information required on the Department’s form

For public works projects awarded on or after April 1, 2015, or that are
still ongoing after April 1, 2016, no matter when awarded, each Contractor
and Subcontractor shall furnish the certified payroll related records as
more specifically described above and in Labor Code section 1776 directly
to the Labor Commissioner (see LC § 1771.4). These records shall be
provided to the Labor Commissioner at least monthly or more frequently
if required by the terms of the Contract. For exception on projects covered
by collective bargaining agreements like a PLA, please see Labor Code
section 1771.4.

In the event of noncompliance with the requirements of Section 1776 of
the Labor Code, the Contractor shall have 10 days in which to comply
subsequent to receipt of written notice specifying in what respects such
Contractor must comply with said Section. Should noncompliance still be
evident after such 10-day period, the Contractor shall, as a penalty to the
State or the District, forfeit the amount set forth in Section 1776 of the
Labor Code for each calendar day, or portion thereof, for each worker,
until strict compliance is effectuated. Upon the request of the Division of
Apprenticeship Standards or the Division of Labor Standards
Enforcement, such penalties shall be withheld from progress payments
then due.

Pursuant to the provisions of Sections 1810, et seq. of the Labor Code the
time of service of any worker employed upon the work shall be limited
and restricted to eight hours during any one calendar day, and forty hours
during any one calendar week, unless work performed by employees of
the Contractor in excess of eight hours per day, and forty hours during any
one calendar week, shall be permitted upon compensation for all hours
worked in excess of eight hours per day at not less than one and one half



2.9.12

2.9.13

29.14

2.9.15

times the basic rate of pay.

The Contractor shall, as a penalty to the State or the District, forfeit the
amount set forth in Section 1813 of the Labor Code for each worker
employed by the Contractor or by any Subcontractor for each calendar day
during which such worker is required or permitted to work more than eight
hours in any calendar day and forty hours in any one calendar week in
violation of the provisions of Labor Code, Sections 1810, et seq.

The Contractor and every Subcontractor shall keep an accurate record
showing the name of and the actual hours worked each calendar day and
each calendar week by each worker employed by him in connection with
the Work; the record shall be kept open at all reasonable hours to the
inspection of the District and to the Division of Labor Standards
Enforcement of the State of California.

In the performance of a public works contract, the Contractor and any
Subcontractor shall comply with the provisions concerning the
employment of apprentices in Section 1777.5 of the Labor Code and any
amendments thereof. In the event the Contractor or any Subcontractor
willfully fails to comply with this requirement the Contractor or
Subcontractor shall be subject to the penalties for noncompliance in Labor
Code section 1777.7.

The Contractor and every Subcontractor shall post at the workplace and
comply with all required wage related workplace postings. Copies of the
required postings may be downloaded or ordered electronically from the
Department of Industrial Relations website at
http://www.dir.ca.gov/wpnodb.html.




(Note: this table is prepared by the consultant. The following is provided to show format.)

EXHIBIT B-1
East Bay Municipal Utility District
(Project Title)
COST DISTRIBUTION
Consultant Subconsultants
Direct Labor Sub. #1 Sub. #2

Project  Project Project Assist. Project Assist. Profes-
Manager Engineer Drafting Indirect Eng. Eng. Total Eng. Eng  Total sional Total

Salary Rate ($/hr.) (F***) (****) (****) Total Costs ODCs* (****) (****) Cost (****) (****) Cost Fee** Cost
Services

|. Contracted Services

Task 1.1:
Task 1.2:
Task 2.1:
Task 2.2:
Subtotal I. (***) (***) (***) (***) (***) (***)

I1. Optional Services

Task 3:

Task 4:

Subtotal ” (***) (***) (***) (***) (***) (***)
TOTAL Agreement (Total of Subtotals I. & I1.)

*  ODCs = Other Direct Costs.

**  Professional Fee on consultant Direct Labor& Indirect Costs only. Should not include prime consultant markup on subconsultants.
*** Amount includes prime consultant markup on subconsultant.

**** Insert salary rate.



(Note: this table is prepared by the consultant. The following is provided to show format.)
EXHIBIT B-2

East Bay Municipal Utility District
(Project Title)

LABOR DISTRIBUTION

Consultant Subconsultants
Sub. #1 Sub. #2
Project Project Project Assist. Project Assist.
Manager ~ Engineer Drafting Subtotal Eng. Eng. Subtotal Eng. Eng Subtotal Total

Services(*)

|. Contracted Services

Task 1.1:
Task 1.2:
Task 2.1:
Task 2.2:
Subtotal

I1. Optional Services
Task 3:

Task 4:

Subtotal

TOTAL

(* Include both consultant and subconsultant hours. Also, include the percent time commitment for key personnel if a critical
issue for success of the project.)



EXHIBIT C

East Bay Municipal Utility District
(Project Title)

CEP COMPLIANCE

FIRMS UTILIZED MINIMUM MINIMUM
AMOUNT* PERCENT**

(Name of

Subconsultant's firm) $(dollars) (1t099)

(Name of

Subconsultant's firm) $(dollars) (1to 99)
TOTAL $(dollars) (1t099)

* Does not include consultant's markup. (Include this footnote only if your contract

includes markup on subconsultants.)

*x Based on a Maximum Services Agreement Ceiling amount of $(dollars).





