



**Request for Proposal (RFP) for
Owner Advisor – Dewatering Improvements Project
Addendum No. 2
November 26, 2025**

To prospective proposers under RFP for Owner Advisor - Dewatering Improvements Project, notice is hereby given that the RFP for Owner Advisor – Dewatering Improvements Project has been revised as set forth below and has provided a response to questions received from prospective proposers.

RFP Revisions

The following items describe revisions to the RFP. In the case of conflicting information, the information included in this addendum supersedes information within the original RFP.

1. On Page 5, the date for “Response Due” has been revised to January 8, 2026, by 12:00 p.m. PST.

Questions and Answers

The following items document questions and answers received by prospective proposers. Questions may have been modified to remove identifying information. Answers are responses from the East Bay Municipal Utility District (District). Answers are provided in a blue font.

1. **Question:** We’ve identified a few items where additional time would help us provide a more complete and accurate response. Would your team be open to a three-week extension of the proposal due date?

Answer: Proposal due date has been revised to Thursday, January 8, 2026, by 12:00 p.m. PST. See RFP Revisions above.

THIS ADDENDUM MUST BE SUBMITTED WITH THE PROPOSAL.

A handwritten signature in black ink that reads 'Kevin Jim'.

Kevin Jim
Associate Civil Engineer