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I. STATEMENT OF WORK 

A. SCOPE 

It is the intent of these specifications, terms, and conditions to describe the required 
services for identifying sources of inflow and infiltration (I&I) within the regional 
wastewater collection system. These services will be a part of East Bay Municipal Utility 
District’s (the DISTRICT) efforts to comply with the Consent Decree by investigating and 
assessing the wastewater collection system to identify, quantify, and prioritize sources 
of I&I.  
 
For each investigation technique (i.e. Bid Item) specified within the scope, the DISTRICT 
intends to develop a roster of qualified, available PROPOSER(s) to perform the inflow 
investigations. The DISTRICT will award a two-year contract (with three options to 
renew for one-year terms) to the PROPOSER(s) who best meets the DISTRICT’s 
requirements for each Bid Item. PROPOSER may submit qualifications and pricing for 
one, some, or all of the Bid Items listed in this RFP. There is no guarantee, either 
expressed or implied, regarding the amount of work to be allocated for each selected 
PROPOSER or for each Bid Item included herein. 
 

B. BACKGROUND 

The regional wastewater collection system consists of components from the DISTRICT 
and seven Satellite Agencies (the Cities of Alameda, Albany, Berkeley, Emeryville, 
Oakland, and Piedmont, plus Stege Sanitary District, which serves El Cerrito, Kensington 
and Richmond Annex). Each Satellite owns and operates its own sanitary sewer system 
that collects wastewater generated in these communities, and conveys the flows to the 
DISTRICT’s Interceptor System. The Interceptor System then conveys the flows to the 
Main Wastewater Treatment Plant (MWWTP) where it is treated. Treated effluent from 
the MWWTP is discharged through an outfall located near the eastern span of the San 
Francisco-Oakland Bay Bridge. 
 
Figure 1 shows the DISTRICT’s service area, the boundaries of the Satellites, and the 
location of conveyance and treatment facilities. The DISTRICT’s Interceptor System 
includes approximately 29 miles of gravity sewers, 8 miles of force mains, and 15 pump 
stations; the Satellites’ collection systems include approximately 1,600 miles of sewers 
(gravity and force mains) and numerous pump stations. The work under this RFP will be 
for performing inflow investigations within those 1,600 miles of Satellite sanitary sewer 
collection system. 
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Figure 1. DISTRICT’s Service Area 

 
C. PROPOSER QUALIFICATIONS 

1. Projects included in the Qualifications & Reference Summary Form (included in 
Exhibit A) must have been completed within the past five (5) years (2015-2020). 
For each Bid Item the PROPOSER is bidding on, clearly indicate either the lead 
firm or sub-contractor which has the required experience. The referenced 
experience must show successful (i.e., completed work within time and budget 
constraints) completion of the element of a project involving the Bid Item. A 
referenced project may be used for more than one Bid Item. 

2. The following minimum qualifications must be met for each of Bid Item that 
PROPOSER is bidding on: 

a. Bid Item 1-Mainline Inspection (CCTV)  
Reference project(s) shall total at least 10 miles of CCTV inspections within 
a wastewater collection system with a wide range of pipe sizes. Inspectors 
and coders shall be PACP certified and have a minimum of one (1) year of 
experience in operating the equipment and coding inspections. 

b. Bid Item 2-Mainline Inspection (Digital Imagery Scan) 
Reference project(s) shall total at least 10 miles of digital imagery scan 
inspections within a wastewater collection system with a wide range of 
pipe sizes. Inspectors and coders shall be PACP certified and have a 
minimum of one (1) year of experience in operating the equipment and 
coding inspections. 
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c. Bid Item 3-Mainline Hydro-Cleaning 
Reference project(s) shall total at least 5 miles of hydro-cleaning within a 
wastewater collection system with a wide range of pipe sizes. 

d. Bid Item 6-Lateral Inspection 
Reference project(s) shall total at least 50 lateral inspections. Inspectors 
and coders shall be PACP and LACP certified and have a minimum of one 
(1) year of experience in operating the equipment and coding inspections.  

e. Bid Item 7-Smoke Testing 
Reference project(s) shall total at least 30 miles of smoke testing to 
identify potential defects within a wastewater collection system. 

f. Bid Item 8-Manhole Camera Inspections 
Reference project(s) shall total at least 100 extensive manhole inspections 
using 360-degree digital scanning technologies. Inspectors and coders shall 
be MACP certified and have a minimum of one (1) year of experience in 
operating the equipment and coding inspections. 

g. Bid Item 9-Time Lapse Manhole Camera 
Reference project(s) shall total at least 10 time lapse manhole camera 
monitoring sites within a wastewater collection system.  

h. Bid Item 10-Dye Testing (Hose Method) 
Reference project(s) shall total at least 10 hose dye tests.  

i. Bid Item 11-Dye Testing (Plug Method) 
Reference project(s) shall total at least 10 plug dye tests.  

j. Bid Item 12-Manhole Video Inspection 
Reference project(s) shall total at least 10 manhole video inspections 
within a wastewater collection system.  

k. Bid Item 13-Point Precipitation Monitoring 
Reference project(s) shall total at least 20 rain gauge installations and 
monitoring. 

l. Bid Item 14-Flow Monitoring 
Reference project(s) shall total at least 50 flow meter installations and 
monitoring within a wastewater collection system with a wide range of 
pipe sizes and flow conditions. 

m. Bid Item 15-Level Monitoring 
Reference project(s) shall total a minimum 20 level meter installations and 
monitoring within a wastewater collection system with a wide range of 
pipe sizes and flow conditions.  

n. Bid Item 16-Conductivity Monitoring 
Reference project(s) shall total at least 10 conductivity metering locations 
within a wastewater collection system.  
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o. Bid Item 17-Conductivity Isolation Investigation 
PROPOSER shall have at least 1 reference project for conductivity isolation 
investigations, or similar, within a wastewater collection system. 

p. Bid Item 18-Flow Isolation Investigations 
PROPOSER shall have at least 3 reference projects for conductivity 
isolation investigations, or similar, within a wastewater collection system.  

3. The following minimum qualifications must be met for the project team: 

a. If the project team is comprised of multiple CONTRACTORS/ 
CONSULTANTS, a Lead Firm shall be identified in the bid proposal to 
oversee and coordinate all work.  

b. The PROPOSER shall identify a Project Manager from the Lead Firm to 
oversee and coordinate all of the investigations, monitoring and report 
preparations and shall be the responsible for submitting invoices and 
receiving payments. The Project Manager will be the primary client 
contact and is responsible for the day-to-day management of the project 
and for ensuring that the project schedule, budget and scope concerns are 
met. 

c. The Project Manager must have at least ten (10) years of experience in 
sanitary sewer investigative services. 

d. All Key Personnel must have at least five (5) years of experience in their 
respective discipline. 

e. The same person may be used as Key Personnel for more than one area. 

4. PROPOSER shall possess all permits, licenses, and professional credentials 
necessary to perform services as specified under this RFP. 

D. SPECIFIC REQUIREMENTS 

Refer to Exhibit G for specific requirements for each bid item. 

E. DELIVERABLES / REPORTS 

Refer to Exhibit G for deliverables required for each bid item. 
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II. CALENDAR OF EVENTS 

 

Note: All dates are subject to change by the DISTRICT. 

PROPOSERS are responsible for reviewing https://www.ebmud.com/business-
center/requests-proposal-rfps/ for any published addenda. Hard copies of addenda 
will not be mailed out. 
 

III. DISTRICT PROCEDURES, TERMS, AND CONDITIONS 

A. RFP ACCEPTANCE AND AWARD  

1. RFP responses will be evaluated by a Selection Committee and will be scored and 
ranked in accordance with the RFP section entitled “Evaluation Criteria/Selection 
Committee.”   

2. The Selection Committee will recommend award to the PROPOSERS as follows:   

a. General Services 

Each General Services Bid Item will have a separate roster. Each General 
Services roster will be made up of all CONTRACTORS who meet minimum 
qualifications for that Bid Item; CONTRACTORS will be ranked by cost. 

b. Professional  Services 

Each Professional Services Bid Item will have a separate roster. The 
Professional Services roster will be made up of CONSULTANTS who meet 
minimum qualifications; each will be ranked by who best serves the 

EVENT DATE/LOCATION 
RFP Issued Thursday, March 26, 2020  
Last Day to Submit 
Questions  

Thursday, April 9, 2020 

DISTRICT responds to 
questions/ issues Addenda 

Thursday, April 16, 2020  

Proposals Due Wednesday, April 29, 2020  
Flow Monitoring Analysis 
Software Demo – Only for 
Bid Item 14 (Task 14.6) 

Week of May 11, 2020 

Award Contract by Board 
of Directors 

Tuesday, June 23, 2020 

Anticipated Contract Start 
Date 

Wednesday, July 1, 2020 

https://www.ebmud.com/business-center/requests-proposal-rfps/
https://www.ebmud.com/business-center/requests-proposal-rfps/
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overall interest of the DISTRICT. Award may not necessarily be made to 
the PROPOSER with the lowest overall cost.   

3. The DISTRICT reserves the right to award to a single or to multiple General or 
Professional Service Providers, dependent upon what is in the best interest of the 
DISTRICT. 

4. The DISTRICT has the right to decline to award this contract or any part of it for 
any reason. 

5. Any specifications, terms, or conditions issued by the DISTRICT, or those included 
in the PROPOSER’s submission, in relation to this RFP, may be incorporated into 
any purchase order or contract that may be awarded as a result of this RFP.  

6. Award of contract. The DISTRICT reserves the right to reject any or all proposals, 
to accept one part of a proposal and reject the other, unless the PROPOSER 
stipulates to the contrary, and to waive minor technical defects and 
administrative errors, as the interest of the DISTRICT may require. Award will be 
made or proposals rejected by the DISTRICT as soon as possible after proposals 
have been opened. 

B. EVALUATION CRITERIA/SELECTION COMMITTEE 

All proposals will be evaluated by a Selection Committee. The Selection Committee may 
be composed of DISTRICT staff and other parties that have expertise or experience in 
this type of procurement. The evaluation of the RFP responses shall be within the sole 
judgment and discretion of the Selection Committee. 

The Selection Committee will evaluate each RFP response meeting the qualification 
requirements set forth in this RFP. PROPOSERS should bear in mind that any RFP 
response that is unrealistic in terms of the technical or schedule commitments, or 
unrealistically high or low in cost, will be deemed reflective of an inherent lack of 
technical competence or indicative of a failure to comprehend the complexity and risk 
of the DISTRICT’s requirements as set forth in this RFP. 

RFP responses will be evaluated and scored according to the Evaluation Criteria below, 
and scored according to a zero to five-point scale. The scores for all Evaluation Criteria 
will then be added to arrive at a weighted score for each RFP response. An RFP response 
with a high weighted total will be ranked higher than one with a lesser-weighted total.   

The Evaluation Criteria for the General Services Bid Items are as follows: 

 Evaluation Criteria - General Services 
A.  Relevant Experience and Qualifications: 

RFP responses will be evaluated against the RFP proposer qualifications. 
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 Evaluation Criteria - General Services 
B.  Cost: 

The points for Cost will be computed by dividing the amount of the lowest 
responsive RFP response received by each PROPOSER’s proposed cost for 
each Bid Item. 

All qualified PROPOSERS, who have met the minimum qualifications stated 
herein, will be selected to be on the General Services roster. Bid price 
evaluation will be based on the following units of measurement: 

- Bid Item 1-Mainline Inspection (CCTV): cost per linear foot for pipe 
ø8”-ø21” with PACP coding 

- Bid Item 2-Mainline Inspection (Digital Imagery Scan): cost per linear 
foot for pipe ø8”-ø21” with PACP coding 

- Bid Item 3-Mainline Hydro-Cleaning: cost per linear foot for pipe ø8”-
ø21” 

- Bid Item 4-Mainline Inspection (CCTV) w/ Hydro-Cleaning: cost per 
linear foot for pipe ø8”-ø21” with PACP coding 

- Bid Item 5-Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning: cost per linear foot for pipe ø8”-ø21” with PACP coding 

- Bid Item 6-Lateral Inspection: cost per lateral 
- Bid Item 7-Smoke Testing: cost per linear foot 
- Bid Item 8-Manhole Camera Inspection: cost per inspection with GPS 
- Bid Item 9-Time Lapse Manhole Camera Inspection: cost per camera 

installation plus 2 months of monitoring 
- Bid Item 10-Hose Dye Test: cost per hose dye test  
- Bid Item 11-Plug Dye Test: cost per plug dye test  
- Bid Item 12-Manhole Video Inspection: cost per inspection 

While not reflected in the Cost evaluation points, an evaluation may also be 
made of: 

- Reasonableness (i.e., does the proposed pricing accurately reflect 
the PROPOSER’s effort to meet requirements and objectives?); 

- Realism (i.e., is the proposed cost appropriate to the nature of the 
products and services to be provided?); and 

- Affordability (i.e., the ability of the DISTRICT to finance this project). 

C.  References (See Exhibit A – RFP Response Packet): 
If a short list process is used for a solicitation, references are only 
performed on the shortlisted PROPOSERS and the score for reference 
checks is not included in the preliminary short list score. 
 

D.  Contract Equity Program: 
PROPOSER shall be eligible for SBE or DVBE preference points if they are a 
certified small business entity, as described in the guidelines contained in 
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 Evaluation Criteria - General Services 
Exhibit A-Contract Equity Program, and they check the appropriate box, 
requesting preference, in Exhibit A-PROPOSER Information and Acceptance. 
Qualified DVBEs and/or SBEs will receive an additional 5 points to their total 
score.  
 

 
The Evaluation Criteria for the Professional Service Bid Items are as follows: 

 Evaluation Criteria – Professional Services 
A.  Cost: 

The points for Cost will be computed by dividing the amount of the lowest 
responsive RFP response received by each PROPOSER’s proposed cost for 
each Bid Item. 
 

All qualified PROPOSERS, who have met the minimum qualifications stated 
herein, will be selected to be on the Professional Services roster. Bid Item 
price evaluation will be based on the following units of measurement: 

- Bid Item 13-Point Precipitation Monitoring: cost per gauge for 
installation/removal plus 4 months of monitoring 

- Bid Item 14-Flow Monitoring: cost per meter for site inspection, 
installation/removal, plus 4 months of monitoring 

- Bid Item 15-Level Monitoring: cost per meter for site inspection, 
installation/removal, plus 4 months of monitoring 

- Bid Item 16-Flow Isolation Investigation: cost per area 
- Bid Item 17-Conductivity Monitoring: cost per meter for site 

inspection, installation/removal, plus 2 months of monitoring 
- Bid Item 18-Conductivity Isolation Investigation: cost per area 
- Bid Item 19-Machine Learning: cost per linear foot for limited grade 

4 and 5 defect coding only 

While not reflected in the Cost evaluation points, an evaluation may also be 
made of: 

- Reasonableness (i.e., does the proposed pricing accurately reflect 
the PROPOSER’s effort to meet requirements and objectives?); 

- Realism (i.e., is the proposed cost appropriate to the nature of the 
products and services to be provided?); and 

- Affordability (i.e., the ability of the DISTRICT to finance this project). 
   

Consideration of price in terms of overall affordability may be controlling in 
circumstances where two or more RFP responses are otherwise judged to 
be equal, or when a superior RFP response is at a price that the DISTRICT 
cannot afford. 
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B.  Relevant Experience and Qualifications: 
RFP responses will be evaluated against the RFP specifications and the 
questions below: 

- Do the individuals assigned to the project have experience on similar 
projects? 

- Are résumés complete and do they demonstrate backgrounds that 
would be desirable for individuals engaged in the work the project 
requires? 

- How extensive is the applicable education and experience of the 
personnel designated to work on the project? 

- Does the PROPOSER have knowledge and experience working with 
the DISTRICT’s Interceptor System and/or Satellite collection 
systems? 

- Does the PROPOSER demonstrate the ability to effectively manage a 
major I/I control program? 
 

C.  Understanding of the Project: 
RFP responses will be evaluated against the RFP specifications and the 
questions below: 

- Has the PROPOSER demonstrated a thorough understanding of the 
purpose and scope of the project? 

- How well has the PROPOSER identified pertinent issues and potential 
problems related to the project? 

- Has the PROPOSER demonstrated that it understands the 
deliverables the DISTRICT expects it to provide? 

- Has the PROPOSER demonstrated that it understands the DISTRICT’s 
time schedule and can meet it? 
 

D.  Methodology: 
RFP responses will be evaluated against the RFP specifications and the 
questions below: 

- Does the methodology depict a logical approach to fulfilling the 
requirements of the RFP? 

- Does the methodology match and contribute to achieving the 
objectives set out in the RFP? 

- Does the methodology interface with the DISTRICT’s time schedule? 
 

E.  Implementation Plan and Schedule:  
An evaluation will be made of the likelihood that the PROPOSER’s 
implementation plan and schedule will meet the DISTRICT’s schedule.  
Additional credit will be given for the identification and planning for 
mitigation of schedule risks which the PROPOSER believes may adversely 
affect any portion of the DISTRICT’s schedule. 
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C. PRICING  

1. Prices quoted shall be firm for the first twenty-four (24) months of any contract 
that may be awarded pursuant to this RFP. If any prices are adjusted following 
first 24-month of the contract, a re-ranking of the General Services roster will be 
performed. 

2. All prices quoted shall be in United States dollars. 

3. Price quotes shall include any and all payment incentives available to the 
DISTRICT. 

F.  Oral Presentation and Demo (for Bid Item 14 - Flow Monitoring ONLY): 
All PROPOSERS bidding on Bid Item 14 - Flow Monitoring will be required to 
a present their I&I Analysis Software to the DISTRICT. The oral presentation 
and demo will be up to 2.5 hours long and will be split as follows: 

- PROPOSERS would be allowed thirty (30) minutes to present the 
capabilities of the I&I analysis software and whether the software 
meets all requirements listed in Exhibit G. 

- Ninety (90) minutes will be allowed for the DISTRICT to use the 
software, under the guidance of the PROPOSER, to perform I&I 
analysis for a sample set of data (2 months of flow and rain data 
from 10 flow meters and 2 rain gauges). 

- The remaining thirty (30) minutes would consist of questions by and 
discussions with DISTRICT staff. 

The oral presentation may be conducted in person at the DISTRICT’s office 
(375 Eleventh Street, Oakland CA) or via conference call. The DISTRICT shall 
have access to the I&I analysis software prior to the oral presentation in 
order to resolve any technical issues regarding software installation/access. 
 

G.  References (See Exhibit A – RFP Response Packet): 
If a short list process is used for a solicitation, references are only 
performed on the shortlisted PROPOSERS and the score for reference 
checks is not included in the preliminary short list score. 
 

H.  Contract Equity Program: 
PROPOSER shall be eligible for SBE or DVBE points if they are a certified 
small business entity, as described in the guidelines contained in Exhibit A-
Contract Equity Program, and they check the appropriate box, requesting 
preference, in Exhibit A-PROPOSER Information and Acceptance. Additional 
points will be given for local business enterprises and diversity of sub-
consultants/team members for up to a total of 10 points.   
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4. PROPOSERS are advised that in the evaluation of cost, if applicable, it will be 
assumed that the unit price quoted is correct in the case of a discrepancy 
between the unit price and extended price. 

5. Prevailing Wages:   

All Contractors proposing on a public works project and all Subcontractors of any 
tier shall be registered with the State Department of Industrial Relations 
pursuant to Section 1725.5 of the Labor Code. 
 
The Contractor shall post a copy of the general prevailing rate of per diem wages 
at the jobsite pursuant to Section 1773.2 of the Labor Code of the State of 
California. 
 
Pursuant to the provisions of Division 2, Part 7, Chapter 1, Article 2, and any 
amendments thereof of the Labor Code of the State of California, the Contractor 
and any Subcontractor shall pay not less than the specified prevailing rate of 
wages to all workers employed in the execution of the contract. 

 
The Contractor shall, as a penalty to the State or the DISTRICT, forfeit Twenty-
Five ($25.00) Dollars for each calendar day, or portion thereof, for each worker 
paid less than the stipulated prevailing rates for any work or craft in which such 
worker is employed under the contract by the Contractor or by any 
Subcontractor.  The difference between such stipulated prevailing wage rates and 
the amount paid to such worker for each calendar day or portion thereof for 
which each worker was paid less than the stipulated prevailing wage rate shall be 
paid to each worker by the Contractor.  The Contractor shall comply with the 
provisions of Section 1776 of the Labor Code of the State of California.  For all 
classes of work not specified herein, the minimum wage shall be that specified 
for general laborer. 
 
The specified wage rates are minimum rates only and the DISTRICT will not 
consider and shall not be liable for any claims for additional compensation made 
by the Contractor because of payment by Contractor of any wage rate in excess 
of the general prevailing rates.  All disputes in regard to the payment of wages in 
excess of those specified herein shall be adjusted by the Contractor at his own 
expense. 
 
The holidays upon which such rates shall be paid shall be all holidays recognized 
in the collective bargaining agreement applicable to the particular craft, 
classification, or type of worker employed on the project.  
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D. NOTICE OF INTENT TO AWARD AND PROTESTS 

At the conclusion of the RFP response evaluation process, all entities who submitted a 
proposal package will be notified in writing by e-mail or USPS mail with the name of the 
PROPOSER being recommended for contract award. The document providing this 
notification is the Notice of Intent to Award.  
 
Protests must be in writing and must be received no later than seven (7) work days after 
the DISTRICT issues the Notice of Intent to Award. The DISTRICT will reject the protest as 
untimely if it is received after this specified time frame. Protests will be accepted from 
PROPOSERS or potential PROPOSERS only.  
 
If the protest is mailed and not received by the DISTRICT, the protesting party bears the 
burden of proof to submit evidence (e.g., certified mail receipt) that the protest was 
sent in a timely manner so that it would be received by the DISTRICT within the RFP 
protest period. 
 
Proposal protests must contain a detailed and complete written statement describing 
the reason(s) for protest. The protest must include the name and/or number of the 
proposal, the name of the firm protesting, and include a name, telephone number, 
email address and physical address of the protester. If a firm is representing the 
protester, they shall include their contact information in addition to that of the 
protesting firm.  
 
Protests must be mailed, hand delivered, or emailed to the Manager of Purchasing, 
Mailstop 102, East Bay Municipal Utility District, 375 Eleventh Street, Oakland, CA  
94607 or P.O. Box 24055, Oakland, California 94623. Facsimile and electronic mail 
protests must be followed by a mailed or hand delivered identical copy of the protest 
and must arrive within the seven work day time limit. Any proposal protest filed with 
any other DISTRICT office shall be forwarded immediately to the Manager of Purchasing. 
 
In the event that the protest is denied, the protester can appeal the determination to 
the requesting organization’s Department Director. The appeal must be submitted to 
the Department Director no later than five (5) work days from the date which the 
protest determination was transmitted by the DISTRICT, to the protesting party. The 
appeal shall focus on the points raised in the original protest, and no new points shall be 
raised in the appeal. 
 
Such an appeal must be made in writing and must include all grounds for the appeal and 
copies of the original protest and the DISTRICT’s response. The proposal protester must 
also send the Purchasing Division a copy of all materials sent to the Department 
Director. 
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The Department Director will make a determination of the appeal and respond to the 
protester by certified mail in a timely manner. If the appeal is denied, the letter will 
include the date, time, and location of the Board of Directors meeting at which staff will 
make a recommendation for award and inform the protester it may request to address 
the Board of Directors at that meeting. 

 
The DISTRICT may transmit copies of the protest and any attached documentation to all 
other parties who may be affected by the outcome of the protest. The decision of the 
DISTRICT as to the validity of any protest is final. This DISTRICT’s final decision will be 
transmitted to all affected parties in a timely manner. 
 

E. INVOICING  

1. Following the complete and satisfactory performance of services and the 
DISTRICT’s acceptance of deliverables, the DISTRICT will render payment within 
thirty (30) days of receipt of a correct invoice. 

2. Payments for continuous services (Bid Item 9-Time Lapse Manhole Camera 
Inspection, Bid Item 13-Point Precipitation Monitoring, Bid Item 14-Flow 
Monitoring, Bid Item 15-Level Monitoring, and Bid Item 16-Conductivity 
Monitoring) may be submitted on a monthly basis, but the final month’s invoice 
will be withheld until final deliverables are received and approved. 

3. Permit fees paid to the local jurisdiction shall be included in the invoices; receipts 
for associated permit fees shall be submitted with the invoice. There should be 
no mark-up for Bid Item unit prices to account for permit fees. 

4. Fees associated with required payment bonds shall be included in the invoices; 
receipts for associated costs shall be submitted with the invoice. There should be 
no mark-up for Bid Item unit prices to account for payment bonds. 

5. The DISTRICT will notify the General or Professional Service Provider of any 
invoice adjustments required. 

6. Invoices shall contain, at a minimum, DISTRICT purchase order number, invoice 
number, remit to address, and itemized services description. 

F. BONDS 

1. The successful PROPOSER(s) will be required to post and maintain a payment 
bond for 100 percent (100%) of the total contract amount for each individual 
project issued by the DISTRICT under this contract.  

2. Bonds must be on DISTRICT forms attached to this RFP as Exhibit F - Bond Forms; 
forms will be included in each Notice to Proceed for individual projects.  
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IV. RFP RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION 

A. DISTRICT CONTACTS 

All contact during the competitive process is to be through the contact listed on the first 
page of this RFP. The following persons are to be contacted only for the purposes 
specified below:   

FOR INFORMATION REGARDING TECHNICAL SPECIFICATIONS or QUESTIONS: 
Attn:  Kristina Zuniga, Associate Civil Engineer 
EBMUD Wastewater Department, I&I Control Program  
E-Mail: kristina.zuniga@ebmud.com   
PHONE:  (510) 287-1102 

 
FOR INFORMATION ON THE CONTRACT EQUITY PROGRAM: 
Attn: Contract Equity Office 
PHONE:  (510) 287-0114 

 
AFTER AWARD: 
Attn:  Chris Dinsmore, Senior Civil Engineer 
EBMUD Wastewater Department, I&I Control Program  
E-Mail: christopher.dinsmore@ebmud.com  
PHONE:  (510) 287-0522 
 

B. SUBMITTAL OF RFP RESPONSE 

1. Late and/or unsealed responses will not be accepted.  

2. RFP responses must be submitted via electronic transmissions will not be 
accepted. Electronic transmissions include RFP responses sent by electronic mail 
(“e-mail”). 

3. RFP responses will be received only at the address e-mail shown below, must be 
SEALED, and must be received at the EBMUD Purchasing Division by 4:00 p.m. on 
the due date specified in the Calendar of Events. Any RFP response received after 
that time or date will be rejected, or at a place other than the stated address 
cannot be considered and will be returned to the PROPOSER unopened. All RFP 
responses must be received and time stamped at the stated address by the time 
designated. The Purchasing Division's timestamp provided by the email server 
shall be considered the official timepiece for the purpose of establishing the 
actual receipt of RFP responses. 

 

 

mailto:kristina.zuniga@ebmud.com
mailto:christopher.dinsmore@ebmud.com
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4. RFP responses are to be addressed/delivered as follows: 

E-mailedMailed: 
Christopher Dinsmore, Senior Civil Engineer 
christopher.dinsmore@ebmud.com 
Mr. Kelley Smith, Manager of Purchasing 
East Bay Municipal Utility District 
RFP for Inflow Investigations Services (INF 008) 
EBMUD–Purchasing Division 
P.O. Box 24055 
Oakland, CA  94623 

 
Hand Delivered or delivered by courier or package delivery service will not be 
allowed.:  

Mr. Kelley Smith, Manager of Purchasing-EBMUD 
East Bay Municipal Utility District 
RFP for Inflow Investigations Services (INF 008) 
EBMUD–Purchasing Division 
375 Eleventh Street, First Floor 
Oakland, CA  94607 

 
PROPOSER’s name, return address, and the RFP number and title must also 
appear on the mailing packagee-mail Subject line. 

5. PROPOSERS are to submit one (1) electronic original hardcopy RFP response 
(Exhibit A – RFP Response Packet, including Contract Equity Program forms and 
all additional documentation stated in the “Required Documentation and 
Submittals” section of Exhibit A), with either electronic signatures or scanned 
images for the pages that require a signatureall with original ink signatures. The 
electronic RFP response should be in a single file (PDF) format 

PROPOSERS must also submit an electronic copy of their RFP response, with their 
hardcopy RFP response Package. The file must be on a disk or USB flash drive and 
enclosed with the sealed original hardcopy of the RFP response. The electronic 
copy should be in a single file (PDF) format, and shall be an exact copy of the 
original hard copy Exhibit A – RFP Response Packet, Contract Equity Program 
forms and all additional documentation stated in the “Required Documentation 
and Submittals” section of Exhibit A. 

6. All costs required for the preparation and submission of an RFP response shall be 
borne by the PROPOSER.  
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7. California Government Code Section 4552:  In submitting an RFP response to a 
public purchasing body, the PROPOSER offers and agrees that if the RFP response 
is accepted, it will assign to the purchasing body all rights, title, and interest in 
and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 
16700, of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the PROPOSER for sale to the 
purchasing body pursuant to the RFP response. Such assignment shall be made 
and become effective at the time the purchasing body tenders final payment to 
the PROPOSER. 

8. PROPOSER expressly acknowledges that it is aware that if a false claim is 
knowingly submitted (as the terms “claim” and “knowingly” are defined in the 
California False Claims Act, Cal. Gov. Code, §12650 et seq.), the DISTRICT will be 
entitled to civil remedies set forth in the California False Claim Act.   

9. The RFP response shall remain open to acceptance and is irrevocable for a period 
of one hundred eighty (180) days, unless otherwise specified in the RFP 
documents. 

10. It is understood that the DISTRICT reserves the right to reject any or all RFP 
responses.  

C. RESPONSE FORMAT  

1. PROPOSERS shall not modify any part of Exhibits A, B, C, D, E, F or G, or qualify 
their RFP responses. PROPOSERS shall not submit to the DISTRICT a re-typed or 
otherwise re-created version of these documents or any other DISTRICT-
provided document.  

2. RFP responses, in whole or in part, are NOT to be marked confidential or 
proprietary. The DISTRICT may refuse to consider any RFP response or part 
thereof so marked. RFP responses submitted in response to this RFP may be 
subject to public disclosure. The DISTRICT shall not be liable in any way for 
disclosure of any such records.   



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EXHIBIT A 
RFP RESPONSE PACKET 
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REQUIRED DOCUMENTATION AND SUBMITTALS 

 

RFP for Inflow Investigations Services (INF 008) 
 

 
All of the specific documentation listed below is required to be submitted with the Exhibit A 
– RFP Response Packet. PROPOSERS shall submit all documentation, in the order listed 
below, and clearly label each section of the RFP response with the appropriate title (i.e. 
Table of Contents, Letter of Transmittal, Key Personnel, etc.). 

1. Letter of Transmittal: RFP response shall include a description of the PROPOSER’s 
capabilities and approach in providing its services to the DISTRICT, and provide a 
brief synopsis of the highlights of the RFP response and overall benefits to the 
DISTRICT. This synopsis should not exceed three (3) pages in length and should be 
easily understood. 

2. Key Personnel: RFP response shall include a complete list of all key personnel 
associated with the RFP. This list must include all key personnel who will provide 
services/training to DISTRICT staff and all key personnel who will provide 
maintenance and support services. Resumes for all listed key personnel should 
also be provided (max 2 pages per person). For each person on the list, the 
following information shall be included: 

a. The person’s relationship with the PROPOSER, including job title and years 
of employment with the PROPOSER;  

b. The role that the person will play in connection with the RFP; 

c. The person’s telephone number and e-mail address;  

d. The person’s educational background; and 

e. The person’s relevant experience, certifications, and/or merits. 

3. Description of the Proposed Services:  RFP response shall include a description, 
including methodology, of the terms and conditions of services to be provided 
during the contract term including response times. The description shall contain a 
basis of estimate for services including its scheduled start and completion dates, 
the number of PROPOSER’s and DISTRICT personnel involved, and the number of 
hours scheduled for each person. The description shall identify spare or 
replacement parts that will be required in performing maintenance services, the 
anticipated location(s) of the spare parts, and how quickly the parts shall be 
available for repairs. Finally, the description must: (1) specify how the services in 
the RFP response will meet or exceed the requirements of the DISTRICT; (2) 
explain any special resources or approaches that make the services of the 
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PROPOSER particularly advantageous to the DISTRICT; and (3) identify any 
limitations or restrictions of the PROPOSER in providing the services that the 
DISTRICT should be aware of in evaluating its RFP response to this RFP. 

4. Sustainability Statement: Contractors shall submit a statement regarding any 
sustainable, environmental or socially responsible initiatives or practices that 
they or their suppliers engage in. This information can be in relation to the 
specific services or work products solicited via this RFP, or in relation to the 
manufacture, delivery, or business practices of your firm.   

5. RFP Response Form & Proposer Information and Acceptance: PROPOSERS must 
use the template in the “RFP Response Form” and “Proposer Information and 
Acceptance” sections of this Exhibit A – RFP Response Packet to provide 
PROPOSER information and acknowledgment and acceptance of all addenda 
related to this RFP. 

6. Pricing: PROPOSERS must use the template in the “Pricing Form” section of this 
Exhibit A – RFP Response Packet to provide unit costs and work capacity for all 
Bid Items PROPOSER is bidding on. 

7. Qualifications and Reference Summary:  

a. PROPOSERS must use the template in the “Qualification and Reference 
Summary” section of this Exhibit A – RFP Response Packet to provide 
information to demonstrate the firm(s) and persons proposed for this 
project meet or exceed the minimum qualifications required for this 
project. 

b. References, including names and telephone numbers of individuals who 
can verify time, budget, and quality of reference work, must be provided 
for all qualifying project experience. 

c. References should have similar scope, volume, and requirements to those 
outlined in these specifications, terms, and conditions. 

d. PROPOSERS must verify the contact information for all references 
provided is current and valid. 

e. PROPOSERS are strongly encouraged to notify all references that the 
DISTRICT may be contacting them to obtain a reference. 

f. The DISTRICT may contact some or all of the references provided in order 
to determine PROPOSER’s performance record on work similar to that 
described in this RFP. The DISTRICT reserves the right to contact 
references other than those provided in the RFP response and to use the 
information gained from them in the evaluation process. 
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8. Exceptions, Clarifications, Amendments:   

a. PROPOSERS must use the template in the “Exceptions, Clarifications, 
Amendments” section of this Exhibit A – RFP Response Packet to calling 
out all clarifications, exceptions, and amendments, if any, to the RFP and 
associated RFP documents, which shall be submitted with the PROPOSER’s 
RFP response. 

b. THE DISTRICT IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, 
AND SUCH EXCEPTIONS MAY BE A BASIS FOR RFP RESPONSE 
DISQUALIFICATION. 

9. Contract Equity Program: 

a. Every PROPOSER must fill out, sign, and submit the appropriate sections of 
the Contract Equity Program and Equal Employment Opportunity 
documents located at the hyperlink contained in the last page of this 
Exhibit A.  Special attention should be given to completing Form P-25, 
"Employment Data and Certification". Any PROPOSER needing assistance 
in completing these forms should contact the DISTRICT's Contract Equity 
Office at (510) 287-0114 prior to submitting an RFP response. 
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RFP RESPONSE FORM 

 

RFP for Inflow Investigations Services (INF 008) 
 
 
To: The EAST BAY MUNICIPAL UTILITY District (“DISTRICT”) 
 
From:        

(Official Name of PROPOSER) 
 
RFP RESPONSE PACKET GUIDELINES 
 
 AS DESCRIBED IN SECTION IV- RFP RESPONSE SUBMITTAL INSTRUCTIONS AND 

INFORMATION, PROPOSERS ARE TO SUBMIT ONE (1) ORIGINAL HARDCOPYELECTRONIC RFP 
RESPONSE BY E-MAILWITH ORIGINAL INK SIGNATURES AND ONE (1) ELECTRONIC COPY 
(preferably in PDF format on a flash drive), WITH EITHER ELECTRONIC SIGNATURES OR 
SCANNED IMAGES FOR THE PAGES THAT REQUIRE A SIGNATURE,  AND SHALL CONTAINING 
THE FOLLOWING, IN THEIR ENTIRETY: 

o EXHIBIT A – RFP RESPONSE PACKET 
 INCLUDING ALL REQUIRED DOCUMENTATION AS DESCRIBED IN “EXHIBIT A- 

REQUIRED DOCUMENTATION AND SUBMITTALS” 
 

 PROPOSERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN 
INCOMPLETE RFP RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFP 
RESPONSE REJECTED IN WHOLE. 

 
 IF PROPOSERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING 

EXCEPTION TO ANY PART OF THIS RFP, THESE MUST BE SUBMITTED IN THE EXCEPTIONS, 
CLARIFICATIONS, AND AMENDMENTS SECTION OF THIS EXHIBIT A – RFP RESPONSE PACKET. 
THE DISTRICT, AT ITS SOLE DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY 
DEEM THEM TO BE UNACCEPTABLE, THEREBY RENDERING THE RFP RESPONSE DISQUALIFIED. 

 
 PROPOSERS SHALL NOT MODIFY DISTRICT LANGUAGE IN ANY PART OF THIS RFP OR ITS 

EXHIBITS, NOR SHALL THEY QUALIFY THEIR RFP RESPONSE BY INSERTING THEIR OWN 
LANGUAGE OR FALSE CLAIMS IN THEIR RESPONSE.  ANY EXCEPTIONS AND CLARIFICATIONS 
MUST BE PLACED IN THE “EXCEPTIONS/ CLARIFICATIONS” PAGE, NOT BURIED IN THE 
PROPOSAL ITSELF.”.  
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PROPOSER INFORMATION AND ACCEPTANCE 

 

RFP for Inflow Investigations Services (INF 008) 
 
 
1. The undersigned declares that all RFP documents, including, without limitation, the RFP, Addenda, and 

Exhibits, have been read and that the terms, conditions, certifications, and requirements are agreed to. 

2. The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in 
accordance with the RFP documents. 

3. The undersigned acknowledges acceptance of all addenda related to this RFP.  List Addenda for this 
RFP on the line below: 

Addendum # Date 

            
            
            
            
            
 

4. The undersigned hereby certifies to the DISTRICT that all representations, certifications, and 
statements made by the PROPOSER, as set forth in this RFP Response Packet and attachments, are true 
and correct and are made under penalty of perjury pursuant to the laws of California. 
 

5. The undersigned acknowledges that the PROPOSER is, and will be, in good standing in the State of 
California, with all the necessary licenses, permits, certifications, approvals, and authorizations 
necessary to perform all obligations in connection with this RFP and associated RFP documents. 

6. It is the responsibility of each PROPOSER to be familiar with all of the specifications, terms, and 
conditions and, if applicable, the site condition. By the submission of an RFP response, the PROPOSER 
certifies that if awarded a contract it will make no claim against the DISTRICT based upon ignorance of 
conditions or misunderstanding of the specifications. 

7. Patent indemnity:  General or Professional Service Providers who do business with the DISTRICT shall 
hold the DISTRICT, its Directors, officers, agents, and employees harmless from liability of any nature or 
kind, including cost and expenses, for infringement or use of any patent, copyright or other proprietary 
right, secret process, patented or unpatented invention, article, or appliance furnished or used in 
connection with the contract or purchase order. 

8. Insurance certificates are not required at the time of submission. However, by signing Exhibit A – RFP 
Response Packet, the PROPOSER agrees to meet the minimum insurance requirements stated in the 
RFP. This documentation must be provided to the DISTRICT prior to execution of an agreement by the 
DISTRICT, and shall include an insurance certificate which meets the minimum insurance requirements, 
as stated in the RFP.  
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9. The undersigned acknowledges that RFP responses, in whole or in part, are NOT to be marked 
confidential or proprietary. The DISTRICT may refuse to consider any RFP response or part thereof so 
marked. RFP responses submitted in response to this RFP may be subject to public disclosure. The 
DISTRICT shall not be liable in any way for disclosure of any such records.    
 

10. The undersigned PROPOSER hereby submits this RFP response and binds itself to the DISTRICT. The 
RFP, subsequent Addenda, PROPOSERS Response Packet, and any attachments, shall be used to form 
the basis of a Contract, which once executed shall take precedence.  

11. The undersigned acknowledges ONE of the following (please check only one box)*: 

 PROPOSER is not an SBE nor a DVBE and is ineligible for any Proposal preference; OR 

  PROPOSER is an SBE or DVBE as described in the Contract Equity Program (CEP) and Equal 
Employment Opportunity (EEO) Guidelines and has completed the CEP and EEO forms at the 
hyperlink contained in the CEP and EEO section of this Exhibit A. 

*If no box is checked it will be assumed that the PROPOSER is ineligible for Proposal preference and 
none will be given. For additional information on SBE/DVBE Proposal preference please refer to the 
Contract Equity Program and Equal Employment Opportunity Guidelines at the above referenced 
hyperlink. 

Proposer Information 

Official Name of PROPOSER:         
(exactly as it appears on PROPOSER’s corporate seal and invoice) 

Street Address Line 1:         
 
Street Address Line 2:         
 
City:        State:        Zip Code:        
 
Webpage:        
 
Type of Entity / Organizational Structure (check one):  

  Corporation   Joint Venture 

  Limited Liability Partnership   Partnership 

  Limited Liability Corporation   Non-Profit / Church 

  Other:        
 
Jurisdiction of Organization Structure:         
 
Date of Organization Structure:        
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Federal Tax Identification Number:        
 
Department of Industrial Relations (DIR) Registration Number:        
 
Primary Contact Information: 
 

Name / Title:        
 
Telephone Number:         
 
E-mail Address:        

 
Street Address Line 1:         
 
City:        State:        Zip Code:        
 

 
SIGNATURE:   
 
Name and Title of Signer (printed):        
 
Dated this        day of        20       
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PRICING FORM 

 

RFP for Inflow Investigations Services (INF 008) 
 
PROPOSER Name:        

PRICING 
Cost shall be submitted on this Pricing Form as is. The prices quoted shall not include Sales Tax or Use 
Tax; said tax, wherever applicable, will be paid by the DISTRICT to the General or Professional Service 
Provider, if licensed to collect, or otherwise directly to the State. 

If bidder is unable to provide any of the specified services listed below, indicate “N/A” for unit price 
for those services. All costs shall include fees associated with obtaining or maintaining certificates 
and/or insurance; labor, personnel, supervision, administration, and general correspondence; site 
inspections, installation, standard traffic control, safety implementation, data collection, monitoring, 
and reporting; vehicles, machinery, equipment, tools, and materials. 

No alterations or changes of any kind to the Proposal Form(s) are permitted. RFP responses that do 
not comply may be subject to rejection in total. The cost quoted below shall be the cost the DISTRICT 
will pay for the first twenty-four (24) months of any contract that is a result of this RFP process.   

Pricing shall assume investigations will take place with access from a public right-of-way.  

General Services  

Bid 
Item Description Unit of Measure Unit Price1 

1a Mainline Inspection (CCTV) - w/ PACP coding (ø 6”) $/LF $      
1b Mainline Inspection (CCTV) - w/ PACP coding (ø 8” - ø 21”) $/LF $      
1c Mainline Inspection (CCTV) - w/ PACP coding (ø 24”- ø 66”) $/LF $      
1d Mainline Inspection (CCTV) - w/out PACP coding (ø 6”) $/LF $      

1e Mainline Inspection (CCTV) - w/out PACP coding (ø 8” - ø 
21”) $/LF $      

1f Mainline Inspection (CCTV) - w/out PACP coding (ø 24”- ø 
66”) $/LF $      

2a Mainline Inspection (Digital Imagery Scan) -  w/ PACP coding 
(ø 6”) $/LF $      

2b Mainline Inspection (Digital Imagery Scan) - w/ PACP coding 
(ø 8” - ø 21”) $/LF $      

2c Mainline Inspection (Digital Imagery Scan) - w/ PACP coding 
(ø 24”- ø 66”) $/LF $      

2d Mainline Inspection (Digital Imagery Scan) - w/out PACP 
coding (ø 6”) $/LF $      

2e Mainline Inspection (Digital Imagery Scan) - w/out PACP 
coding (ø 8” - ø 21”) $/LF $      
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Bid 
Item Description Unit of Measure Unit Price1 

2f Mainline Inspection (Digital Imagery Scan) - w/out PACP 
coding (ø 24”- ø 66”) $/LF $      

3a Mainline Hydro-Cleaning (ø 6”)  $/LF $      
3b Mainline Hydro-Cleaning (ø 8” - ø 21”) $/LF $      
3c Mainline Hydro-Cleaning (ø 24”- ø 66”) $/LF $      

4a Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/ PACP 
coding (ø 6”) $/LF $      

4b Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/ PACP 
coding (ø 8” - ø 21”) $/LF $      

4c Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/ PACP 
coding (ø 24”- ø 66”) $/LF $      

4d Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/out PACP 
coding (ø 6”) $/LF $      

4e Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/out PACP 
coding (ø 8” - ø 21”) $/LF $      

4f Mainline CCTV Inspection w/ Hydro-Cleaning - w/out PACP 
coding (ø 24”- ø 66”) $/LF $      

5a Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning  - w/ PACP coding (ø 6”) $/LF $      

5b Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning – w/ PACP coding (ø 8” - ø 21”) $/LF $      

5c Mainline Inspection (Digital Imagery Scan)  w/ Hydro-
Cleaning - w/ PACP coding (ø 24”- ø 66”) $/LF $      

5d Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning - w/out PACP coding (ø 6”) $/LF $      

5e Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning - w/out PACP coding (ø 8” - ø 21”) $/LF $      

5f Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning - w/out PACP coding (ø 24”- ø 66”) $/LF $      

6 Lateral Inspection – Push Camera ea. $      
7 Smoke Testing $/LF $      

8a Manhole Inspection with GPS ea. $      
8b Manhole Inspection without GPS ea. $      
9a Time Lapse Manhole Camera – Site Inspection $/site $      
9b Time Lapse Manhole Camera – Installation/ Removal $/meter $      
9c Time Lapse Manhole Camera – Monitoring $/meter/month $      
10 Dye Testing – Hose Method2 ea. $      
11 Dye Testing – Plug Method2 ea. $      
12 Manhole Video Inspection $/site $      
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Professional Services  

Bid 
Item Description Unit of Measure Unit Price1 

13a Point Precipitation Monitoring  – Installation/ Removal $/gauge $      
13b Point Precipitation Monitoring  – Monitoring $/gauge/month $      
13c Point Precipitation Monitoring  – Data Viewing Platform $/gauge/month $      
14a Flow Monitoring  – Site Inspection $/site $      
14b Flow Monitoring  – Installation/ Removal $/meter $      
14c Flow Monitoring  – Monitoring $/meter/month $      
14d Flow Monitoring  – Meeting $/meeting $      
14e Flow Monitoring  – Data Viewing Platform $/meter/month $      
14f Flow Monitoring  – Data Analytic Software $/meter/month $      
15a Level Monitoring  – Site Inspection $/site $      
15b Level Monitoring  – Installation/ Removal $/meter $      
15c Level Monitoring  – Monitoring $/meter/month $      
15d Level Monitoring  – Data Viewing Platform $/meter/month $      
16 Flow Isolation Investigation $/area $      

17a Conductivity Monitoring  – Site Inspection $/site $      
17b Conductivity Monitoring  – Installation/ Removal $/meter $      
17c Conductivity Monitoring  – Monitoring $/meter/month $      
18 Conductivity Isolation Investigation  $/area $      

19a Machine Learning - program training  $/LF $      
19b Machine Learning - limited grade 4 and 5 defect coding only $/LF $      
19c Machine Learning - with NASCCO coding $/LF $      

1 Unit prices shall not include permit fees paid to the local jurisdiction or Payment Bond costs. PROPOSER shall submit permit fees or 
costs associated with bonds and receipts, as necessary, with invoices. 

WORK CAPACITY, PRODUCTION RATES, AND ALLOCATION  
The PROPOSER shall indicate workload capacity for the items indicated below. If PROPOSER is not 
bidding on a specific Bid Item, indicate “N/A” for the quantity. For Bid Item 1-Mainline Inspections 
(CCTV), Bid Item 2-Mainline Inspections (Digital Imagery Scan), Bid Item 3-Mainline Hydro-Cleaning, 
and Bid Item 7-Smoke Testing, PROPOSER shall indicate minimum and maximum pipe size to perform 
service.  

The DISTRICT will release work in manageable waves and will use the following table as a general 
guideline to define a manageable work load. For each segment of work released, the PROPOSER will 
have the opportunity at the time of contact to guarantee their capability for performing the 
requested work. In the event that a PROPOSER is unable to fulfill their guaranteed capabilities, the 
CONTRACTOR may be removed from consideration for future work due to non-performance. 
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Bid 
Item Description Unit of Measure Quantity 

1 Mainline Inspection (CCTV) Pipe Size Limitation inch 
      (min) to  
      (max) 

1a Mainline Inspection (CCTV) - w/ PACP coding (ø 6”) LF/week       

1b Mainline Inspection (CCTV) - w/ PACP coding (ø 8” - ø 
21”) LF/week       

1c Mainline Inspection (CCTV) - w/ PACP coding (ø 24”- ø 
66”) LF/week       

1d Mainline Inspection (CCTV) - w/out PACP coding (ø 6”) LF/week       

1e Mainline Inspection (CCTV) - w/out PACP coding (ø 8” - 
ø 21”) LF/week       

1f Mainline Inspection (CCTV) - w/out PACP coding (ø 24”- 
ø 66”) LF/week       

2 Mainline Inspection (Digital Imagery Scan) Pipe Size 
Limitation inch 

      (min) to  
      (max) 

2a Mainline Inspection (Digital Imagery Scan) -  w/ PACP 
coding (ø 6”) LF/week       

2b Mainline Inspection (Digital Imagery Scan) - w/ PACP 
coding (ø 8” - ø 21”) LF/week       

2c Mainline Inspection (Digital Imagery Scan) - w/ PACP 
coding (ø 24”- ø 66”) LF/week       

2d Mainline Inspection (Digital Imagery Scan) - w/out PACP 
coding (ø 6”) LF/week       

2e Mainline Inspection (Digital Imagery Scan) - w/out PACP 
coding (ø 8” - ø 21”) LF/week       

2f Mainline Inspection (Digital Imagery Scan) - w/out PACP 
coding (ø 24”- ø 66”) LF/week       

3 Mainline Hydro-Cleaning Pipe Size Limitation inch 
      (min) to  
      (max) 

3a Mainline Hydro-Cleaning (ø 6”)  LF/week       
3b Mainline Hydro-Cleaning (ø 8” - ø 21”) LF/week       
3c Mainline Hydro-Cleaning (ø 24”- ø 66”) LF/week       

4a Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/ 
PACP coding (ø 6”) LF/week       

4b Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/ 
PACP coding (ø 8” - ø 21”) LF/week       

4c Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/ 
PACP coding (ø 24”- ø 66”) LF/week       

4d Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/out 
PACP coding (ø 6”) LF/week       
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Bid 
Item Description Unit of Measure Quantity 

4e Mainline Inspection (CCTV) w/ Hydro-Cleaning  - w/out 
PACP coding (ø 8” - ø 21”) LF/week       

4f Mainline CCTV Inspection w/ Hydro-Cleaning - w/out 
PACP coding (ø 24”- ø 66”) LF/week       

5a Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning  - w/ PACP coding (ø 6”) LF/week       

5b Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning – w/ PACP coding (ø 8” - ø 21”) LF/week       

5c Mainline Inspection (Digital Imagery Scan)  w/ Hydro-
Cleaning - w/ PACP coding (ø 24”- ø 66”) LF/week       

5d Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning - w/out PACP coding (ø 6”) LF/week       

5e Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning - w/out PACP coding (ø 8” - ø 21”) LF/week       

5f Mainline Inspection (Digital Imagery Scan) w/ Hydro-
Cleaning - w/out PACP coding (ø 24”- ø 66”) LF/week       

6 Lateral Inspection – Push Camera Laterals/day       

7 Smoke Testing Pipe Size Limitation inch 
      (min) to  
      (max) 

7 Smoke Testing LF/week       
8a Manhole Inspection with GPS MHs/day       
8b Manhole Inspection without GPS MHs/day       
9a Time Lapse Manhole Camera – Site Inspection sites/week       
9b Time Lapse Manhole Camera – Installation/ Removal meter/week       
9c Time Lapse Manhole Camera – Monitoring meter/month       
10 Dye Testing – Hose Method Dye tests/day       
11 Dye Testing – Plug Method Dye tests/day       
12 Manhole Video Inspection MHs/day       

13a Point Precipitation Monitoring  – Installation/ Removal gauge/week       
13b Point Precipitation Monitoring  – Monitoring gauge/month       
13c Point Precipitation Monitoring  – Data Viewing Platform gauge/month       
14a Flow Monitoring  – Site Inspection site/week       
14b Flow Monitoring  – Installation/ Removal meter/week       
14c Flow Monitoring  – Monitoring meter/month       
14e Flow Monitoring  – Data Viewing Platform meter/month       
14f Flow Monitoring  – Data Analytic Software meter/month       
15a Level Monitoring  – Site Inspection site/week       
15b Level Monitoring  – Installation/ Removal meter/week       
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Bid 
Item Description Unit of Measure Quantity 

15c Level Monitoring  – Monitoring meter/month       
15d Level Monitoring  – Data Viewing Platform meter/month       
16 Flow Isolation Investigation areas/week       

17a Conductivity Monitoring  – Site Inspection site/week       
17b Conductivity Monitoring  – Installation/ Removal meter/week       
17c Conductivity Monitoring  – Monitoring meter/month       
18 Conductivity Isolation Investigation  areas/week       
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QUALIFICATIONS & REFERENCE SUMMARY 

 

RFP for Inflow Investigations Services (INF 008) 
 
PROPOSER Name:        
 

PROJECT TEAM     
Notes: 1 Indicate portion of time the key staff will be available to work on the project. 

 Firm Name and Location Expertise/Scope of Work 

Lead Firm:             

Sub- Contractor:             

Sub- Contractor:             

Sub- Contractor:             

Sub- Contractor:             

 Individual & Firm Discipline(s) of Expertise (e.g. Bid Item) Yr Experience % Avail. 1 

Project Manager                    

Key Personnel                    

Key Personnel                    

Key Personnel                    

Key Personnel                    

Key Personnel                    

Key Personnel                    

Key Personnel                    

*Print additional pages as necessary  
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QUALIFYING EXPERIENCE    
Firm Name (Lead Firm or Sub-Contractor name):       EBMUD 

Use Only 
Discipline (check one):  Lateral Inspection   MH Inspection     Precipitation Monitoring  

  Mainline Inspection    Time Lapse Camera  Flow Monitoring   

      ( CCTV or Digital Scan)   Level Monitoring  Conductivity Monitoring 

  Hydro-Cleaning  Dye Testing  Flow Isolation Investigations 

  Smoke Testing   Machine Learning     

Project Name:        

Key Personnel Name:        

Project Description: (include quantity)       
 
 
 
 

Year Prepared: (2015-2020)        

Location of Project:         

Contract Fee:       

Reference Name:        

Reference Email:        

Reference Phone:        

Firm Name (Lead Firm or Sub-Contractor name):       EBMUD 
Use Only 

Discipline (check one):  Lateral Inspection   MH Inspection     Precipitation Monitoring  

  Mainline Inspection    Time Lapse Camera  Flow Monitoring   

      ( CCTV or Digital Scan)  Level Monitoring  Conductivity Monitoring 

  Hydro-Cleaning  Dye Testing  Flow Isolation Investigations 

  Smoke Testing   Machine Learning     

Project Name:        

Key Personnel Name:        

Project Description: (include quantity)       
 
 
 
 
 

Year Prepared: (2015-2020)        

Location of Project:         

Contract Fee:       

Reference Name:        

Reference Email:        

Reference Phone:        

*Print additional pages as necessary  
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EXCEPTIONS, CLARIFICATIONS, AMENDMENTS 

 

RFP for Inflow Investigations Services (INF 008) 
 
PROPOSER Name:  
 
List below requests for clarifications, exceptions, and amendments, if any, to the RFP and associated 
RFP documents, and submit with your RFP response. 
 
The DISTRICT is under no obligation to accept any exceptions and such exceptions may be a basis for 
RFP response disqualification. 

Reference to: Description 
Page No. Section Item No.  

p. 23 D 1.c. PROPOSER takes exception to… 

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

*Print additional pages as necessary 
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CONTRACT EQUITY PROGRAM & EQUAL EMPLOYMENT 
OPPORTUNITY 

 
The DISTRICT’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal opportunities 
for business owners of all races, ethnicities, and genders who are interested in doing business with the 
DISTRICT. The program has contracting objectives, serving as the minimum level of expected contract 
participation for the three availability groups: white-men owned businesses, white-women owned businesses, 
and ethnic minority owned businesses. The contracting objectives apply to all contracts that are determined 
to have subcontracting opportunities, and to all General or Professional Service Providers regardless of their 
race, gender, or ethnicity. 
  
All Contractors and their subcontractors performing work for the DISTRICT must be Equal Employment 
Opportunity (EEO) employers, and shall be bound by all laws prohibiting discrimination in employment. There 
shall be no discrimination against any person, or group of persons, on account of race, color, religion, creed, 
national origin, ancestry, gender including gender identity or expression, age, marital or domestic partnership 
status, mental disability, physical disability (including HIV and AIDS), medical condition (including genetic 
characteristics or cancer), genetic information, or sexual orientation.  
 
Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status as 
protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based 
on their race, color, religion, sex, sexual orientation, gender identity, or national origin in the performance 
of this contract. Moreover, these regulations require that covered prime contractors and subcontractors 
take affirmative action to employ and advance in employment individuals without regard to race, color, 
religion, sex, national origin, protected veteran status or disability. 
 
All Contractors shall include the nondiscrimination provisions above in all subcontracts. 
Please include the required completed forms with your proposal. Non-compliance with the Guidelines may 
deem a proposal non-responsive, and therefore, ineligible for contract award. Your firm is responsible for: 
 

1) Reading and understanding the CEP guidelines. 
 

2) Filling out and submitting with your proposal the appropriate forms. 
 
The CEP guidelines and forms can be found at the following direct link: 
Contract Equity Guidelines and Forms 
 

The CEP guidelines and forms can also be downloaded from the DISTRICT website at the following link: 
 http://ebmud.com/business-center/contract-equity-program/  
  
If you have questions regarding the Contract Equity Program please call (510) 287-0114. 
 

https://www.ebmud.com/index.php/download_file/force/6935/821/?Contract_Equity_Guidelines_Jan_2019.pdf
https://www.ebmud.com/index.php/download_file/force/6935/821/?Contract_Equity_Guidelines_Jan_2019.pdf
http://ebmud.com/business-center/contract-equity-program/
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EXHIBIT B 
INSURANCE REQUIREMENTS 

 
Insurance certificates are not required at the time of submission; however, by signing Exhibit A – RFP 
Response Packet, the PROPOSER agrees to meet the minimum insurance requirements stated in the 
RFP. This documentation must be provided to the DISTRICT, prior to award.  
 
For any coverage that is provided on a claims-made coverage form (which type of form is permitted 
only where specified) the retroactive date must be shown and must be before the date of this 
Agreement, and before the beginning of any Services related to this Agreement. 
 
The insurance requirements under this Agreement shall be the greater of (1) the minimum coverage 
and limits specified in this Agreement; or (2) the broader coverage and maximum limits of coverage of 
any insurance policies or proceeds available to the Named Insured. It is agreed that these insurance 
requirements shall not in any way act to reduce coverage that is broader or that includes higher limits 
than the minimums required herein. No representation is made that the minimum insurance 
requirements of this Agreement are sufficient to cover the obligations of the CONTRACTOR. 
 
The following are the minimum insurance limits, required by the DISTRICT, to be held by the GENERAL 
OR PROFESSIONAL SERVICE PROVIDER performing on this RFP:    
 
 A. Insurance Requirements 

 
GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement all the insurance required in this section, and if requested shall submit 
certificates for review and approval by the DISTRICT. The Notice to Proceed shall not be issued, 
and GENERAL OR PROFESSIONAL SERVICE PROVIDER shall not commence work until such 
insurance has been approved by the DISTRICT. The certificates shall be on forms approved by 
the DISTRICT. Acceptance of the certificates shall not relieve GENERAL OR PROFESSIONAL 
SERVICE PROVIDER of any of the insurance requirements, nor decrease the liability of GENERAL 
OR PROFESSIONAL SERVICE PROVIDER. The DISTRICT reserves the right to require GENERAL OR 
PROFESSIONAL SERVICE PROVIDER to provide insurance policies for review by the DISTRICT. 

 
 B. Workers Compensation Insurance 
 

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Workers Compensation Insurance for all of its employees on the project. In lieu 
of evidence of Workers Compensation Insurance, the DISTRICT will accept a Self-Insured 
Certificate from the State of California. GENERAL OR PROFESSIONAL SERVICE PROVIDER shall 
require any subcontractor to provide it with evidence of Workers Compensation Insurance. 
 
Waiver of Subrogation. Workers’ Compensation insurance must contain a waiver of subrogation 
endorsement providing that each insurer waives any rights of recovery by subrogation, or 
otherwise, against the DISTRICT, its directors, officers, officials, agents, volunteers, and 
employees.  GENERAL OR PROFESSIONAL SERVICE PROVIDER shall defend and pay any damages 
as a result of failure to provide the waiver of subrogation from the insurance carrier. 
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C. Professional Liability Insurance (Errors and Omissions) 
 

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall maintain during the life of the agreement 
professional liability insurance with a minimum of $2,000,000/Occurrence. A three year tail is 
required if coverage on a claims‐made basis. A deductible may be acceptable upon approval by 
the DISTRICT. The policy will provide 30 days advance written notice to the DISTRICT for 
cancellation or reduction in coverage. The Consultant shall require any subcontractor to 
provide evidence of the same professional liability insurance coverage. 
 
If Coverage is written on a claims-made form, the following shall apply: 
 
1.  The retroactive date must be shown, and must be before the date of the Agreement or the 
beginning of the Services. 
2.   Insurance must be maintained and evidence of insurance must be provided for a minimum 
of three (3) years after completion of the Services. 
3.   If claims-made coverage is canceled or non-renewed, and not replaced with another claims-
made policies form with a retroactive date prior to the effective date of the Agreement, 
CONTRACTOR must purchase an extended period of coverage for a minimum of three (3) years 
after completion of the Services. 
 

D. Pollution Liability Insurance 
  

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement, pollution liability insurance with a minimum of $2,000,000 of liability coverage.  
The amount of insurance shall not be less than $2,000,000 per occurrence, and with a three year 
tail if written on a claims-made basis. 
 
A deductible may be acceptable upon approval of the DISTRICT.  The policy shall provide 30 days 
advance written notice to DISTRICT for cancellation or reduction in coverage.  
 
If Coverage is written on a claims-made form, the following shall apply: 
 
1.   The retroactive date must be shown, and must be before the date of the Agreement or the 
beginning of the Services. 
2.   Insurance must be maintained and evidence of insurance must be provided for a minimum of 
three (3) years after completion of the Services. 

 
E. Commercial General Liability Insurance 
  

GENERAL OR PROFESSIONAL SERVICE PROVIDER shall take out and maintain during the life of 
the Agreement Automobile and General Liability Insurance that provides protection from claims 
which may arise from operations or performance under this Agreement. If GENERAL OR 
PROFESSIONAL SERVICE PROVIDER elects to self-insure (self-fund) any liability exposure during 
the contract period above $50,000, GENERAL OR PROFESSIONAL SERVICE PROVIDER is required 
to notify the DISTRICT immediately. Any request to self-insure must first be approved by the 
DISTRICT before the changed terms are accepted. GENERAL OR PROFESSIONAL SERVICE 
PROVIDER shall require any subcontractor or Professional Service Provider to provide evidence 
of liability insurance coverages. 
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   The amounts of insurance shall be not less than the following: 
 
  $2,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile. 
  $2,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability. 

 
 The following coverages or endorsements must be included in the policy(ies):    

 
1. The DISTRICT, its Directors, officers, and employees are Additional Insureds in the 

policy(ies) as to the work being performed under the contract. 
 

2. The coverage is Primary and non-contributory to any other applicable insurance carried 
by the DISTRICT. 

 
3. The policy(ies) covers contractual liability. 
 
4. The policy(ies) is written on an occurrence basis. 
 
5. The policy(ies) covers the DISTRICT’s Property in Consultant’s care, custody, and control. 
 
6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction) 

liability. 
 
7. The policy(ies) covers explosion, collapse, and underground hazards. 
 
8. The policy(ies) covers products and completed operations. 
 
9. The policy(ies) covers the use of owned, non-owned, and hired automobiles. 
 
10. The policy(ies) and/or a separate pollution liability policy(ies) shall cover pollution liability 

for claims related to the release or the threatened release of pollutants into the 
environment arising out of or resulting from Consultant’s performance under this 
agreement. 

 
11. The policy(ies) will not be canceled nor the above coverages/endorsements reduced 

without 30 days written notice to East Bay Municipal Utility DISTRICT at the address 
above. 
 

The policy(ies) will not be canceled nor the above coverages/endorsements reduced without 30 days written 
notice to East Bay Municipal Utility DISTRICT at the address above. 
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EXHIBIT C Effective: 13 September 19 
 Supersedes: 30 May 17 
  
 
GENERAL REQUIREMENTS 
 
 
CONTENTS 
 
1. DEFINITIONS 
2. BOND 
3. CONTRACTOR’S FINANCIAL OBLIGATION 
4. SAMPLES OR SPECIMENS 
5. MATERIAL AND WORKMANSHIP 
6. DEFECTIVE WORK 
7. WARRANTY 
8. Not Used 
9. SAFETY AND ACCIDENT PREVENTION 
10. CHARACTER OF WORKFORCE 
11. PREVAILING WAGES & DIR REGISTRATION 
12. PAYROLL RECORDS & ELECTRONIC SUBMISSION 
13. HOURS OF LABOR 
14. EMPLOYMENT OF APPRENTICES 
15. CHANGES 
16. EFFECT OF EXTENSIONS OF TIME 
17. DELAYS 
18. TERMINATION  
19. DAMAGES 
20. ORDER OF PRECEDENCE 
21. INDEMNIFICATION/RESPONSIBILITY 
22. PROHIBITION OF ASSIGNMENT 
23. NEWS RELEASES 
24. SEVERABILITY 
25. COVENANT AGAINST GRATUITIES 
26. RIGHTS AND REMEDIES OF THE DISTRICT 
27. WAIVER OF RIGHTS 
28. CONFIDENTIALITY 
 
 
1. DEFINITIONS 
 
 The following terms shall be given the meaning shown, unless context requires otherwise or a 
 unique meaning is otherwise specified. 
 

a. “Change Order” A Change Order is a written instrument used for modifying the contract 
with regards to the scope of Work, contract sum, and/or Contract Time. An approved 
Change Order is a Change Order signed by the District. An executed Change Order is a 
Change Order signed by both the District and the Contractor.  
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b. “Contract” means the agreement between the District and Contractor as memorialized 
in the Contract Documents. 
 

c. “Business Entity” means any individual, business, partnership, joint venture, 
corporation, sole proprietorship, or other private legal entity recognized by statute. 
 

d. “Buyer” means the District’s authorized contracting official.  
 

e. “Contract Documents” comprise the entire agreement between the District and the 
Contractor and can include the District’s contract form if used,  any purchase order, RFP, 
RFQ or Contractor response packet, and any addenda, appendices and District approved 
changes or amendments. The Contract Documents are intended to be complementary 
and include all items necessary for the Contractor’s proper execution and completion of 
the Work. Any part of the Work not shown or mentioned in the Contract Documents 
that is reasonably implied, or is necessary or usual for proper performance of the Work, 
shall be provided by the Contractor at its expense. 
 

f. “Contractor” means the Business Entity with whom the District enters into a contractual 
agreement. Contractor shall be synonymous with “supplier”, “vendor”, “consultant” or 
other similar term. 
 

g. “Day” unless otherwise specified, days are calendar days, measured from midnight to 
the next midnight. 
 

h. “District” means the East Bay Municipal Utility District, its employees acting within the 
scope of their authority, and its authorized representatives. 
 

i. “Goods” means off the shelf software and all types of tangible personal property, 
including but not limited to materials, supplies, and equipment. 
 

j. “Project Manager” shall be the District designated individual responsible for 
administering and interpreting the terms and conditions of the Contract Documents, for 
matters relating to the Contractor’s performance under the Contract with the District, 
and for liaison and coordination between the District and Contractor.  
 

k. “Work” means all labor, tasks, materials, supplies, and equipment required to properly 
fulfill the Contractor’s obligations as required in the Contract Documents. 
 

l. “Work Day” Unless otherwise specified, work day includes all days of the year except 
Saturdays, Sundays and District holidays. 
 

2. BOND 
 
a. When required in the District’s bid or proposal solicitation documents, the Contractor to 

whom award is made shall furnish a good and approved faithful performance bond 
and/or payment bond within ten business days after receiving the forms for execution.  
 

b. The bonds shall be executed by a sufficient, admitted surety insurer (i.e.: as listed on 
website http://interactive.web.insurance.ca.gov/webuser/idb_co_list$.startup) 
admitted to transact such business in California by the California Department of 
Insurance. After acceptance of the bond(s) by the District, a copy of the bond(s) will be 
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returned to the Contractor. 
 

c. If, during the continuance of the Contract, any of the sureties, in the opinion of the 
District, are or become irresponsible, the District may require other or additional 
sureties, which the Contractor shall furnish to the satisfaction of the District within ten 
days after notice. If the Contractor fails to provide satisfactory sureties within the ten-
day period, the Contract may be terminated for cause under Article 18. 
 

3. CONTRACTOR’S FINANCIAL OBLIGATION 
 
The Contractor shall promptly make payments to all persons supplying labor and materials used 
in the execution of the contract. 
 

4. SAMPLES OR SPECIMENS 
 
The Contractor shall submit samples or prepare test specimens of such materials to be furnished 
or used in the work as the Project Manager may require. 
 

5. MATERIAL AND WORKMANSHIP 
 
a. All goods and materials must be new and of the specified quality and equal to approved 

sample, if samples have been required. In the event any goods or materials furnished or 
services provided by the Contractor in the performance of the Contract fail to conform 
to the requirements, or to the sample submitted by the Contractor, the District may 
reject the same, and it shall become the duty of the Contractor to reclaim and remove 
the item promptly or to correct the performance of services, without expense to the 
District, and immediately replace all such rejected items with others conforming to the 
Contract. All work shall be done and completed in a thorough, workmanlike manner, 
notwithstanding any omission from these specifications or the drawings, and it shall be 
the duty of the Contractor to call attention to apparent errors or omissions and request 
instructions before proceeding with the work. The Project Manager may, by appropriate 
instructions, correct errors and supply omissions, which instructions shall be binding 
upon the Contractor as though contained in the original Contract Documents. 
 

b. All materials furnished and all Work must be satisfactory to the Project Manager. Work, 
material, or machinery not in accordance with the Contract Documents, in the opinion 
of the Project Manager, shall be made to conform.  
 

6. DEFECTIVE WORK 
 
The Contractor shall replace at its own expense any part of the work that has been improperly 
executed, as determined by the Project Manager. If Contractor refuses or neglects to replace 
such defective work, it may be replaced by the District at the expense of the Contractor, and its 
sureties shall be liable therefor. 
 

7. WARRANTY  
 
Contractor expressly warrants that all goods furnished will conform strictly with the 
specifications and requirements contained herein and with all approved submittals, samples 
and/or models and information contained or referenced therein, all affirmations of fact or 
promises, and will be new, of merchantable quality, free from defects in materials and 
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workmanship, including but not limited to leaks, breaks, penetrations, imperfections, corrosion, 
deterioration, or other kinds of product deficiencies.  Contractor expressly warrants that all 
goods to be furnished will be fit and sufficient for the purpose(s) intended.  Contractor expressly 
warrants that all goods shall be delivered free from any security interest, lien or encumbrance of 
any kind, and free from any claim of infringement, copyright or other intellectual property 
violation, or other violation of laws, statutes, regulations, ordinances, rules, treaties, import 
restrictions, embargoes or other legal requirements.  Contractor guarantees all products and 
services against faulty or inadequate design, manufacture, negligent or improper transport, 
handling, assembly, installation or testing, and further guaranties that there shall be strict 
compliance with all manufacturer guidelines, recommendations, and requirements, and that 
Contractor guaranties that it will conform to all requirements necessary to keep all 
manufacturer warranties and guarantees in full force and effect.  These warranties and 
guarantees are inclusive of all parts, labor and equipment necessary to achieve strict 
conformance, and shall take precedence over any conflicting warranty or guarantee.  These 
warranties and guaranties shall not be affected, limited, discharged or waived by any 
examination, inspection, delivery, acceptance, payment, course of dealing, course of 
performance, usage of trade, or termination for any reason and to any extent. In the absence of 
any conflicting language as to duration, which conflicting language will take precedence as being 
more specific, Contractor's aforesaid warranties and guarantees shall be in full force and effect 
for a period of one year from the date of acceptance by the District, but shall continue in full 
force and effect following notice from District of any warranty or guarantee issue, until such 
issue has been fully resolved to the satisfaction of District.  
 

8. NOT USED 
 

9. SAFETY AND ACCIDENT PREVENTION 
 
In performing work under the Contract on District premises, Contractor shall conform to any 
specific safety requirements contained in the Contract or as required by law or regulation. 
Contractor shall take any additional precautions as the District may reasonably require for safety 
and accident prevention purposes. Any violation of such rules and requirements, unless 
promptly corrected, shall be grounds for termination of this Contract or Contractor’s right to 
precede in accordance with the default provisions of the Contract Documents. 
 

10. CHARACTER OF WORKFORCE 
 
The Contractor shall employ none but skilled competent qualified personnel to perform the 
Work, and shall maintain discipline and order in the conduct of the Work at all times. 
 

11. PREVAILING WAGES & DIR REGISTRATION 
 
a. Please see www.dir.ca.gov for further information regarding the below.   

 
b. All Contractors and Subcontractors of any tier bidding on, or offering to perform work 

on a public works project shall first be registered with the State Department of 
Industrial Relations (DIR) pursuant to Section 1725.5 of the Labor Code. No bid will be 
accepted nor any contract entered into without proof of the Contractor and 
Subcontractors’ current registration with the DIR (LC § 1771.1). 
 

c. All public works projects awarded after January 1, 2015, are subject to compliance 
monitoring and enforcement by the DIR (LC § 1771.4) and all Contractors are required 
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to post job site notices, “as prescribed by regulation” (LC § 1771.4). 
 

d. To the extent applicable, pursuant to Section 1773 of the Labor Code, the District has 
obtained from the Director of Industrial Relations of the State of California, the general 
prevailing rates of per diem wages and the general prevailing rates for holiday and 
overtime work in the locality in which the Work is to be performed, for each craft, 
classification, or type of worker needed to execute the contract. Pursuant to Section 
1773.2 of the Labor Code, a copy of the prevailing wage rates is on file with the District 
and available for inspection by any interested party at www.dir.ca.gov. 
 

e. The holidays upon which such rates shall be paid shall be all holidays recognized in the 
collective bargaining agreement applicable to the particular craft, classification, or type 
of worker employed on the Work. 
 

f. The Contractor shall post a copy of the general prevailing rate of per diem wages at the 
jobsite pursuant to Section 1773.2 of the Labor Code. 
 

g. Pursuant to Section 1774 of the Labor Code, the Contractor and any of its 
Subcontractors shall not pay less than the specified prevailing rate of wages to all 
workers employed in the execution of the contract. 
 

h. As set forth with more specificity in Section 1773.1 of the Labor Code, "per diem" wages 
include employer payments for health and welfare, pension, vacation, travel, 
subsistence and, in certain instances, apprenticeship or other training programs, and 
shall be paid at the rate and in the amount spelled out in the pertinent prevailing wage 
determinations issued by the Director of Industrial Relations.  
 

i. The Contractor shall, as a penalty to the State or the District, forfeit not more than the 
maximum set forth in Section 1775 of the Labor Code for each calendar day, or portion 
thereof, for each worker paid less than the prevailing rates for the work or craft in which 
the worker is employed under the contract by the Contractor or by any Subcontractor 
under him. The difference between the prevailing wage rates and the amount paid to 
each worker for each calendar day or portion thereof for which such worker was paid 
less than the stipulated prevailing wage rate shall be paid to such worker by the 
Contractor.  
 

j. The specified wage rates are minimum rates only and the District will not consider and 
shall not be liable for any claims for additional compensation made by the Contractor 
because of its payment of any wage rate in excess of the general prevailing rates. All 
disputes in regard to the payment of wages in excess of those specified herein shall be 
adjusted by the Contractor at its own expense. 
 

k. General prevailing wage determinations have expiration dates with either a single 
asterisk or a double asterisk. Pursuant to California Code of Regulations, Title 8, Section 
16204, the single asterisk means that the general prevailing wage determination shall be 
in effect for the specified contract duration. The double asterisk means that the 
predetermined wage modification shall be paid after the expiration date. No adjustment 
in the Contract Sum will be made for the Contractor’s payment of these predetermined 
wage modifications. 
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12. PAYROLL RECORDS & ELECTRONIC SUBMISSION 
 
a. The Contractor and each Subcontractor shall keep an accurate payroll record, showing 

the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker or other employee employed in connection with the 
Work. The payroll records shall be certified and shall be available for inspection in 
accordance with the provisions of Section 1776 of the Labor Code. Certified payroll 
records shall be on the forms provided by the DIR or contain the same information 
required on the Department’s form. 
 

b. The Contractor shall submit for each week in which any contract Work is performed a 
copy of all payroll records to the Project Manager. The Contractor shall be responsible 
for submission of copies of payroll records of all Subcontractors.  
 

c. The Contractor or Subcontractor shall certify the payroll records as shown on the DIR 
form. In addition, the records shall be accompanied by a statement signed by the 
Contractor or Subcontractor certifying that the classifications truly reflect the Work 
performed and that the wage rates are not less than those required to be paid. 
 

d. For public works projects awarded on or after April 1, 2015, or that are still ongoing 
after April 1, 2016, no matter when awarded, each Contractor and Subcontractor shall 
furnish the certified payroll related records as more specifically described above and in 
Labor Code section 1776 directly to the Labor Commissioner (see LC § 1771.4). These 
records shall be provided to the Labor Commissioner at least monthly or more 
frequently if required by the terms of the Contract. For exception on projects covered 
by collective bargaining agreements like a PLA, please see Labor Code section 1771.4. 
 

e. In the event of noncompliance with the requirements of Section 1776 of the Labor 
Code, the Contractor shall have 10 days in which to comply subsequent to receipt of 
written notice specifying in what respects such Contractor must comply with said 
Section. Should noncompliance still be evident after such 10-day period, the Contractor 
shall, as a penalty to the State or the District, forfeit the amount set forth in Section 
1776 of the Labor Code for each calendar day, or portion thereof, for each worker, until 
strict compliance is effectuated. Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, such penalties shall be 
withheld from progress payments then due. 
 

f. The Contractor and every Subcontractor shall post at the workplace and comply with all 
required wage related workplace postings. Copies of the required postings may be 
downloaded or ordered electronically from the Department of Industrial Relations 
website at http://www.dir.ca.gov/wpnodb.html.  
 

13. HOURS OF LABOR 
 
Pursuant to the provisions of Sections 1810, et seq. of the Labor Code and any amendments 
thereof: 
 
a. Eight hours of labor constitutes a legal day's Work under the contract. 
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b. The time of service of any worker employed upon the work shall be limited and 
restricted to eight hours during any one calendar day, and forty hours during any one 
calendar week except as provided in Article 13.iv below. 
 

c. The Contractor shall, as a penalty to the State or the District, forfeit the amount set 
forth in Section 1813 of the Labor Code for each worker employed in the execution of 
the contract by the Contractor or by any Subcontractor for each calendar day during 
which such worker is required or permitted to work more than eight hours in any 
calendar day and forty hours in any one calendar week in violation of this Article and the 
provisions of Labor Code, Sections 1810, et seq. 
 

d. Work performed by employees of the Contractor in excess of eight hours per day, and 
forty hours during any one calendar week, shall be permitted upon compensation for all 
hours worked in excess of eight hours per day at not less than one and one-half times 
the basic rate of pay. 
 

e. The Contractor and every Subcontractor shall keep an accurate record showing the 
name of and the actual hours worked each calendar day and each calendar week by 
each worker employed by him in connection with the Work; the record shall be kept 
open at all reasonable hours to the inspection of the District and to the Division of Labor 
Standards Enforcement of the State of California. 
 

14. EMPLOYMENT OF APPRENTICES 
 
a. In the performance of the contract, the Contractor and any Subcontractor shall comply 

with the provisions concerning the employment of apprentices in Section 1777.5 of the 
Labor Code and any amendments thereof. 
 

b. In the event the Contractor or any Subcontractor willfully fails to comply with the 
aforesaid section, such Contractor or Subcontractor shall be subject to the penalties for 
noncompliance in Labor Code, Section 1777.7. 
 

15. CHANGES 
 
a. Changes in the Work can only be made in writing signed by an authorized employee of 

the District. If the change causes an increase or decrease in the contract sum, or a 
change in the time for performance under the Contract, an adjustment may be made as 
determined by the Project Manager. 
 

b. The District reserves the right to make changes in the design of materials, equipment, or 
machinery, to make alterations or additions to or deviations or subtractions from the 
Contract and any specifications and drawings, to increase or decrease the required 
quantity of any item or portion of the Work or to omit any item or portion of the Work, 
as may be deemed by the Project Manager to be necessary or advisable and to order 
such extra work as may be determined by the Project Manager to be required for the 
proper execution and completion of the whole Work contemplated. Any such changes 
will be ordered in writing by the Project Manager. The determination of the Project 
Manager on all questions relating to changes, including extra work, shall be conclusive 
and binding.  
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c. Prior to issuing an amendment or change to the Contract, the Project Manager may 
request that the Contractor submit a proposal covering the changes. Within 10 business 
days of receiving the request, the Contractor shall submit its proposal to the Project 
Manager of all costs associated with the proposed amendment or change and any 
request for an extension of Contract time. Contractor’s proposal shall include detailed 
estimates with cost breakdowns, including labor, material, equipment, overhead, and 
profit. Labor shall be broken down into hours and rate per hour. If applicable, the 
proposal shall include a breakdown for off-site labor (including factory labor, 
engineering, etc.). The Contractor’s proposal shall include an analysis of schedule impact 
when the Contractor is requesting an adjustment in contract time. The Contractor shall 
be responsible for any delay associated with its failure to submit its change proposal 
within the time specified. If the Project Manager decides not to issue an amendment or 
change after requesting a proposal from the Contractor, the Contractor will be notified 
in writing. The Contractor is not entitled to reimbursement for Change Order 
preparation costs if the Contractor’s proposal is not accepted by the Project Manager.  
 

d. If the Contractor agrees with the terms and conditions of the approved Change Order, 
the Contractor shall indicate its acceptance by signing the original copy and returning it 
to the Project Manager within 10 Work Days after receipt or with reasonable 
promptness and in such sequence as to not delay the Work or activities of the District or 
of separate contractors, whichever is sooner. If notice of any change is required to be 
given to a surety by the provisions of any bond, the Contractor shall provide notice and 
the amount of each applicable bond shall be adjusted separately. Payment in 
accordance with the terms and conditions set forth in the executed Change Order shall 
constitute full compensation for all Work included in the Change Order and the District 
will be released from any and all claims for direct, indirect, and impact expenses and 
additional time impact resulting from the Work. If the Contractor disagrees with the 
terms and conditions of the approved Change Order, the Contractor shall indicate 
specific areas of disagreement and return the approved Change Order to the Project 
Manager with a detailed written dispute. No payment will be made on the disputed 
work until the approved Change Order is returned to the Project Manager. However, 
whether or not the Contractor agrees with the terms and conditions of an approved 
Change Order, the Contractor shall immediately revise its sequence of operations as 
required to facilitate timely completion of the changed work and shall proceed with the 
revised work sequence.  
 

e. The Project Manager may, after having received a written cost quotation from the 
Contractor, order the Contractor, in writing, to proceed with the work prior to issuance 
of an approved Change Order through a change directive. The change directive will 
authorize the Contractor to proceed with the work subject to the cost quotation 
submitted by the Contractor. Within five days following receipt of the change directive, 
the Contractor shall submit a detailed change proposal documenting the amount of 
compensation. The Project Manager will review the change proposal and, at its option, 
will either issue an approved Change Order for the work or direct the Contractor to 
perform the work through Force Account. Until the method of compensation is 
determined and the approved Change Order is received, the Contractor shall keep full 
and complete time and material records of the cost of the ordered work and shall 
permit the Project Manager to have access to such records. An approved Change Order 
shall supersede any previously issued written change directive covering the same Work. 
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16. EFFECT OF EXTENSIONS OF TIME  
 
The granting, or acceptance, of extensions of time to complete the Work or furnish the labor, 
supplies, materials or equipment, or any one of the aforementioned, will not operate as a 
release of Contractor or the surety on Contractor’s faithful performance bond. 
 

17. DELAYS  
 
a. The Contractor shall take reasonable precautions to foresee and prevent delays to the 

Work. When the Contractor foresees a delay event, and upon the occurrence of a delay 
event, the Contractor shall immediately notify the Project Manager of the probability or 
the actual occurrence of a delay, and its cause. With respect to all delays (compensable, 
excusable or inexcusable), the Contractor shall reschedule the Work and revise its 
operations, to the extent possible, to mitigate the effects of the delay. Within 15 days 
from the beginning of a delay the Contractor shall provide the Project Manager with a 
detailed written description of the delay, its cause, its impact and the Contractor’s 
mitigation plans. Failure to provide the notification required above waives the 
Contractor’s right to any additional time or compensation resulting from the delay for 
whatever cause. The Project Manager will investigate the facts and ascertain the extent 
of the delay, and the Project Manager’s findings thereon shall be final and conclusive, 
except in the case of gross error. An extension of time must be approved by the Project 
Manager to be effective, but an extension of time, whether with or without consent of 
the sureties, shall not release the sureties from their obligations, which shall remain in 
full force until the discharge of the contract. 
   

b. For inexcusable delays (delays caused by circumstances within the Contractor’s control, 
the control of its subcontractors or supplies of any tier, or within the scope of the 
Contractor’s contract responsibilities) the Contractor shall not be entitled to an 
extension of time or additional compensation for any loss, cost, damage, expense or 
liability resulting directly or indirectly from the inexcusable delay. 
 

c. For excusable delays (delays to completion of the Work within the time limits set forth 
in the Contract Documents directly caused by events beyond the control of both the 
Contractor and the District, which delay is not concurrent with an inexcusable delay and 
which could not have been avoided by the Contractor through reasonable mitigation 
measures). 
 

d. For compensable delays (delays to completion of the Work within the time limits set 
forth in the Contract Documents that could not be avoided by Contractor mitigation, 
caused directly and solely by the District or by causes within the exclusive control of the 
District, and which were not concurrent with any other type of delay) the Project 
Manager will grant the Contractor an extension of the time to perform under the 
Contract and compensation in an amount that represents the Contractor’s actual direct 
costs incurred as a direct result of the compensable delay. The Contractor may recover 
its direct costs only and may not recover (and waives) all other types of indirect, 
consequential, special and incidental damages. 
 

e. For concurrent delays (two or more independent causes of delay directly preventing the 
Contractor from completing the Work within the time limits set forth in the Contract 
Documents where the delays occur at the same time during all or a portion of the delay 
period being considered, and where each of the delays would have caused delay to the 
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Contractor even in the absence of any of the other delays, and none of the delays could 
have been avoided by Contractor mitigations) the following rules apply: 
  
i. One or more of the concurrent delays are excusable or compensable, then the 

period of concurrent delay will be treated as an excusable delay; and   
 

ii. All of the concurrent delays are inexcusable, then the period of concurrent delay 
will be inexcusable. 

 
18. TERMINATION  

 
a. Termination by the District for Cause: 

 
i. District may terminate the Contractor’s right to proceed under the 

Contract, in whole or in part, for cause at any time after the occurrence 
of any of the following events, each of which constitutes a default: 
 
1. The Contractor becomes insolvent or files for relief under the 

bankruptcy laws of the United States. 
 

2. The Contractor makes a general assignment for the benefit of its 
creditors or fails to pay its debts as the same become due. 
 

3. A receiver is appointed to take charge of the Contractor's property. 
 

4. The Contractor fails to supply skilled supervisory personnel, an 
adequate number of properly skilled workers, proper materials, or 
necessary equipment to prosecute the Work in accordance with the 
Contract Documents. 
 

5. The Contractor fails to make progress so as to endanger 
performance of the Work within the contractually required time. 
 

6. The Contractor disregards legal requirements of agencies having 
jurisdiction over the Work, the Contractor, or the District. 
 

7. The Contractor fails to provide the District with a written plan to 
cure a District identified default within five business days after the 
District’s request for a plan to cure; the District does not accept the 
Contractor’s plan for curing its default; or the Contractor does not 
fully carry out an accepted plan to cure. 
 

8. The Contractor abandons the Work. Abandonment is conclusively 
presumed when the District requests a written plan to cure a 
default and the Contractor does not submit the plan within five 
business days of the District’s request. 
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9. The Contractor materially fails to meet its obligations in accordance 
with the Contract Documents. 
 

10. The Contractor is in default of any other material obligation under 
the Contract Documents.  
 

ii. If any of the above events occur, the District may, in its discretion, 
require that the Contractor submit a written plan to cure its default, 
which plan must be provided to the District within 5 business days of the 
request and must include a realistic, executable plan for curing the noted 
defaults. 
 

iii. Upon any of the occurrences referred to in Article 18.a.i. above, the 
District may, at its election and by notice to the Contractor, terminate the 
Contract in whole or in part; accept the assignment of any or all of the 
subcontracts; and then complete the Work by any method the District 
may deem expedient. If requested by the District, the Contractor shall 
remove any part or all of the Contractor's materials, supplies, equipment, 
tools, and machinery from the site of the Work within seven days of such 
request; and, if the Contractor fails to do so, the District may remove or 
store, and after 90 days sell, any of the same at the Contractor's expense. 
 

iv. No termination or action taken by the District after termination shall 
prejudice any other rights or remedies of the District provided by law or 
by the Contract Documents. 
 

v. Conversion:  If, after termination for other than convenience, it is 
determined that the Contractor was not in default or material breach, or 
that the default or material breach was excusable, the rights and 
obligations of the parties shall be the same as if the termination had been 
issued for convenience pursuant to Article 18.b. below. 

 
b. Termination by the District for Convenience:  

 
i. The District may, at its option, and for its convenience, terminate the 

Contract at any time by giving written notice to the Contractor specifying 
the effective date of termination. Upon such termination, the Contractor 
agrees to comply with the notice and further agrees to waive any claims 
for damages, including loss of anticipated profits, on account of the 
termination; and, as the sole right and remedy of the Contractor, the 
District shall pay the Contractor as set forth below. 
 

ii. Upon receipt of a notice of termination for convenience, the Contractor 
shall, unless the notice directs otherwise, do the following: 
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1. Immediately discontinue its performance of the Contract to the 
extent specified in the notice. 
 

2. Place no further orders or subcontracts for materials, equipment, 
services, or facilities, except as may be necessary for completion 
of a portion of the Work that is not discontinued or that is 
necessary for an orderly cessation of the Work. 
 

3. Promptly cancel, on the most favorable terms reasonably 
possible, all subcontracts to the extent they relate to the 
performance of the discontinued portion of the Work. 
 

4. Thereafter, do only such Work as may be necessary to preserve 
and protect Work already in progress and to protect materials, 
plants, and equipment in transit to or on the site of performance. 
 

iii. Upon such termination for convenience, the District will pay to the 
Contractor the sum of the following: 
 
1. The amount of the contract sum allocable to the portion of the 

Work properly performed by the Contractor as of the effective 
date of termination, less sums previously paid to the Contractor. 
 

2. Previously unpaid costs of any items delivered to the project site 
that were already fabricated for subsequent incorporation into 
the Work. 
 

3. Any proven losses with respect to materials and equipment 
directly resulting from the termination. 
 

4. Reasonable demobilization costs. 
 

iv. The above reimbursement is the sole and exclusive remedy to which the 
Contractor is entitled in the event the contract is terminated for 
convenience; and the Contractor expressly waives any other claims, 
damages, demands, compensation or recovery related to this contract or 
project. The Contractor agrees to sign a general release incorporating this 
waiver.     
 

c. Effect of Termination:  Upon termination, the obligations of the Contract shall 
continue as to portions of the Work already performed and, subject to the 
Contractor's obligations under Article 18.b.ii, as to bona fide obligations assumed 
by the Contractor prior to the date of termination. 
 

d. Force Majeure:  If the contract is suspended or terminated by the District 
because Contractor’s performance is prevented or delayed by an event including 
an irresistible, superhuman cause, or by the act of public enemies of the State of 
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California or of the United States (“Force Majeure”) , the Contractor will be paid 
for Work performed prior to the Force Majeure event at either (i) the unit prices 
named in the Contract; or (ii) in the event no unit prices are named, a sum equal 
to the percentage of the total contract amount that matches the percentage of 
the total contract Work performed prior to the Force Majeure event. 

 
19. DAMAGES 

 
All losses or damages to material or equipment to be furnished pursuant to the Contract 
Documents occurring prior to receipt and final acceptance of the Work shall be sustained by the 
Contractor. The Contractor shall sustain all losses arising from unforeseen obstructions or 
difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any 
action of the elements prior to final acceptance of the work, or from an act or omission on the 
part of the Contractor not authorized by the Contract Documents. 
 

20. ORDER OF PRECEDENCE 
 
a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the 

order of precedence is as follows. Within the same order of precedence, specific 
requirements shall take precedence over general requirements. 
 
i. Approved Change Orders. 

 
ii. Addenda. 

 
iii. RFQ or RFP. 

 
iv. Referenced Standard Specifications and Drawings. 

 
v. Contractor’s Response Packet. 

 
b. With reference to drawings: 

 
i. Numerical dimensions govern over scaled dimensions. 

 
ii. Detailed drawings govern over general drawings. 

 
iii. Addenda/Change Order drawings govern over contract drawings. 

 
iv. Contract drawings govern over standard drawings. 

 
v. Notes apply only to the drawing where the notes appear, unless classified as 

“typical” or intended to apply elsewhere in which case they apply to all 
drawings where the conditions or circumstance noted occurs. 
 

vi. Typical details apply to all drawings unless a specific different detail is shown. 
 

21. INDEMNIFICATION/RESPONSIBILITY  
 
a. Contractor shall indemnify, keep and save harmless the District and each of its directors, 

officers, agents and employees against any and all suits, claims or actions arising out of 
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any of the following:  
 
i. Any injury to persons or property that may occur, or that may be alleged to have 

occurred, arising from the performance or implementation of this Contract; or  
 

ii. Any allegation that materials or services developed, provided or used for this Contract 
infringe or violate any copyright, trademark, patent, trade secret, or any other 
intellectual-property or proprietary right of any third party. 
 

b. Contractor further agrees to defend any and all such actions, suits or claims and pay all 
charges of attorneys and all other costs and expenses of defenses as they are incurred. 
If any judgment is rendered, or settlement reached, against the District or any of the 
other agencies or individuals enumerated above in any such action, Contractor shall, at 
its expense, satisfy and discharge the same.  
 

c. This indemnification shall survive termination or expiration of the Contract. 
 

22. PROHIBITION OF ASSIGNMENT  
 
The Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties or 
obligations under this Contract. This prohibition does not apply to the District. The District 
retains the right to assign this Contract in whole or in part at any time upon reasonable terms. 
 

23. NEWS RELEASES  
 
The Contractor, its employees, subcontractors, and agents shall not refer to the District, or use 
any logos, images, or photographs of the District for any commercial purpose, including, but not 
limited to, advertising, promotion, or public relations, without the District's prior written 
consent. Such written consent shall not be required for the inclusion of the District's name on a 
customer list.  
 

24. SEVERABILITY 
 
Should any part of the Contract be declared by a final decision by a court or tribunal of 
competent jurisdiction to be unconstitutional, invalid or beyond the authority of either party to 
enter into or carry out, such decision shall not affect the validity of the remainder of the 
Contract, which shall continue in full force and effect, provided that the remainder of the 
Contract can be interpreted to give effect to the intentions of the parties. 
 

25. COVENANT AGAINST GRATUITIES  
 
The Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise) 
were offered or given by the Contractor, or any agent or representative of the Contractor, to 
any officer or employee of the District with a view toward securing the Contract or securing 
favorable treatment with respect to any determinations concerning the performance of the 
Contract. For breach or violation of this warranty, the District shall have the right to terminate 
the Contract, either in whole or in part, and any loss or damage sustained by the District in 
procuring on the open market any items which Contractor agreed to supply shall be borne and 
paid for by the Contractor. The rights and remedies of the District provided in this clause shall 
not be exclusive and are in addition to any other rights and remedies provided by law or in 
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equity. 
 

26. RIGHTS AND REMEDIES OF THE DISTRICT 
 
The rights and remedies of the District provided herein shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under the Contract. 
 

27. WAIVER OF RIGHTS 
 
Any action or inaction by the District or the failure of the District on any occasion, to enforce any 
right or provision of the Contract, shall not be construed to be a waiver by the District of its 
rights and shall not prevent the District from enforcing such provision or right on any future 
occasion. Rights and remedies are cumulative and are in addition to any other rights or 
remedies that the District may have at law or in equity. 
 
 

28. CONFIDENTIALITY  
 
Contractor agrees to maintain in confidence and not disclose to any person or entity, without 
the District's prior written consent, any trade secret or confidential information, knowledge or 
data relating to the products, process, or operation of the District. Contractor further agrees to 
maintain in confidence and not to disclose to any person or entity, any data, information, 
technology, or material developed or obtained by Contractor during the term of the Contract. 
The covenants contained in this paragraph shall survive the termination of this Contract for 
whatever cause. 
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EXHIBIT D 
IRAN CONTRACTING ACT CERTIFICATION 

 
 

 
 
Pursuant to Public Contract Code (PCC) § 2204, an Iran Contracting Act Certification is required for 
solicitations of goods or services of $1,000,000 or more.   
 
To submit a bid or proposal to East Bay Municipal Utility District (District), you must complete ONLY ONE of 
the following two paragraphs. To complete paragraph 1, check the corresponding box and complete the 
certification for paragraph 1. To complete paragraph 2, check the corresponding box and attach a copy of the 
written permission from the District.   
 
 
 1. We are not on the current list of persons engaged in investment activities in 

Iran created by the California Department of General Services (“DGS”) 
pursuant to PCC § 2203(b), and we are not a financial institution extending 
twenty million dollars ($20,000,000) or more in credit to another person, for 
45 days or more, if that other person will use the credit to provide goods or 
services in the energy sector in Iran and is identified on the current list of 
persons engaged in investment activities in Iran created by DGS. 

 
CERTIFICATION FOR PARAGRAPH 1: 

 
I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly authorized to legally 
bind the proposer/bidder to the clause in paragraph 1. This certification is made under the laws of the State of 
California. 
 

 
Firm: 

 
 

 
By: 

                           
 Date: 

 
 

 
Title: 

                     (Signature of Bidder) 
 

 

 
Signed at: 

  
County, State of: 

 
 

 
 

OR 
 
 2. We have received written permission from the District to submit a bid or 

proposal pursuant to PCC § 2203(c) or (d). A copy of the written permission 
from the District is included with our bid or proposal.   

 
 

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
EXHIBIT E 

INFORMATION TECHNOLOGY SERVICES 
AGREEMENT TEMPLATE 

and 
PRELIMINARY SECURITY INFORMATION 

GATHERING DOCUMENT  
(FOR REFERENCE ONLY) 

 
 
 
 
 
 
 
 
 
 
 
 



{00034072;4} 2 
 

INFORMATION TECHNOLOGY SERVICES AGREEMENT 
BETWEEN 

THE EAST BAY MUNICIPAL UTILITY DISTRICT 
AND 

[CONTRACTOR] 

This Information Technology Services Agreement (“Agreement”), effective as of [DATE] (the 
“Effective Date”), is by and between the East Bay Municipal Utility District (“District”), a public 
entity, and [Contractor Name], a [State of Organization] [Entity Type] (“Contractor”). The 
District and Contractor may be referred to herein collectively as the “Parties” or individually as 
a “Party.” 

RECITALS 

1. The District requires [briefly describe services], defined as the “Services” below. 

2. Contractor has submitted a proposal to provide the Services and Contractor represents 
that it has the experience, licenses, qualifications, staff and expertise to provide the Services in 
a professional and competent manner. 

3. The District’s Board of Directors has authorized this Agreement by Motion Number 
________________. 

4. In consideration of the mutual covenants, terms, and conditions set forth below, and for 
other good and valuable consideration, the receipt and sufficiency of which are hereby 
acknowledged, the Parties agree as follows: 

AGREEMENT 

It is agreed that the District retains Contractor to provide the Services, and Contractor accepts this 
engagement based on the requirements described in this Agreement and the following Exhibits, all of 
which are incorporated into this Agreement by reference: 

Exhibit A Scope of Services  
Exhibit B Payment Terms and Procedures 
Exhibit C Bond Requirements 
Exhibit D Public Works Forms 
 
1. DEFINITIONS 

1.1. “Authorized Employees” means Contractor’s employees who have a need to know or 
otherwise access Protected Information to enable Contractor to perform its 
obligations under this Agreement. 

1.2. “Authorized Persons” means Authorized Employees and Contractor’s agents and 
contractors who have a need to know or otherwise access Protected Information to 
enable Contractor to perform its obligations under this Agreement. 
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1.3. “Change Order” A Change Order is a written instrument used for modifying this 
Agreement with regards to the scope of Services, Agreement sum, and/or Agreement 
Time. An approved Change Order is a Change Order signed by the District Project 
Manager. An executed Change Order is a Change Order signed by both the District 
Project Manager and Contractor Project Manager. 

1.4. “Customer Information” means the name, address, phone number, account number 
and water usage data of any water or wastewater customer of the District. 

1.5. “Days” shall mean calendar days. 

1.6. “Delay Event” shall mean any act, occurrence or omission causing a delay in the 
completion of the Services within the time limits set forth in this Agreement. 

1.6.1. “Compensable Delay Event” shall mean a Delay Event that could not be 
avoided by Contractor mitigation, caused directly and solely by the District or 
by causes within the exclusive control of the District, and which were not 
concurrent with any other type of Delay Event. 

1.6.2. “Concurrent Delay Event” shall mean two or more independent Delay Events 
where the Delay Events occur at the same time during all or a portion of the 
delay period being considered, and where each of the Delay Events would 
have caused delay to Contractor even in the absence of any of the other 
Delay Events. 

1.6.3. “Excusable Delay Event” shall mean a Delay Event directly caused by events 
beyond the control of both Contractor and the District, including Force 
Majeure events, which is not concurrent with an Inexcusable Delay Event and 
which could not have been avoided by Contractor through reasonable 
mitigation measures. 

1.6.4. “Inexcusable Delay Event” shall mean a Delay Event caused by circumstances 
within the control of Contractor, its subcontractors or suppliers of any tier. 

1.7. “District Information” means all data to be handled by Contractor pursuant to the 
Services, including but not limited to Customer Information, Employee Information, 
Facilities Information and Personal Information. 

1.8. “Employee Information” means an employee identification number, personnel 
records and any Personal Information of a District employee. 

1.9. “Facilities Information” means any data or records that could reveal details of critical 
District infrastructure or operations, including, but not limited to, reports, maps, 
drawings, databases, models, GIS information, and plans and schematics containing 
detailed information about the District’s water and wastewater infrastructure that, if 
released, could compromise the safety, integrity, and operations of the public water 
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and wastewater system. Examples include the locations of security systems and 
security devices, services, pipelines, interceptors, aqueducts, valves, pressure zones, 
or details about major facilities (i.e., wet weather processing, treatment plants, 
pumping plants, and storage structures). 

1.10. “Force Majeure” means any act of God, war, earthquake, fire, flood, storm, civil 
disobedience, court order, labor dispute, or other cause beyond a Party’ s reasonable 
control Any acts of domestic or foreign hacking or cyberwarfare are specifically 
excluded from this definition of Force Majeure and do not excuse Contractor from 
performance. 

1.11. “Highly-Sensitive Personal Information” means an individual’s: 

1.11.1.  Government-issued identification numbers (including Social Security 
number, partial Social Security number, driver’s license number, or state-
issued identification number);  

1.11.2. Financial account numbers, credit card numbers, debit card numbers, or 
credit report information, with or without any required security codes, 
access codes, personal identification numbers, or passwords that would 
permit access to an individual’s financial accounts; or  

1.11.3. Biometric, genetic, health, medical, or medical insurance data. 

1.12. “Personal Information” means information provided to Contractor by or at the 
direction of the District, information which is created or obtained by Contractor on 
behalf of the District, or information to which access was provided to Contractor by 
or at the direction of the District, in the course of Contractor’s performance under 
this Agreement, that is:  

1.12.1. Information that identifies or can be used to identify an individual (including, 
without limitation, names, signatures, addresses, telephone numbers, email 
addresses, and other unique identifiers); 

1.12.2. Information that can be used to authenticate an individual (including, 
without limitation, employee identification numbers, government-issued 
identification numbers, passwords or PINs, user identification and account 
access credentials or passwords, financial account numbers, credit or debit 
card numbers, credit report information, medical insurance data, answers to 
security questions, and other personal identifiers); and 

1.12.3.  All Highly-Sensitive Personal Information. 

1.13. “Protected Information” means the following: 

1.13.1. Customer Information. 
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1.13.2. Employee Information. 

1.13.3. Facilities Information. 

1.13.4. Personal Information. 

1.14.  “Security Breach” means any act or omission that gives rise to the reasonable belief 
of a  compromise to the security, confidentiality, or integrity of Protected Information 
or the physical, technical, administrative, or organizational safeguards put in place by 
Contractor or any Authorized Persons, or by the District should Contractor have 
access to the District’s systems in the performance of the Services, that relate to the 
protection of the security, confidentiality, or integrity of Protected Information. 
Without limiting the foregoing, a compromise shall include any unauthorized access 
to or disclosure or acquisition of Protected Information. 

1.15. “Services” means those services described in Paragraph 2 and on Exhibit A to this 
Agreement. 

2. SERVICES TO BE PROVIDED 

2.1. Contractor agrees to furnish the Services as described in Exhibit A, Scope of Services, 
attached to and incorporated in this Agreement. 

2.2. The Services shall be completed and submitted in accordance with the standards 
specified and the schedule listed in Exhibit A. The completion dates specified may be 
modified by mutual agreement between the District and Contractor, provided that 
the District’s Project Manager notifies Contractor of modified completion dates by 
letter. Contractor agrees to diligently perform the Services. In the performance of this 
Agreement, time is of the essence. 

2.3. To the extent any Service performance standards or requirements as described in this 
Agreement conflict with any performance standards or requirements included in any 
license or terms and conditions document provided by Contractor or Contractor’s, 
partners, contractors or agents to the District in support of the Services, whether 
included as an exhibit to this Agreement or not, the requirements as stated in this 
Agreement shall govern. 

2.4. It is understood and agreed that Contractor has the professional skills necessary to 
perform the Services and that the District relies upon the professional skills of 
Contractor to perform the Services in a skillful and professional manner. Contractor 
represents that it has all the necessary licenses to perform the Services and shall 
maintain them during the term of this Agreement. Contractor agrees that the 
Services shall follow practices usual and customary to the software engineering 
profession. Acceptance by the District of the Services does not operate as a release of 
Contractor from such professional responsibility for the work performed. 
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2.5. Contractor agrees to maintain in confidence and not disclose to any person or entity, 
without the District’s prior written consent, any District Information or, trade secret, 
confidential information or knowledge or data relating to the products, process, or 
operation of the District. Contractor further agrees to maintain in confidence and not 
to disclose to any person or entity, any District Information, data, information, 
technology, or material developed or obtained by Contractor during the term of this 
Agreement. The covenants contained in this Paragraph shall survive the termination 
of this Agreement for whatever cause. 

2.6. The originals of all computations, drawings, designs, graphics, studies, reports, 
manuals, photographs, videotapes, data, computer files, and other documents 
prepared or caused to be prepared by Contractor or its subconsultants in connection 
with the Services shall be delivered to and shall become the exclusive property of the 
District. The District is licensed to utilize these documents for the District applications 
on other projects or extensions of this project, at its own risk. Contractor and its 
subconsultants may retain and use copies of such documents, with written approval 
of the District. 

2.7. Contractor is an independent contractor and not an employee of the District. 
Contractor expressly warrants that it will not represent that it is an employee or 
servant of the District.  

2.8. Contractor is retained to provide the Services only and all payments made are 
compensation solely for provision of the Services and recommendations it may make 
in performing the Services.  

2.9. It is further understood and agreed by the Parties that Contractor, in the 
performance of its obligations under this Agreement, is subject to the control or 
direction of the District as to the designation of tasks to be performed and the results 
to be accomplished, and not the means, methods, or sequence used by Contractor 
for accomplishing the results, unless otherwise specified in Exhibit A. 

2.10. If any third persons are employed by Contractor in the performance of this 
agreement, such persons shall be entirely and exclusively under the direction, 
supervision, and control of Contractor. All terms of employment, including hours, 
wages, working conditions, discipline, hiring, and discharging, or any other terms of 
employment or requirements of law shall be determined by Contractor, and the 
District shall have no right or authority over such persons or their terms of 
employment. 

2.11. It is further understood and agreed that as an independent contractor, neither 
Contractor nor Contractor’s assigned personnel shall have any entitlement as a 
District employee, right to act on behalf of the District in any capacity whatsoever as 
an agent, nor to bind the District to any obligation whatsoever. Contractor shall not 
be covered by the District’s worker’s compensation insurance; nor shall Contractor be 
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entitled to compensated sick leave, vacation leave, retirement entitlements, 
participation in group health, dental, life or other insurance programs, or entitled to 
other fringe benefits payable by the District to employees of the District. 

3. TERM OF AGREEMENT 

3.1. Unless earlier terminated pursuant to Paragraph 8, this Agreement shall commence 
on the Effective Date and shall expire when all tasks have been completed and final 
payment has been made by the District. 

3.2. Following expiration of the Initial Term, the District may renew this Agreement for 
additional successive terms of one (1) year by providing Contractor with written 
notice for up to three (3)  additional successive terms (each a “Renewal Term” and, 
collectively, together with the Initial Term, the “Term”). 

4. COMPENSATION 

4.1. For the Services described in Paragraph 2, the District agrees to pay Contractor in 
accordance with the method and amounts described in Exhibit B, attached hereto and 
incorporated herein.  Total compensation under the Agreement shall not exceed a 
Maximum Agreement Ceiling of $(dollars).  

4.2. Reserved. 

4.3. In case of changes affecting the scope of Services resulting from new findings, 
unanticipated conditions, or other conflicts or discrepancies, Contractor shall 
promptly notify the District of the identified changes and advise the District of the 
recommended solution. Work shall not be performed on such changes without prior 
written authorization of the District. 

5. NOTICE TO PROCEED 

5.1. This Agreement shall become effective upon execution of the second signature. 
Contractor shall commence work upon receipt of the District’s Notice to Proceed, 
which shall be in the form of a letter signed by the District’s Project Manager, as 
specified in Paragraph 11.1 herein. The District’s Notice to Proceed will authorize the 
Services described in Exhibit A with ceiling prices described in Paragraph 4. No work 
shall commence until the Notice to Proceed is issued. 

5.2. The District may at its option issue a Notice to Proceed for some or all of the Optional 
Services described in Exhibit A. Compensation for Optional Services shall be in 
accordance with the method and amounts described in Exhibit B. 

6. SECURITY OF PROTECTED INFORMATION 

6.1. Standard of Care. 
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6.1.1. Contractor acknowledges and agrees that, in the course of providing the 
Services, Contractor may create, receive, or have access to Protected 
Information. Contractor shall comply with the terms and conditions set forth 
in this Agreement in its creation, collection, receipt, transmission, storage, 
disposal, use, and disclosure of Protected Information and be responsible for 
any unauthorized creation, collection, receipt, transmission, access, storage, 
disposal, use, or disclosure of Protected Information under its control or in its 
possession by all Authorized Persons. Protected Information is deemed to be 
the property of the District and is not the property of Contractor. 

6.1.2. In recognition of the foregoing, Contractor agrees and covenants that it shall: 

6.1.2.1. Keep and maintain all Protected Information in strict confidence, 
using such degree of care as is appropriate to avoid unauthorized 
access, use, or disclosure; 

6.1.2.2. Not create, collect, receive, access, or use Protected Information in 
violation of law, including state, federal, and international law; 

6.1.2.3. Use and disclose Protected Information solely and exclusively for 
the purposes for which the Protected Information, or access to it, is 
provided by the District to Contractor pursuant to the terms and 
conditions of this Agreement, and not use, sell, rent, transfer, 
distribute, or otherwise disclose or make available Protected 
Information for Contractor’s own purposes or for the benefit of 
anyone other than the District; and 

6.1.2.4. Not, directly or indirectly, disclose Protected Information to any 
person other than Authorized Persons. 

6.2. Information Security. 

6.2.1. Contractor represents and warrants that its creation, collection, receipt, 
access, use, storage, disposal, and disclosure of Protected Information does 
and will comply with all applicable federal, state and international privacy 
and data protection laws, as well as all other applicable regulations and 
directives. Contractor will remain aware at all times of changes to all 
applicable federal, state and international privacy and data protection laws 
and promptly implement all procedures and practices as may be necessary to 
remain in compliance with the laws, in each case, at Contractor’s sole cost 
and expense. 

6.2.2. Contractor shall implement and maintain a written information security 
program including appropriate policies, procedures and risk assessments to 
safeguard data security and privacy that are reviewed by Contractor at least 
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annually. 

6.2.3. Without limiting Contractor’s obligations under Paragraph 6.2.1, Contractor 
shall implement administrative, physical, and technical safeguards to protect 
Protected Information from unauthorized access, acquisition, or disclosure, 
destruction, alteration, accidental loss, misuse, or damage that are no less 
rigorous than accepted industry best practices, the International 
Organization for Standardization’s standards: ISO/IEC 27001 – Information 
Security Management Systems – Requirements and ISO/IEC 27002 – Code of 
Practice for International Security Management, the National Institute of 
Standards and Technology (NIST) Cybersecurity Framework or Center for 
Internet Security, Critical Security Controls (CSC-20), and shall ensure that all 
such safeguards, including the manner in which Protected Information is 
created, collected, accessed, received, used, stored, processed, disposed of, 
and disclosed, comply with applicable data protection and privacy laws, as 
well as the terms and conditions of this Agreement. 

6.2.4. Reserved.  

6.2.5. At a minimum, Contractor’s safeguards for the protection of Protected 
Information shall include: (i) limiting access of Personal Information to 
Authorized Persons; (ii) securing, both physically and technologically, 
business facilities, data centers, paper files, servers, backup systems, and 
computing equipment, including, but not limited to, all mobile devices and 
other equipment with information storage capability; (iii) implementing 
network, application, database, and platform security; (iv) securing 
information transmission, storage, and disposal; (v) implementing 
authentication and access controls within media, applications, operating 
systems, and equipment; (vi) encrypting Highly-Sensitive Personal 
Information stored on any media; (vii) encrypting Highly-Sensitive Personal 
Information transmitted over public or wireless networks; (viii) strictly 
segregating Protected Information from information of Contractor or its 
other customers so that Protected Information is not commingled with any 
other types of information; (ix) conducting risk assessments, penetration 
testing, and vulnerability scans and promptly implementing, at Contractor’s 
sole cost and expense, a corrective action plan to correct any issues that are 
reported as a result of the testing; (x) implementing appropriate personnel 
security and integrity procedures and practices, including, but not limited to, 
conducting background checks consistent with applicable law; and (xi) 
providing appropriate privacy and information security training to 
Contractor’s employees. 

6.2.6. During the term of each Authorized Person’s employment or retention 
through subcontract by Contractor, Contractor shall at all times cause such 
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Authorized Persons to abide strictly by Contractor’s obligations under this 
Agreement. Contractor further agrees that it shall maintain a disciplinary 
process to address any unauthorized access, use, or disclosure of Protected 
Information by any of Contractor’s officers, partners, principals, employees, 
agents, or contractors. 

6.2.7. Within 15 days of making any material changes to Contractor’s security 
program or administrative, physical, or technical safeguards to protect 
Protected Information from unauthorized access, disclosure, or use under 
Paragraphs 6.2.2 and 6.2.3 of this Agreement, Contractor shall notify the 
District of the change in writing. 

6.2.8. Upon the District’s written request, Contractor shall provide the District with 
a network diagram that outlines Contractor’s information technology 
network infrastructure and all equipment used in relation to fulfilling its 
obligations under this Agreement, including, without limitation: (i) 
connectivity to the District and all third parties who may access Contractor’s 
network to the extent the network contains Protected Information; (ii) all 
network connections, including remote access services and wireless 
connectivity; (iii) all access control measures (for example, firewalls, packet 
filters, intrusion detection and prevention services, and access-list-controlled 
routers); (iv) all backup or redundant servers; and (v) permitted access 
through each network connection. 

6.3. Security Breach Procedures. 

6.3.1. Contractor shall: 

6.3.1.1. Upon execution of this agreement, provide the District with the 
name and contact information for an employee of Contractor who 
shall serve as the District’s primary security contact and shall be 
available to assist the District twenty-four (24) hours per day, seven 
(7) days per week as a contact in resolving obligations associated 
with a Security Breach; 

6.3.1.2. Notify the District of a suspected Security Breach as soon as 
practicable, but no later than twenty-four (24) hours after 
Contractor becomes aware of it; and 

6.3.1.3. Notify the District of any suspected Security Breaches by reporting 
via email to itsecurity@ebmud.com. Once a suspected Security 
Breach has been confirmed, written notice should be provided to 
the District within twenty-four (24) hours of confirmation that a 
breach occurred. 

mailto:itsecurity@ebmud.com
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6.3.2. Immediately following Contractor’s notification to the District of a Security 
Breach, the parties shall coordinate with each other to investigate the 
Security Breach. Contractor agrees to fully cooperate with the District in the 
District’s handling of the matter, including, without limitation: (i) assisting 
with any investigation; (ii) providing the District with physical access to the 
facilities and operations affected; (iii) facilitating interviews with Contractor’s 
employees, agents and others involved in the matter; and (iv) making 
available all relevant records, logs, files, data reporting, and other materials 
required to comply with applicable law, regulation, industry standards, or as 
otherwise required by the District. 

6.3.3. Contractor shall, at its own expense, use best efforts to immediately contain 
and remedy any Security Breach and prevent any further Security Breach, 
including, but not limited to taking any and all action necessary to comply 
with applicable data security and privacy rights, laws, regulations, and 
standards. Contractor shall reimburse the District for all actual costs incurred 
by the District in responding to, and mitigating damages caused by, any 
Security Breach, including all costs of notice and/or remediation. 

6.3.4. Contractor agrees that it shall not inform any third party of any Security 
Breach involving Protected Information without first obtaining the District’s 
prior written consent, other than to inform a complaining District customer 
that the matter has been forwarded to the District. Further, Contractor 
agrees that the District shall have the sole right to determine: (i) whether 
notice of the Security Breach is to be provided to any individuals, regulators, 
law enforcement agencies, consumer reporting agencies, or others as 
required by law or regulation, or otherwise in the District’s discretion; and (ii) 
the contents of such notice, whether any type of remediation may be offered 
to affected persons, and the nature and extent of any such remediation. 

6.3.5. Contractor agrees to maintain and preserve all documents, records, and 
other data related to any Security Breach. 

6.3.6. Contractor agrees to reasonably cooperate with the District in any litigation, 
investigation, or other action deemed necessary by the District to protect its 
rights relating to the use, disclosure, protection, and maintenance of the 
Protected Information. 

6.4. Oversight of Security Compliance.  

Upon the District’s written request, to confirm compliance with this Agreement, as 
well as any applicable laws and industry standards, Contractor shall promptly and 
accurately complete a written information security questionnaire provided by the 
District, or a third party on the District’s behalf, regarding Contractor’s business 
practices and information technology environment in relation to all Protected 
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Information being handled and/or services being provided by Contractor to the 
District pursuant to this Agreement. Contractor shall fully cooperate with such 
inquiries. 

6.5. Return or Destruction of Protected Information.  

At any time during the term of this Agreement at the District’s written request or 
upon the termination or expiration of this Agreement for any reason, at the District’s 
direction Contractor shall, and shall instruct all Authorized Persons to, promptly 
return to the District all copies, whether in written, electronic, or other form or 
media, of Protected Information in its possession or the possession of such 
Authorized Persons, or securely dispose of all such copies, and certify in writing to 
the District that such Protected Information has been returned to the District or 
disposed of securely. Contractor shall comply with all directions provided by the 
District with respect to the return or disposal of Protected Information. 

6.6. Contractor acknowledges that any breach of its covenants or obligations set forth in 
Paragraph 6 may cause the District irreparable harm for which monetary damages 
would not be adequate compensation and agrees that, in the event of such breach or 
threatened breach, the District is entitled to seek equitable relief, including a 
restraining order, injunctive relief, specific performance, and any other relief that 
may be available from any court, in addition to any other remedy to which the 
District may be entitled at law or in equity. Such remedies shall not be deemed to be 
exclusive but shall be in addition to all other remedies available at law or in equity, 
subject to any express exclusions or limitations in this Agreement to the contrary. 

7. BREACH OF AGREEMENT 

7.1. The following shall be considered a material breach of this Agreement: 

7.1.1. Contractor’s failure to comply with any of the security requirements of 
Paragraph 6. 

7.1.2. The failure of the Services to comply with the technical specifications of 
Exhibit A. 

7.1.3. Contractor’s failure to implement the Services in accordance with the 
schedule provided in Exhibit A. 

7.1.4. Contractor’s failure to comply with any warranty provision of Paragraph 14. 

7.1.5. Contractor’s failure to supply skilled supervisory personnel, an adequate 
number of properly skilled workers, proper materials, or necessary 
equipment to prosecute the Services in accordance with this Agreement. 

7.1.6. Contractor’s failure to provide the District with a written plan to cure a 
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District identified default as specified in Paragraph 7.2, or the District’s 
reasonable refusal to accept Contractor’s plan for curing its breach; or 
Contractor does not fully carry out an accepted plan to cure. 

7.1.7. Contractor’s abandonment of the Services. Abandonment is conclusively 
presumed when the District requests a written plan to cure a breach and 
Contractor does not submit the plan within five (5) business days of the 
District’s request. 

7.1.8. Contractor’s insolvency or filing for relief under the bankruptcy laws of the 
United States. 

7.1.9. Contractor’s general assignment of this Agreement for the benefit of its 
creditors or failure to pay its debts as the same become due. 

7.1.10. Appointment of a receiver to take charge of Contractor's property. 

7.1.11. Contractor’s disregard of legal requirements of agencies having jurisdiction 
over the Services, Contractor, or the District. 

7.1.12. Contractor’s breach of any other material obligation under this Agreement.  

7.2. If the nature of any of the breaches identified in Paragraphs 7.1.1 through 7.1.12 is 
such that the breach may be cured, the breach shall not be considered a material 
breach if, after written notice from the District, the District is presented with a 
satisfactory plan to cure the breach within five (5) days and the breach is cured within 
thirty (30) days, except that any failures related to Contractor’s information security 
obligations under Paragraph 6 shall be cured within five (5) days. 

7.3. Upon any material breach of this Agreement, the District shall have the following 
remedies, at its option: 

7.3.1. The District may terminate the Agreement immediately in writing for cause 
under Paragraph 8.1. 

7.3.2. The District may provide notice in writing to Contractor of its intent to 
terminate this Agreement for cause, with the notice providing an effective 
termination date. The time between the date of the notice and the effective 
date of termination shall be the “Notice Period.”  

7.3.3. During any Notice Period: 

7.3.3.1. Contractor shall continue to retain the District Information, or solely 
such specific databases or other collections or articles of District 
Information as the District may allow; 
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7.3.3.2. Contractor shall continue to provide the Services as though this 
Agreement was still in force; 

7.3.3.3. The District shall pay in full all undisputed compensation due 
Contractor as of the notice date and shall pay monthly 
compensation to Contractor for retention of the Services, in 
accordance with the Agreement; 

7.3.3.4. Contractor will fully cooperate with the District so as to enable the 
District to transition the District Information and the Services to a 
District platform or a platform provided by a third party. 

7.3.4. The District shall have the right, through written notice to Contractor, to 
extend the Notice Period or terminate the Agreement earlier than the Notice 
Period. 

7.4. The remedies in this Paragraph 7 shall not be deemed to be exclusive but shall be in 
addition to all other remedies available in this Agreement or at law or in equity. 

8. TERMINATION OF AGREEMENT 

8.1. Termination by the District for Cause: 

8.1.1. District may terminate Contractor’s right to proceed under this Agreement, 
in whole or in part, for cause at any time after the occurrence of any material 
breach under Paragraph 7. 

8.2. Termination by the District for Convenience:  

8.2.1. The District may, at its option, and for its convenience, terminate this 
Agreement at any time by giving a minimum 30 day written notice to 
Contractor specifying the effective date of termination. Upon such 
termination, Contractor agrees to comply with the notice and further agrees 
to waive any claims for damages, including loss of anticipated profits, on 
account of the termination; and, as the sole right and remedy of Contractor, 
the District shall pay Contractor as set forth below. 

8.2.2. Upon receipt of a notice of termination for convenience, Contractor shall, 
unless the District directs otherwise, do the following: 

8.2.2.1. Immediately discontinue its performance of the Agreement to the 
extent specified in the notice. 

8.2.2.2. Place no further orders or subcontracts for equipment, services or 
software, except as may be necessary for completion of a portion of 
the Services that is not discontinued or that is necessary for an 
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orderly cessation of the Services. 

8.2.2.3. Promptly cancel, on the most favorable terms reasonably possible, 
all subcontracts to the extent they relate to the performance of the 
discontinued portion of the Services, except for any subcontracts 
for which the District has requested assignment. 

8.2.2.4. Thereafter, perform only such Services as may be necessary to 
preserve and protect work done in furtherance of the Services 
already in progress. 

8.3.  Reserved. 

8.4. Effect of Termination:  

8.4.1. Upon termination, the obligations of the Agreement shall continue as to 
portions of the Services already performed and, subject to Contractor's 
obligations under Paragraph 8.2.2, as to bona fide obligations assumed by 
Contractor prior to the date of termination.  

8.4.2. Upon termination of this Agreement the District may, at its election and by 
notice to Contractor, accept the assignment of any or all of Contractor’s 
subcontracts and then complete the Services by any method the District may 
deem expedient.  

8.4.3. Reserved. 

8.4.4. If this Agreement is terminated, Contractor shall be entitled to compensation 
for services satisfactorily performed up to the effective date of termination; 
provided however, that the District may condition payment of such 
compensation upon Contractor’s delivery to the District of any and all District 
Information, documents, photographs, computer software, digital files, and 
other materials provided to Contractor or prepared by Contractor for the 
District under this Agreement. Payment by the District for the services 
satisfactorily performed to the effective date of termination shall be the sole 
and exclusive remedy to which Contractor is entitled in the event of 
termination of the Agreement and Contractor shall be entitled to no other 
compensation or damages and expressly waives same.  

8.4.5. Termination of this Agreement shall not relieve Contractor of any warranty 
obligations under Paragraph 14. 

8.4.6. No termination or action taken by the District after termination shall 
prejudice any other rights or remedies of the District provided by law or by 
this Agreement. 



{00034072;4} 16 
 

8.4.7. If, after termination for other than convenience, it is determined that 
Contractor was not in material breach of this Agreement, or that the material 
breach was excusable, the rights and obligations of the parties shall be the 
same as if the termination had been issued for convenience pursuant to 
Paragraph 8.2. 

9. CHANGES 

9.1. Changes in the Services can only be made by way of an approved Change Order. The 
District Project Manager shall have authority to approve the Change Order. If the 
change causes an increase or decrease in the Maximum Cost Ceiling a change in the 
time for performance under the Agreement, or other substantial modifications to the 
Services, the District Project Manager shall memorialize these changes as an 
amendment to the Agreement. 

9.2. The District reserves the right to make changes in the Services specified in Exhibit A 
or to omit any item or portion of the Services, as may be deemed by the District 
Project Manager to be necessary or advisable and to order such extra work as may be 
determined by the District Project Manager to be required for the proper execution 
and completion of the Services. Any such changes will be ordered in writing by the 
District Project Manager. The determination of the District Project Manager on all 
questions relating to changes, including extra work, shall be conclusive and binding. 

9.3. If Contractor agrees with the terms and conditions of the approved Change Order, 
Contractor shall indicate its acceptance by signing the original copy and returning it 
to the District Project Manager with reasonable promptness and in such sequence as 
to not delay the Services or activities of the District or of separate contractors, 
whichever is sooner. Payment in accordance with the terms and conditions set forth 
in the executed Change Order shall constitute full compensation for all Services 
included in the Change Order and the District will be released from any and all claims 
for direct, indirect, and impact expenses and additional time impact resulting from 
the Services.  

9.4. If Contractor disagrees with the terms and conditions of the approved Change Order, 
Contractor shall indicate specific areas of disagreement and return the approved 
Change Order to the District Project Manager with a detailed written dispute. No 
payment will be made on the disputed work until the approved Change Order is 
returned to the District Project Manager. However, whether or not Contractor agrees 
with the terms and conditions of an approved Change Order, Contractor shall 
immediately revise its sequence of operations as required to facilitate timely 
completion of the changed work and shall proceed with the revised work sequence. 

10. DELAYS 

10.1. Contractor shall take reasonable precautions to foresee and prevent Delay Events in 
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execution of the Services.  

10.1.1. When Contractor foresees a Delay Event, and upon the occurrence of a Delay 
Event, Contractor shall immediately notify the District Project Manager of the 
probability or the actual occurrence of a delay, and its cause. Within 15 days 
from the identification of a Delay Event, Contractor shall provide the District 
Project Manager with a detailed written description of the delay, its cause, 
its impact on the Services and the project schedule, and Contractor’s 
mitigation plans. Failure to provide the notification required above shall 
operate as a waiver of Contractor’s right to any additional time or 
compensation resulting from the Delay Event for whatever cause.  

10.1.2. The District Project Manager will investigate the facts and ascertain the 
extent of the Delay Event, and the District Project Manager’s findings 
regarding the Delay Event shall be final and conclusive, except in the case of 
gross error on the part of the District Project Manager. An extension of time 
must be approved by the District Project Manager to be effective. 

10.1.3. The granting, or acceptance, of extensions of time to complete the Services 
will not operate as a release of Contractor or the surety on Contractor’s 
faithful performance bond. 

10.1.4. With respect to all Delay Events (Compensable, Excusable, or Inexcusable), 
Contractor shall reschedule the Services and revise its operations, to the 
extent possible, to mitigate the effects of the Delay Event. 

10.2. For Inexcusable Delay Events, Contractor shall not be entitled to an extension of time 
or additional compensation for any loss, cost, damage, expense or liability resulting 
directly or indirectly from the Inexcusable Delay Event. 

10.3. For Excusable Delay Events , the District Project Manager will grant Contractor an 
extension of the time to perform under the Agreement, but Contractor shall not be 
entitled to any additional compensation for any loss, costs, damages, expenses or 
liability resulting directly or indirectly from the Excusable Delay Event. 

10.4. For Compensable Delay Events, the District Project Manager will grant Contractor an 
extension of the time to perform under the Agreement and compensation in an 
amount that represents Contractor’s actual direct costs incurred as a direct result of 
the compensable delay. Contractor may recover its direct costs only and may not 
recover (and waives) all other types of indirect, consequential, special and incidental 
damages. 

10.5. For Concurrent Delay Events, the following rules apply: 

10.5.1. If one or more of the Concurrent Delay Events are Excusable or 
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Compensable, the period of concurrent delay will be treated as an Excusable 
Delay Event. 

10.5.2. If all of the Concurrent Delay Events are Inexcusable, the period of 
concurrent delay will be treated as an Inexcusable Delay Event. 

 
11. PROJECT MANAGERS 

11.1. The District designates [District Project Manager’s name] as its Project Manager, who 
shall be responsible for administering and interpreting the terms and conditions of 
this Agreement, for matters relating to Contractor’s performance under this 
Agreement, and for liaison and coordination between the District and Contractor. 
Contractor may be requested to assist in such coordinating activities as necessary as 
part of the services. In the event the District wishes to make a change in the District’s 
representative, the District will notify Contractor of the change in writing. 

11.2. Contractor designates [Contractor’s Project Manager’s name] as its Project Manager, 
who shall have immediate responsibility for the performance of the work and for all 
matters relating to performance under this Agreement. Any change in Contractor-
designated personnel or subconsultants shall be subject to approval by the District’s 
Project Manager.  

12. INSURANCE 

12.1. Contractor shall take out and maintain during the life of this Agreement all the 
insurance required in this Paragraph 12, and shall submit certificates for review and 
approval by the District. The Notice to Proceed shall not be issued, and Contractor 
shall not commence work, until such insurance has been approved by The District. 
The certificates shall be on forms provided by the District. Acceptance of the 
certificates shall not relieve Contractor of any of the insurance requirements, nor 
decrease the liability of Contractor. The District reserves the right to require 
Contractor to provide insurance policies for review by the District. 

12.2. Required Coverage. At all times during the Term, Contractor shall procure and 
maintain, at its sole cost and expense, insurance coverage for the specified duration 
and in the following types and amounts: 

12.2.1. Commercial General and Automobile Liability Insurance.  

12.2.1.1. Contractor shall take out and maintain during the life of the 
Agreement Automobile and General Liability Insurance that 
provides protection from claims which may arise from operations or 
performance under this Agreement. If Contractor elects to self-
insure (self-fund) any liability exposure during the Term above 
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$50,000, Contractor is required to notify the District immediately.  
Any request to self-insure must first be approved by the District 
before the changed terms are accepted. Contractor shall require 
any subconsultant to provide evidence of liability insurance 
coverages  

12.2.1.2. The amounts of insurance coverages shall not be less than the 
following: 

12.2.1.2.1. $2,000,000/Occurrence, Bodily Injury, Property 
Damage – Automobile. 

12.2.1.2.2. $2,000,000/Occurrence, Bodily Injury, Property 
Damage – General Liability. 

12.2.1.3. The following coverages or endorsements must be included in the 
policy(ies):  

12.2.1.3.1. The District, its Directors, Officers, and Employees are 
Additional Insureds in the policy(ies) as to the work 
being performed under this Agreement. 

12.2.1.3.2. The coverage is Primary and non-contributory to any 
other insurance carried by District. 

12.2.1.3.3. The policy(ies) cover(s) contractual liability.  

12.2.1.3.4. The policy(ies) is/are written on an occurrence basis. 

12.2.1.3.5. The policy(ies) cover(s) District’s Property in 
Contractor’s care, custody and control. 

12.2.1.3.6. The policy(ies) cover(s) personal injury (libel, slander, 
and wrongful entry and eviction) liability. 

12.2.1.3.7. The policy(ies) cover(s) explosion, collapse and 
underground hazards. 

12.2.1.3.8. The policy(ies) cover(s) products and completed 
operations. 

12.2.1.3.9. The policy(ies) cover(s) use of owned, non-owned and 
hired automobiles. 

12.2.1.3.10. The policy(ies) and/or a separate pollution liability 
policy(ies) shall cover pollution liability for claims 
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related to the release or the threatened release of 
pollutants into the environment arising out of or 
resulting from Contractor’s performance under this 
agreement. 

12.2.1.3.11. The policy(ies) will not be canceled nor the above 
coverages/endorsements reduced without 30 days 
written notice to the District at the address above. 

12.2.2. Worker's Compensation Insurance for all of Contractor’s employees on the 
project. In lieu of evidence of Workers Compensation Insurance, the District 
will accept a Self-Insured Certificate from the State of California. Consultant 
shall require any subconsultant to provide it with evidence of Workers 
Compensation Insurance.  

Waiver of Subrogation. Workers’ Compensation insurance must contain a 
waiver of subrogation endorsement providing that each insurer waives any 
rights of recovery by subrogation, or otherwise, against the District, its 
directors, officers, officials, agents, volunteers, and employees.  Consultant 
shall defend and pay any damages as a result of failure to provide the waiver 
of subrogation from the insurance carrier. 

12.2.3. Professional Liability and Technology, Media, Network Security & Privacy 
Coverage. Covering the liability for financial loss due to any negligent act, 
error, or omission related to professional services performed in connection 
with this Agreement or for liability arising out of rendering or failure to 
render technology services; failure of network security; and failure to handle, 
manage, store, destroy or otherwise control confidential or personal 
information, in a minimum amount of $2,000,000.   

If Coverage is written on a claims-made form, the following shall apply: 

12.2.3.1. The retroactive date must be shown, and must be before the date 
of the Agreement or the beginning of the Services. 

12.2.3.2. Insurance must be maintained and evidence of insurance must be 
provided for a minimum of three (3) years after completion of the 
Services. 

12.2.3.3. If claims-made coverage is canceled or non-renewed, and not 
replaced with another claims-made policies form with a retroactive 
date prior to the effective date of the Agreement, Contractor must 
purchase an extended period of coverage for a minimum of three 
(3) years after completion of the Services. 
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12.2.3.4. Insurance shall include prior acts coverage sufficient to cover the 
Services under this Agreement. 

12.3. Policy Terms. All insurance policies required pursuant to this Paragraph 12 shall: 

12.3.1. Be issued by insurance companies;  

12.3.2. Provide that such insurance carriers give the District at least thirty (30) days' 
prior written notice of any cancellation or non-renewal of, or material 
change in, the coverage, scope, or amount of such policy and, prior to any 
such cancellation, non-renewal, or material change in coverage, Contractor 
shall have new insurance policies in place that meet the requirements of this 
Paragraph 12;  

12.3.3. Waive any right of subrogation of the insurers against the District; 

12.3.4. Provide that such insurance be primary insurance and any similar insurance 
in the name of and/or for the benefit of the District shall be excess and non-
contributory; and 

12.3.5. Name the District, its Directors, Officers, and Employees as additional 
insureds. 

12.4. Non-Waiver. This Paragraph 12 is not intended to and shall not be construed in any 
manner as to waive, restrict, or limit the liability of Contractor for any obligations 
under this Agreement (including Contractor’s obligation to indemnify, defend and 
hold harmless the District). 

13. INDEMNIFICATION 

13.1. General Indemnification. Contractor expressly agrees to defend, indemnify, and hold 
harmless the District and its Directors, officers, agents and employees from and 
against any and all loss, liability, expense, claims, suits, and damages, including 
attorneys’ fees, arising out of or pertaining or relating to Contractor’s, its associates’, 
employees’, representatives’, subconsultants’, or other agents’ negligence, 
recklessness, or willful misconduct, in the operation and/or performance under this 
Agreement. 

13.2. Security Breach Indemnification. Contractor expressly agrees to defend, indemnify, 
and hold harmless the District and its Directors, officers, agents and employees from 
and against any and all loss, liability, expense, claims, suits, and damages, including 
attorneys’ fees, arising out of or pertaining or relating to Contractor’s, its associates’, 
employees’, representatives’, subconsultants’, or other agents’ failure to comply with 
any of the Security provisions of Paragraph 6 of this Agreement. 

14. WARRANTIES AND REMEDIES 
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14.1. Contractor warrants  that the Services: 

14.1.1. Will conform to and perform in accordance with the requirements of this 
Agreement, including the Security provisions of Paragraph 6, and any 
specifications set forth in Exhibit A; 

14.1.2. Will be performed in a professional and workmanlike manner in accordance 
with industry standards and practices for similar services, using personnel 
with the requisite skill, experience, and qualifications, devoting adequate 
resources to meet its obligations under this Agreement; 

14.1.3. Will be provided free from harmful or malicious code; 

14.1.4. Will be provided in compliance with all applicable laws; and 

14.1.5. Will not infringe, misappropriate, or otherwise violate any Intellectual 
Property Right or other right of any third party. 

14.2. In the event of any Security Breach or if the Services fail to comply with the 
warranties as stated in Paragraph 14, in addition to any equitable remedies provided 
in Paragraphs 6 and 7, the District shall be entitled to any resulting direct and indirect 
damages.  

14.3. Reserved.  

14.4. Except for the express warranties provided in this Paragraph 14, each Party hereby 
disclaims all warranties, whether express, implied, statutory, or otherwise under or in 
connection with this Agreement or any subject matter hereof. 

14.5. To the extent the provisions of this Paragraph 14 conflict with any warranties, 
disclaimers, limitations of liability or exclusions of remedies included in any license or 
terms and conditions document provided to the District by Contractor or 
Contractor’s, partners, contractor’s or agents in support of the Services, the 
provisions of this Paragraph 14 shall govern. 

15. NOTICES 

15.1. Any notice that the District may desire or is required at any time to give or serve 
Contractor may be delivered personally, or be sent by United States mail, postage 
prepaid, addressed to: 

[Contractor’s firm’s name] 
[address] 
Attention: [contact, usually Contractor’s project manager],  

or at such other address as shall have been last furnished in writing by Contractor to 
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the District.  

15.2. Any notice which Contractor may desire or is required at any time to give or serve 
upon the District may be delivered personally at EBMUD, 375 11th Street, Oakland, 
CA 94607-4240, or be sent by United States mail, postage prepaid, addressed to: 

[District position, not a specific name] 
P.O. Box 24055, MS [mailstop] 
Oakland, CA 94623-1055 

or at such other address as shall have been last furnished in writing by the District to 
Contractor.  

15.3. Such personal delivery or mailing in such manner shall constitute a good, sufficient 
and lawful notice and service thereof in all such cases. 

16. CONTRACT EQUITY PROGRAM COMPLIANCE 

16.1. Contractor expressly agrees that this Agreement is subject to the District’s Contract 
Equity Program (“CEP”). Contractor is familiar with the District’s CEP and Equal 
Opportunity Guidelines, and has read and understood all of the program 
requirements. Contractor understands and agrees to comply with the CEP and all 
requirements therein, including each of the Good Faith Efforts. Contractor further 
understands and agrees that non-compliance with the CEP requirements may result 
in termination of this Agreement. 

16.2. Designated CEP compliance for the duration of this Agreement is listed in Exhibit C, 
which is attached hereto and incorporated herein. Contractor shall maintain records 
of the total amount actually paid to each subconsultant. Any change of Contractor’s 
listed subconsultants shall be subject to approval by the District’s Project Manager. 

17. NONDISCRIMINATION 

17.1. There shall be no discrimination in the performance of this Agreement, against any 
person, or group of persons, on account of race, color, religion, creed, national origin, 
ancestry, gender including gender identity or expression, age, marital or domestic 
partnership status, mental disability, physical disability (including HIV and AIDS), 
medical condition (including genetic characteristics or cancer), veteran or military 
status, family or medical leave status, genetic information, or sexual orientation. 
Contractor shall not establish or permit any such practice(s) of discrimination with 
reference to the Agreement or any part. Contractors determined to be in violation of 
this Paragraph shall be deemed to be in material breach of this Agreement. 

17.2. Contractor shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 
60-741.5(a). These regulations prohibit discrimination against qualified individuals 
based on their status as protected veterans or individuals with disabilities, and 
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prohibit discrimination against all individuals based on their race, color, religion, 
sex, sexual orientation, gender identity, or national origin in the performance of 
this Agreement. Moreover, these regulations require that covered prime 
contractors and subcontractors take affirmative action to employ and advance in 
employment individuals without regard to race, color, religion, sex, national origin, 
protected veteran status or disability. 

17.3. Contractor shall include the two nondiscrimination provisions above in all 
subcontracts. 

18. GENERAL PROVISIONS 

18.1. Contractor affirms that it does not have any financial interest or conflict of interest 
that would prevent Contractor from providing unbiased, impartial service to the 
District under this Agreement. 

18.2. This Agreement represents the entire understanding of the District and Contractor as 
to those matters contained within it. No prior oral or written understanding shall be 
of any force or effect with respect to those matters covered under this Agreement. 
This Agreement may only be modified by amendment in writing signed by each party. 

18.3. This Agreement is for the sole benefit of the Parties and their respective successors 
and permitted assigns and nothing herein, express or implied, is intended to or shall 
confer upon any other person or entity any legal or equitable right, benefit, or 
remedy of any nature whatsoever, under or by reason of this Agreement. 

18.4. This Agreement is to be binding on the successors and assigns of the Parties. The 
services to be provided under this Agreement are deemed unique and Contractor 
shall not assign, transfer or otherwise substitute its interest in this Agreement or any 
of its obligations hereunder without the prior written consent of the District. 

18.5. Should any part of this Agreement be declared by a final decision by a court or 
tribunal of competent jurisdiction to be unconstitutional, invalid or beyond the 
authority of either party to enter into or carry out, such decision shall not affect the 
validity of the remainder of this Agreement, which shall continue in full force and 
effect, provided that the remainder of this Agreement can be interpreted to give 
effect to the intentions of the Parties. 

18.6. In the event that any action, suit, or other legal or administrative proceeding is 
instituted or commenced by either Party against the other Party arising out of this 
Agreement, the prevailing Party shall be entitled to recover its reasonable attorneys’ 
fees and court costs from the non-prevailing Party. 

18.7. Multiple copies of this Agreement may be executed by the Parties and the Parties 
agree that the Agreement on file at the District is the version of the Agreement that 
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shall take precedence should any differences exist among counterparts of the 
Agreement.  

18.8. This Agreement and all matters relating to it shall be governed by the laws of the 
State of California. 

18.9. Contractor, its employees, subcontractors, and agents shall not refer to the District, 
or use any logos, images, or photographs of the District for any commercial purpose, 
including, but not limited to, advertising, promotion, or public relations, without the 
District's prior written consent. Such written consent shall not be required for the 
inclusion of the District's name on a customer list. 

18.10. The District’s waiver of the performance of any covenant, condition, obligation, 
representation, warranty or promise in this agreement shall not invalidate this 
Agreement or be deemed a waiver of any other covenant, condition, obligation, 
representation, warranty or promise. The District’s waiver of the time for performing 
any act or condition hereunder does not constitute a waiver of the act or condition 
itself. 

18.11. The rights and remedies of the District provided herein shall not be exclusive and are 
in addition to any other rights and remedies provided by law or under the 
Agreement. 

18.12. The provisions of Paragraphs 2.5, 13 and 14 shall survive any termination of this 
Agreement. 
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As a component of the supplemental RFP process, EBMUD will be performing a qualifying evaluation 
of each of the RFP respondents Information Protection program. Please respond to the following 
questions, keeping your responses as brief as possible, please limit your responses to no more than 
five (5) pages in total. If your organization is selected you will have the opportunity to provide more in-
depth responses during the formal security review. 
 
A. Risk Management 
Objective: Organizations should create and maintain a continuous process for IT and Infrastructure 
risk management to identify, quantify, and prioritize risks against defined risk acceptance levels and 
objectives relevant to the organization. 
 

1. Describe your organization’s IT Risk Governance  
2. Describe your organization’s IT Risk Life Cycle 

 
B. Information Security Policy 
Objective: Organizations should provide management direction and support for information security in 
accordance with business requirements and relevant laws and regulations. They should set a clear 
policy direction in line with business objectives and demonstrate support for, and commitment to, 
information security through the issue, acceptance and maintenance of an information security policy 
across the organization. 
 

1. Describe your organization’s Information Security Policy 
2. Describe how the policy or policy set is reviewed and maintained, include the 

frequency of review  
 
C. Information Security Organization 
Objective: Organizations should establish a management framework to control and manage the 
information security organization. This should include the protection of organizational information 
through the use of employee confidentiality agreements and the addition of clauses in dependent 
service provider contracts or agreements. 
 

1. Describe the size and structure of your Information Security department. 
2. Does your organization rely on dependant service providers? If so, how is their security 

vetted by your organization? 
 
D. Physical and Environmental Security 
Objective: Organizations should take appropriate steps to prevent unauthorized physical access, as 
well as accidental and intentional damage to the organizations’ physical premises, systems and 
information. Organizations should also take appropriate steps to protect against environmental and 
systems malfunctions or failures. 
 

1. Describe the physical controls in place at your data center(s)  
2. Describe the environmental controls in your data center(s) 
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E. Operational Security 
Objective: Organizations should maintain documented operating procedures and technological 
controls to ensure the effective management, operation, integrity and security of their information 
systems and data. 
 

1. Describe the operational controls in place 
2. How does your organization log and monitor system and network activity? 
3. Describe your intrusion detection methodology 
4. Describe your organization’s data backup and restoration process 
5. Describe your organization’s change control process 

 
F. Access Control 
Objective: Organizations should ensure sufficient control over access to information, including 
controlled access to target data and information processing systems and facilities. These controls 
should be based on security and business requirements, and should follow both industry best 
practices and internal policies. 
 

1. Describe your organization’s access control policy 
2. How does your organization handle privilege delegation and separation of duties? 
3. How does your organization handle inactive accounts and access revocation? 

 
G. Software Development and Maintenance 
Objective: Organizations should utilize a comprehensive application security program to help ensure 
that external high-risk applications are consistent with industry security requirements. This should 
include full application compliance testing and software development reviews. 
 

1. Describe your Software Development Lifecycle 
2. Describe your application vulnerability assessment methodology 
3. Describe your application and system patching strategy.  
4. What is the frequency of application and system security review? 

 
H. Incident management 
Organizations’ incident response programs should include formal event reporting and escalation 
procedures that should be clearly communicated throughout the organizations, and should include the 
active participation of incident response members with clearly defined roles and responsibilities. 

 
1. Describe your incident management program 

 
I. Business Continuity 
Objective: Organizations should incorporate business continuity considerations into the overall design 
of their business model to mitigate the risk of service disruptions and the impacts of those within the 
supply chain. This should include an enterprise-wide, process-oriented approach that considers 
technology, business operations, testing, and communication strategies that are critical to business 
continuity planning for the entire business. 

 
1. Describe your Organization’s Business Continuity program 
2. Has your Organization performed a recent Business Impact Analysis? 
3. Does your organization have a current Threat Assessment? 
4. How often is your business continuity plan tested? 
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J. Regulatory Compliance 
Objective: Organizations should ensure compliance of information systems with the organizational 
security policies and standards to include checking systems regularly against compliance with security 
implementation standards and regulatory requirements. 

 
1. How does your organization ensure compliance with internal policies and standards? 
2. How do you ensure compliance with Federal, State, and local laws?  

 
K. Privacy 
Objective: Organizations should establish a management framework to control and manage their 
privacy program. This should include the overall management of the privacy program within the 
organization and with all third parties that have access to target privacy data. The privacy program 
should include: individuals responsible for the creation, oversight and maintenance of the program; all 
third parties meeting their commitments under the organization’s business requirements, privacy 
applicable law, policy and industry best practices; and the protection and privacy of target privacy data 
through its life cycle of collection, storage, usage, sharing, transferring, securing, retention and 
destruction. 
 

1. Describe your organization’s Privacy program 
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DATE PAYMENT BOND 
CONTRACTOR (Name and California address where service may be effected) 

SURETY (Name and California address where service may be effected) 

AMOUNT OF BOND (Sum in words and figures) 

CONTRACT DOCUMENTS (As named in the Contract) 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT, WHEREAS, the contractor named above, hereinafter called the Contractor, has this day entered into a Contract with 
East Bay Municipal Utility District, hereinafter called the District, to perform and complete the work set forth in the Contract 
Documents named in the Contract, all now on file in the office of the Secretary of the District, as will more fully appear by 
reference to said Contract, which is made a part hereof; and 

WHEREAS, Sections 9550 to 9566 inclusive of the Civil Code of the State of California, and any amendments thereof, 
require contractors upon public work to file with the body by whom such contract was awarded a good and sufficient bond to 
secure the claims to which reference is made in said sections, NOW THESE PRESENTS 

WITNESSETH: That the Contractor, as Principal, and the Surety named above, as Surety, are held and firmly bound unto 
any and all materialmen, persons, firms, or corporations furnishing materials, provisions, or other supplies used in, upon, for, 
or about the performance of the work contracted to be done, and to all persons, firms or corporations renting or hiring 
implements or machinery for or contributing to the said work to be done and to all persons who perform work or labor of any 
kind or nature thereon, or in connection therewith, and to all persons who supply both work and materials, in the sum entered 
on the first page hereof, lawful money of the United States of America, being not less than the total amount payable by the 
terms of said Contract, for which payment well, truly and promptly to be made we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly, and severally, firmly by these presents. 
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PAYMENT BOND 

The condition of the above obligation is such that if the Contractor, or the Contractor’s subcontractors, fail to pay for any 
materials, provisions or other supplies used in, upon, for, or about the performance of the work contracted to be done, or for 
any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance Act with respect to such work 
or labor, the Surety will pay for the same, in an amount not exceeding the sum specified in this Bond, provided that any and 
all claims hereinunder shall be filed and proceedings had in connection therewith as required by the provisions of said 
Sections 9550 to 9566 inclusive of the Civil Code of the State of California, and any amendments thereof: PROVIDED 
ALSO, that in case suit is brought upon this Bond a reasonable attorney’s fee shall be awarded by the court to the prevailing 
party in said suit, said attorney’s fee to be fixed as costs in said suit, and to be included in the judgment therein rendered. 

No prepayment or delay in payment and no change, extension, addition, or alteration of any provision of said Contract 
or Contract Documents agreed to between the Contractor and the District, and no forbearance on the part of the District, shall 
operate to release the Surety from liability on this Bond, and consent to make such alterations without further notice to or 
consent by the Surety is hereby given, and the Surety hereby waives the provisions of Section 2819 of the Civil Code of the 
State of California. 

Dated the day and year entered on the first page hereof. 

Each signator to this bond hereby declares under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct.

Contractor 

By 

*Title

By 

   **Title 

 (SEAL OF SURETY) 
Surety 

By 

Title 

Note:  The signature of the Surety on this bond must be acknowledged before 
a Notary Public.  An executed Power of Attorney indicating that the Surety’s 
representative is authorized to bind the Surety must accompany this bond. 

The foregoing Bond was accepted and approved this day of , 20 

, East Bay Municipal Utility District 

Specifications / Proposal No. 

____________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

*If  corporation, Corporate President or CEO; if Partnership, Partner. 
**Corporate Secretary or financial officer. 
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OVERVIEW 

The DISTRICT, performing under the requirements of a federal Consent Decree, is implementing an 
investigation program for the identification of inflow and infiltration (I&I) within the DISTRICT’s regional 
wastewater collection system that is owned and operated by Satellite Agencies. The Satellite Agencies 
include the cities of Alameda, Albany, Berkeley, Emeryville, Oakland, and Piedmont, plus Stege Sanitary 
District, which serves El Cerrito, Kensington and portions of Richmond.  

Investigations will be utilized to locate specific sources of I&I and then, based on the information collected, 
quantify each source’s I&I contribution. The investigation methodologies will vary throughout the year based 
on wet weather activity. Dry weather investigation services will predominantly occur from May through 
October; dry weather activities include, but are not limited to, smoke testing, mainline inspections, manhole 
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inspections, dye testing, and conductivity monitoring. Rainy season investigation services will predominately 
occur from November through April; wet weather activities include, but are not limited to, flow and level 
monitoring, precipitation monitoring, time-lapse manhole camera inspections, mainline inspections, and flow 
isolation investigations. Many investigative services may be performed in both dry and rainy season. 

The DISTRICT will utilize a ranked roster for each Bid Item. The amount of work to be performed under each 
Bid Item is currently uncertain. The quantity and location of the investigation is determined by the results of 
previous investigations. As such, selection to be on the roster does not guarantee, either expressed or 
implied, any amount of work to be allocated for each selected CONTRACTOR/CONSULTANT or for each Bid 
Item included herein. 

When work is available for a specific Bid Item, the DISTRICT will notify the highest ranked bidder (General 
Services by lowest cost and Professional Services by most qualified bidder) on the roster of the availability of 
the work, including the quantity of work to be performed and the anticipated schedule. Please note, the 
specific location of the work will not be disclosed prior to CONTRACTOR/CONSULTANT accepting work, 
though the DISTRICT will attempt to aggregate work into concentrated areas. The CONTRACTOR/ 
CONSULTANT will have 48-hours to respond via email stating their availability to undertake the work or  
portion of the work. If a CONTRACTOR/CONSULTANT waives participation in a given work request, they will 
not be disqualified from future work efforts. In this case, EBMUD will contact the next highest ranked bidder, 
who will have 48-hours to respond via email stating their availability to undertake the work. This process will 
repeat until all of the work requested has been accepted or all CONTRACTORS/CONSULTANTS have been 
notified. Once all of the work has been accepted, the DISTRICT will then segment the work to match the 
quantities claimed per CONTRACTOR/CONSULTANT into separate work efforts and will notify the 
CONTRACTOR/CONSULTANT(s) of their specific work locations with a Notice to Proceed (NTP). Failure to 
meet an agreed-upon schedule after accepting work may disqualify the CONTRACTOR/CONSULTANT from 
future work. 

The CONTRACTOR/CONSULTANT is required to keep track and follow the standards and specifications (i.e., 
permitting, business license, traffic control, access, notifications, etc.) of the local jurisdiction and make 
adjustments, as necessary, to maintain compliance with them. CONTRACTOR/CONSULTANT is required to 
remove all equipment (excluding any equipment intended to be installed for long term monitoring) from the 
investigation sites at the end of each work day. No travel compensation will be provided for any services.  

See below for general requirements. 

GENERAL REQUIREMENTS 

BUSINESS LICENSES 

CONTRACTOR/CONSULTANT shall be responsible for having appropriate business licenses for where work will 
take place. The DISTRICT will not reimburse CONTRACTOR/CONSULTANT for costs to obtain business licenses. 
If CONTRACTOR/CONSULTANT does not have an appropriate business license where work has been 
commissioned, the CONTRACTOR/CONSULTANT shall immediately apply for a business license upon receipt 
of the Notice to Proceed.  

PERMITS  

CONTRACTOR/CONSULTANT shall be responsible for obtaining all necessary work permits (e.g. encroachment 
permit). Permit costs paid by the CONTRACTOR/CONSULTANT will be reimbursed by the DISTRICT; for 
reimbursement, CONTRACTOR/CONSULTANT shall invoice the DISTRICT and enclose a copy of any permit 
invoice and proof of payment. The DISTRICT, however, will not separately reimburse the 
CONTRACTOR/CONSULTANT for costs associated with preparing and procuring permit documents (i.e. time 
spent preparing appropriate traffic control plans, time spent at the municipality’s permit counter, etc.).  
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TRAFFIC CONTROL AND SAFETY 

CONTRACTOR/CONSULTANT is responsible for providing standard traffic control for all work. For sites 
requiring extensive traffic control (traffic control requiring more than standard traffic control plans from the 
California Manual on Uniform Traffic Control Devices, CA MUTCD), a scope clarification must be submitted by 
the CONTRACTOR/CONSULTANT to the DISTRICT prior to use of extensive traffic control. Reimbursement for 
scope clarifications are only payable for items in which approval has been provided by the DISTRICT prior to 
any associated work performed by the CONSULTANT. 

As the DISTRICT’s CONTRACTOR/CONSULTANT, one of your obligations is to ensure the safety of yourself and 
the public. Follow appropriate safety procedures at ALL times (i.e., wear proper personal protection 
equipment, use proper railings/cones to guard manhole opening, follow proper traffic control procedures, 
etc.). Furthermore, be sure to carry proper professional identification with you at all times. 

Confined space entry may be required for some Bid Items. Anyone making confined space entry must be 
certified and follow appropriate industry best practices. 

SCOPE CLARIFICATIONS 

Scope clarifications may be submitted electronically for work that falls out of the defined scope and 
requirements listed in this RFP. If a scope clarification is required, CONTRACTOR/CONSULTANT shall email the 
DISTRICT with a description of the scope change and the cost associated with the scope clarification. 
Reimbursement for scope clarifications are only payable for items in which approval has been provided by 
the DISTRICT prior to any associated work performed by the CONSULTANT. Examples of scope clarifications 
may be: investigations in easements without access from public right-of-way, extensive traffic control is 
required, change in scope, or a lateral launcher is used for lateral inspections. 

DELIVERABLES 

All deliverables shall be submitted to the DISTRICT in electronic format. Submittal of only a hard copy will not 
be accepted. Photos must be provided in jpeg format or equivalent; videos shall be provided in MPEG format 
or equivalent; datasets and tables shall be provided in PDF and an editable format (e.g., .xlsx, .csv, .txt, etc.); 
reports and maps shall be provided in PDF format. CONTRACTOR/CONSULTANT(s) shall maintain a copy of all 
documentation for the duration of the Contract.  

The CONTRACTOR/CONSULTANT is responsible for conducting quality assurance and quality control 
(QA/QC) review of all investigation data prior to submittal of deliverables. If the DISTRICT has corrections 
or comments on a deliverable, the CONTRACTOR/CONSULTANT shall respond and resubmit the deliverable in 
a timely manner. Significant delays in the DISTRICT’s receipt of deliverables or revised deliverables will result 
in delays in payment and may result in the DISTRICT removing the CONTRACTOR/CONSULTANT from 
consideration for future work efforts. 

Specific deliverable requirements are included with each Bid Item description. 

SATELLITE NOTIFICATION 

CONTRACTOR/CONSULTANT is responsible for notifying the Satellite and the DISTRICT of any imminent 
operational or structural issue encountered (e.g. surcharged manhole, collapsed pipe, cracked manhole lid, 
cross-bore, etc.) during investigations. The DISTRICT will provide a contact list for 
CONTRACTOR/CONSULTANT to use. 

MAINTAIN ASSET CONDITION 

CONTRACTOR/CONSULTANT shall ensure that all assets (manhole, mains, etc.) either remain or are restored 
to the same or better condition as at the start of each project. For example, if an anchor bolt was used to 
install equipment in a manhole, the manhole wall must be repaired to condition found prior to installation of 
the anchor bolt. 

Manhole lids shall be re-sealed with silicon caulking each time a sealed manhole is opened. 
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PRIVATE PROPERTY ACCESS 

CONTRACTOR/CONSULTANT shall not access private property for any investigations without prior approval of 
the resident and/or the DISTRICT.  

If investigations are required in easements, CONTRACTOR/CONSULTANT is responsible for documenting 
which properties were and were not accessed, including the reason why access was not available (e.g. door 
locked, dog on property, etc.). 

KICK-OFF MEETING 

Each CONTRACTOR/CONSULTANT shall meet with the DISTRICT prior to conducting work for each Bid Item 
that the CONTRACTOR/CONSULTANT is ranked on. This meeting will be to discuss project goals, expectations 
of the CONTRACTOR/CONSULTANT, previous lessons learned, and the plan for work during the duration of 
this contract. The meetings will be up to two (2) hours in length and may be held either in the DISTRICT’s 
offices (375 Eleventh Street, Oakland, CA 94607) or remotely, such as through video-conferencing or screen 
share. If a kick-off meeting has already been held for a CONTRACTOR/CONSULTANT for one Bid Item, follow-
up kick-off meetings for other Bid Items will be held at the DISTRICT’s discretion. 

BID ITEM DESCRIPTIONS - GENERAL SERVICES  

General Services Bid Items, their scope, and their respective deliverables include:  

BID ITEMS 1 AND 2. MAINLINE INSPECTION 

SCOPE/REQUIREMENTS 

CONTRACTOR shall perform closed circuit television (CCTV) (Bid Item 1) and/or digital imagery scan (Bid Item 
2) inspections during dry or rainy seasons on sanitary sewer mains (6” through 66”). The DISTRICT will 
determine the use of appropriate investigative methodology prior to the start of each project. CONTRACTOR 
shall use National Association of Sewer Services Companies (NASSCO) certification as the standard for data 
collection, evaluation, and reporting for all mainline inspections. Coding must comply with the most current 
NASSCO version at the time of the inspections. Additionally, camera operators and coders must have a 
current certification from NASSCO’s Pipeline Assessment and Certification Program (PACP) with at least one 
year of NASSCO coding experience.  

The DISTRICT may also request that mainline inspections be performed without NASSCO PACP coding. 
However, unless explicitly stated in writing by the DISTRICT in the Notice to Proceed, CONTRACTOR shall 
conduct inspections AND perform coding. 

General Requirements for both CCTV and Digital Imagery Scan Inspections   

The image and video resolution shall be a minimum of 1080p (1920x1080 pixels). 

The camera lens must be kept clean and clear and any fogging due to oil, grease, or other water content or 
debris that obscures the lens. The lens shall be cleaned off before proceeding with the recording operation. 
The camera must remain centered in the pipe during inspection. The camera lens must be above the visible 
water level and may submerge only while passing through clearly identifiable line sags or surcharged 
mainline conditions.  

Each structure-to-structure segment shall be recorded as a separate inspection. If the inspection run 
continues through multiple segments, a new video recording and inspection record shall be started at each 
structure location. CONTRACTOR shall reference provided GIS to verify segment length and to identify 
structures that may not be clearly visible from camera or from the street. 

If an inspection of an entire structure-to-structure segment cannot be successfully performed from one 
manhole, a reverse setup shall be performed as a second survey. Both of these inspections shall be displayed 
as a single report in any viewing software or tabular report. 
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During mainline inspections, lighting intensity shall be adjusted to minimize glare. All pictures and recordings 
shall be in color, in focus, and properly illuminated with good contrast, adequate and evenly spread around 
360 degrees of the sewer inside perimeter without loss of contrast. 

Bid Item 1. CCTV Inspection  

The CCTV camera shall be a color pan and tilt camera.  

Screen text shall be clearly displayed on a contrasting background. Startup screen must include at a 
minimum: the project number or name, upstream and downstream manhole IDs, pipe ID, pipe 
diameter, location (street), date and time, and direction of survey. During inspection, the screen 
must show running footage (distance traveled) and observation code at each defect or feature 
recorded. 

Audio reporting will be avoided to prevent inconsistent operator subjectivity. 

The speed of travel shall be slow enough to inspect each pipe joint, junction, I&I source, or defect. 
The camera speed shall not exceed 0.5 feet per second (30 feet per minute). The camera speed 
should be steady and stop when recording features and defects. The camera shall be stopped for a 
minimum of 5 seconds at every lateral, broken pipe, root intrusion, or other defect or feature. If 
needed, the camera should be pulled back and the defect shall be re-televised to ensure a clear 
recording. Also, the lens and lighting shall be readjusted to ensure a clear, distinct, and properly 
lighted feature.  

Bid Item 2. Digital Imagery Scan Inspection  

The digital imagery scan camera should be a side wall scanning camera capable of capturing a 
continuous 360 degree color image of the wall of the sewer main being inspected. The digital 
imagery scan camera may have multiple cameras to capture the complete interior view of the sewer 
main. Due to the high resolution of the image quality, the inspections may be conducted at a higher 
speed than the CCTV inspection method. If the image quality is not adequate for post-inspection 
coding, the CONTRACTOR shall be required to repeat the survey at the CONTRACTOR’S expense. 
When performing NASSCO coding after the inspection, the coder must navigate through the pipe 
scan at a slow enough pace to be able to identify and code all features and defects, as identified by 
NASSCO.  

A 360 view and an unfolded (flat fold) view of the inspection are required for digital imagery scan 
inspections.  

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all pipe segments to be inspected. Other information will be included, such 
as pipe ID, estimated total length per segment (per GIS), as well as any blank fields the CONTRACTOR 
is expected to fill out as part of the deliverable. 

b. Overview Map  
PDF map(s) showing all the sewer mains to be inspected. 

c. Sewer Main GIS Shapefile 
GIS shapefile of all sewer mains to be inspected. 

d. Sewer Manhole GIS Shapefile  
GIS shapefile of all adjacent manholes to the sewer mains to be inspected. 

e. PACP/MACP Deliverable and Coding Guidelines  
A list of guidelines for PACP and MACP inspections.  
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CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for these Bid Items are listed below: 

a. Inspection Log 
The completed Excel inspection log shall include a list of ALL pipe segments issued to be inspected. 
The log shall include pipe ID, upstream manhole ID, downstream manhole ID, date of inspection, 
surveyed pipe length (include reversal length or an entry for each inspection), total pipe length 
(based on GIS), pipe height/diameter, direction of survey, whether reversal inspection was 
performed, and an explanation if an inspection could not be attempted. 

 File Name: Main_InspectionLog_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: Main_InspectionLog_NTP0022_OAK_20160707 
b. PACP Database 

Microsoft Access Database with inspection data shall be recorded in accordance with the most 
current version of NASSCO PACP standards. 

 File Name: PACP_[NASSCO version]_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: PACP_7.0_NTP0030_OAK_20181215 
c. Inspection Video or Digital Imagery Scans 

Inspection videos/scans and viewing software shall be submitted for surveyed sewer mains. Viewing 
software shall have a hyperlinked list all the inspections and coded observations for the user to 
navigate through the inspection video or scan. 

 File/Folder Name: [Asset_ID] 

 Example: SEPi19020 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. Mainline inspections shall be commenced within one (1) week of permit approval. The 
scheduled completion date will be determined by the DISTRICT based on the total length of inspection 
assigned to the CONTRACTOR. All deliverables shall be submitted to the DISTRICT within four (4) weeks after 
inspection is completed. Payment shall be for televised footage only. If a reverse set-up is required, payment 
shall only be made for one full length of pipe, not to include any overlap in footage and not to exceed actual 
length of pipe televised.  

BID ITEM 3.  MAINLINE HYDRO-CLEANING  

SCOPE/REQUIREMENTS 

CONTRACTOR shall perform the cleaning of the sanitary sewers. The purpose of hydro-cleaning is to remove 
all sludge, dirt, sand, rocks, root, grease, and other solid material from the pipe, leaving residual debris of no 
more than 5% of the pipe diameter, which should be sufficient to facilitate mainline inspection. 
CONTRACTOR shall have a debris trapping system in place prior to cleaning the sewer lines. CONTRACTOR 
shall remove all trapped material from the manhole at the end of the cleaning. Appropriate disposal of debris 
is the responsibility of the CONTRACTOR. When the cleaning of an area extends beyond one day, all collected 
materials must be removed and disposed of by CONTRACTOR by the end of each work day. CONTRACTOR 
may propose an alternative method of cleaning, which the DISTRICT may approve or reject at its sole 
discretion.  

Hydro-cleaning performed by the CONTRACTOR shall include three (3) passes for each pipe segment, unless 
the 5% threshold previous stated has been reached in less passes. If cleaning cannot be complete within 
three (3) passes, CONTRACTOR shall submit a scope clarification request email to the DISTRICT, which 
includes how much additional work is required to clean the segment and the associated costs. After review of 
the scope clarification the DISTRICT will either approve or deny the extra work. Additional work should not 
commence prior to DISTRICT approval.  
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CONTRACTOR is required to use the appropriate nozzle or cutter head, (e.g. high velocity, water jet, root 
cutter, etc.), to perform the sewer cleaning as required for the specified sewer line. CONTRACTOR shall clean 
from the downstream manhole to the upstream manhole and pull the debris back to the downstream 
manhole for collection and removal. Reverse cleaning may be needed when the downstream manhole is not 
accessible. 

CONTRACTOR is responsible for obtaining a portable DISTRICT hydrant meter and other appropriate 
equipment (meter reducer and hydrant spanner wrench) to use a DISTRICT hydrant to fill trucks for duration 
of each project. Although CONTRACTOR rents the meter, the DISTRICT will reimburse for any water costs 
incurred, excluding any late payment fees, with valid DISTRICT invoice.  

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all pipe segments to be cleaned. Information will be included, such as pipe 
ID, estimated total length per segment (per GIS), as well as any blank fields the CONTRACTOR is 
expected to fill out as part of the deliverable. 

b. Overview Map  
PDF map(s) showing all the sewer mains to be cleaned. 

c. Sewer Mains GIS Shapefile 
GIS shapefile of all sewer mains to be cleaned. 

d. Manholes GIS Shapefile  
GIS shapefile of all adjacent manholes to the sewer mains to be cleaned. 

e. Portable Hydrant Meter Permit Instructions 
Instructions for checking out a portable DISTRICT hydrant meter and associated equipment. 

CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for this Bid Item are listed below: 

a. Inspection Log 
The completed Excel inspection log shall include a list of ALL pipe segments issued to be cleaned. The 
log shall include pipe ID, upstream manhole ID, downstream manhole ID, date of cleaning, pipe 
length, type of cleaning, removed debris quantity, an explanation if any cleaning could not be 
attempted on a pipe segment, and any notes on the cleaning. 

 File Name: Clean_InspectionLog_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: Clean_InspectionLog_NTP0022_OAK_20160707 
b. Summary Map 

A summary map (PDF or GIS shapefile) shall identify either all sewer mains that were able to be 
cleaned OR all sewer mains that were not able to be cleaned. 

 File Name: Clean_SummaryMap_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: Clean_SummaryMap_NTP0022_OAK_20160707 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. Hydro-cleaning shall be commenced within one (1) week of permit approval. The 
completion date will be determined by the DISTRICT and based on the cumulative length of pipe to be 
cleaned. All CONTRACTOR deliverables shall be submitted to the DISTRICT within four (4) weeks after 
cleaning is completed. 
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BID ITEM 4.  MAINLINE INSPECTION (CCTV) WITH HYDRO-CLEANING  

SCOPE/REQUIREMENTS 

See Bid Items 1 and 3 

DISTRICT DELIVERABLES  

See Bid Items 1 and 3 

CONTRACTOR DELIVERABLES  

See Bid Items 1 and 3 

SCHEDULE 

See Bid Items 1 and 3 

BID ITEM 5.  MAINLINE INSPECTION (DIGITAL IMAGERY SCAN) WITH HYDRO-CLEANING  

SCOPE/REQUIREMENTS 

See Bid Items 2 and 3 

DISTRICT DELIVERABLES  

See Bid Items 2 and 3 

CONTRACTOR DELIVERABLES  

See Bid Items 2 and 3 

SCHEDULE 

See Bid Items 2 and 3 

BID ITEM 6.  LATERAL INSPECTION 

SCOPE/REQUIREMENTS 

Lateral inspections may be performed during dry or rainy season on select private sewer laterals (PSL) or 
short segments of small-diameter sewer mains. CONTRACTOR shall conduct lateral inspections by using a 
CCTV push camera from a property cleanout or other access point. CONTRACTOR is responsible for 
identifying the location of the PSL via the available cleanouts. Access for push camera inspection of a PSL 
should be through either a clean-out at the curb or at the building while access to public small-diameter 
mains will be accessible from a sewer manhole. If the inspection is required to be performed with a lateral 
launcher from the public sewer main, CONTRACTOR shall submit a scope clarification request email to the 
DISTRICT, which includes how much additional work is required and the associated cost. The launcher shall 
have pan and tilt capabilities and either CCTV or digital imagery scan will be utilized for the inspection. PSL 
inspections will be performed on the entire length of the private sewer lateral, from the connection point at 
the sewer main to the connection at the building cleanout. 

CONTRACTOR shall use NASSCO certification as the standard for evaluation, data collection, and reporting for 
all CCTV or digital imagery scan inspections. Coding shall comply with the most current NASSCO version at 
the time of inspections. Additionally, camera operators and coders shall be certified by NASSCO and shall 
have a current certification from PACP and Lateral Assessment and Certification Program (LACP) with at least 
one year of NASSCO coding experience.  

The camera lens shall be kept clean and clear and any fogging due to oil, grease, or other water content or 
debris that obscures the lens shall be cleaned off before proceeding with the recording operation. The 
camera lens shall remain above the visible water level and may submerge only while passing through clearly 
identifiable line sags or surcharged lateral conditions. The speed of travel shall be slow enough to inspect 
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each pipe joint, junction, I&I source, or defect. For CCTV push camera or CCTV lateral launch inspections, the 
camera speed should be steady and should stop when recording features and defects. All pictures and 
recordings shall be in color, in focus, and properly illuminated with good contrast, adequate and evenly 
spread around 360 degrees of the sewer perimeter without loss of contrast. 

Each PSL or inspection shall be recorded as a separate inspection. Screen text shall be clearly displayed on a 
contrasting background. Startup screen shall include at a minimum: the project number or name, 
address/parcel number or asset ID, pipe diameter, location (street), date and time, and direction of survey. 
During inspection, the screen shall show running footage (distance traveled) and observation code at each 
defect or feature recorded. 

The operator shall start any push camera inspection by panning around the insertion point above ground and 
have an audio descriptive narration of location, in order for the reviewer to understand where the inspection 
started. All other audio reporting will be avoided to prevent inconsistent operator subjectivity.  

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing any parcel(s) or sewer mains in which a lateral inspection is required. 
Other information will be included, such as address, APN, DISTRICT notes, as well as any blank fields 
the CONTRACTOR is expected to fill out during the inspection. 

b. Parcel Maps 
PDF map of each parcel or sewer main in which a lateral inspection is required. 

CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for this Bid Item are listed below: 

a. Inspection Log 
The completed Excel inspection log shall include a list of ALL PSLs or sewer mains issued to be 
inspected, associated address and/or parcel number, date of inspection, surveyed length, condition 
of lateral, and reason inspection could not occur. 

 File Name: PSL_InspectionLog_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: PSL_InspectionLog_NTP0022_OAK_20160707 
b. PACP/LACP Database 

Microsoft Access Database with inspection data shall be recorded in accordance with the most 
current version of NASSCO PACP/LACP standards. 

 File Name: LACP_[NASSCO version]_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: LACP_7.0_NTP0030_OAK_20181215 
c. Inspection Video  or Digital Imagery Scans 

Inspection videos/scans and viewing software shall be submitted for each surveyed sewer lateral. 
Viewing software shall have a hyperlinked list all the inspections and coded observations for the user 
to navigate through the inspection video or scan.  

 File/Folder Name: [Investigation ID, defined by the DISTRICT] 

 Example: OAK_0105_001 
d. Parcel Maps 

Use DISTRICT provided PDF parcel map to document the location of the inspected PSLs, connection 
point to main sewer, all of its connection points to property’s plumbing, and the location of any 
identified critical defects.  

 File Name: PSL_ParcelMaps_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: PSL_ParcelMaps_NTP0030_OAK_20181215 
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SCHEDULE 

Lateral inspections shall be commenced within two (2) weeks of the Notice to Proceed or within two (2) 
weeks of when the DISTRICT has obtained property access permissions. Within those two (2) weeks, the 
CONTRACTOR will be required to schedule inspection with the owner/responsible party for an appropriate 
date for performing the inspection. The scheduled completion date will be based on the number of 
properties that are assigned to the CONTRACTOR. All deliverables shall be submitted to the DISTRICT within 
four (4) weeks after all inspections are completed. 

BID ITEM 7.  SMOKE TESTING 

SCOPE/REQUIREMENTS 

CONTRACTOR shall perform smoke testing during the dry season to identify any points of exfiltration from 
the sanitary sewer. CONTRACTOR shall prepare and distribute notices to potentially affected residents and 
businesses near where smoke testing is to be performed. Advanced notifications shall be distributed to 
affected residents two (2) weeks before smoke testing begins. Second notices shall be distributed at least 
two (2) and not more than five (5) working days prior to the start of smoke testing. Advanced notices may be 
delivered via mailed flyer or door hanger. Second notices must be delivered via door hangers. CONTRACTOR 
shall use the notice templates provided by the DISTRICT. Mailers should be printed by the CONTRACTOR 
double sided in color on standard 8½”x11” letterhead; door hangers shall be printed double sided in color on 
approximately 4½”x11” 14pt card stock. CONTRACTOR shall identify and provide additional coordination and 
notifications to all sensitive facilities (i.e. hospitals, medical buildings, schools, day cares, nursing homes, 
retirement homes, handicap/convalescent homes, high rise buildings, etc.). CONTRACTOR shall also respond 
to questions from the public before and during smoke testing. CONTRACTOR shall remove any door hangers 
still on residents’ doors when testing is complete. 

CONTRACTOR shall provide daily email notification to individuals listed on the ‘Smoke Testing Distribution 
List’ provided by the DISTRICT regarding the area planned to be tested on the following day. Daily email 
notifications shall include the date, time, and a map indicating location of the smoke testing area for the 
subsequent day. All information shall be in the body of the email, and not included as an attachment. In 
addition, CONTRACTOR shall provide daily verbal notification to the local fire and police department on each 
day that smoke testing is to be performed prior to commencing work. 

During the smoke testing, CONTRACTOR will walk the entire length of the testing area slow enough to 
observe all points of smoke exfiltration on both sides of the street. All observed points of exfiltration will be 
noted, photographed, mapped, and presented in a final electronic report. Photos shall have some indication 
on where the exfiltration point is (i.e. flag, marked up on PDF report, etc.). An effort shall be made to 
photograph points of exfiltration while smoke is still visibly exiting from the exfiltration point. Exfiltration 
points shall be referenced and dimensioned to a permanent structure or landmark. In the event that smoke 
does not travel the entire pipe reach, the setup will be reversed by setting up on the opposite manhole and 
re-introducing smoke. 

CONTRACTOR shall also take GPS coordinates at all exfiltration and observation points. GPS coordinates shall 
be taken in the North American Datum of 1983 geographic coordinate system (NAD 1983 StatePlane 
California III FIPS 0403 Feet). Horizontal precision shall be at least ±3 feet. 

The CONTRACTOR shall provide any temporary plugs, sandbags, or flow barriers as required to contain an 
adequate volume of smoke within the section of sewer being tested, or to limit the extent of sewer subjected 
to pressurized smoke. The CONTRACTOR shall monitor the resulting surcharged sewer at the manhole 
upstream of the section of sewer being tested, and, if needed, remove flow barrier to prevent overflow from 
occurring. 

If smoke is observed from laterals and the property has a lower cleanout, the CONTRACTOR shall take 
appropriate steps to ensure the cleanout is plugged in order to determine the actual source of the 
smoke/exfiltration (e.g. lateral is defective versus the cleanout has a loose or missing cap). 
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Smoke testing shall not be performed during the rain, when ground is saturated, or in windy or 
foggy/overcast conditions. CONTRACTOR shall wait a minimum of 10 days after a rain event to conduct 
smoke testing. 

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Overview Map  
PDF map(s) showing all the sewer mains to be tested. 

b. Results Log Template 
An Excel template listing all the fields the CONTRACTOR is expected to fill out as part of the 
deliverable. The template will include descriptions for each field the CONTRACTOR needs to fill out, 
format notes for each field, and data validation lists (acceptable inputs for specific fields).  

c. Sewer Main GIS Shapefile 
GIS shapefile of all sewer mains to be tested. 

d. Sewer Manhole GIS Shapefile  
GIS shapefile of all adjacent manholes to the sewer mains to be tested. 

e. Advanced Notice Door Hanger  and Mailer Templates  
Advanced notice to distribute to affected residents. Either the door hanger or mailer shall be 
distributed as a first notice to residence. Notice template will be provided in English, but Chinese and 
Spanish versions are available if CONTRACTOR requests. 

f. Second Notice Door Hanger Template  
Second notice to distribute to affected residents. The second notice shall be distributed as a door 
hanger (vs. mailed). Notice template will be provided in English, but Chinese and Spanish versions are 
available if CONTRACTOR requests. 

g. Notification Distribution List 
A general notification distribution list will be provided as a guide for CONTRACTOR to use for 
contacting pertinent Satellites, the DISTRICT, and local fire and police department staff during smoke 
testing. 

CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for this Bid Item are listed below: 

a. Liquid Smoke Material Safety Data Sheet (MSDS) 
The MSDS for liquid smoke shall be sent to the DISTRICT prior to beginning work for each project. 

b. Results Log 
A completed Excel results log shall include: unique defect identifier, test date/time, nearest address, 
coordinates, defect/observation type, surface type, grade, smoke density, inflow severity, drainage 
area, pipe ID, upstream MH ID, and downstream MH ID. Notes shall be provided for each 
defect/observation to clarify how the smoke exfiltration behaved, any additional defect location 
information, etc. Log shall also include blower setup location and locations where the smoke did not 
travel the entire reach. Specific formats and completion directions will be provided in the Results Log 
template. All formats and data validation lists shall be adhered to for acceptance of deliverable. 

 File Name: SmokeTesting_ResultsLog_NTPxxxx_[satellite abbr]_[date submitted YYYYMMDD]  

 Example: SmokeTesting_ResultsLog_NTP0059_ALA_20180720 
c. Results Report 

PDF results report, separate PDF files for each defect or single file with bookmarks using IndexNum, 
shall include all items in the Results Log in addition to a map indicating location and photos of the 
defect. 

 File Name: SmokeTesting_Results_NTPxxx_[satellite abbr]_[date submitted YYYYMMDD] 
 or  

[IndexNum, format defined by the DISTRICT] 
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 Example: SmokeTesting_Results_NTP0059_ALA_20180720 
  or  
NTP0059_01-01 

 
d. Summary Map 

Summary map (PDF or GIS shapefile) shall identify all sewer mains that were smoke tested segments 
OR sewer mains not tested. 

 File Name: SmokeTesting_SummaryMap_NTPxxxx_[satellite abbr]_[date submitted YYYYMMDD] 

 Example: SmokeTesting_SummaryMap_NTP0059_ALA_20180720 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. The MSDS for liquid smoke shall be sent to the DISTRICT prior to beginning work for each 
project. Smoke testing shall be commenced within one (1) week of permit approval. The completion date will 
be determined by the DISTRICT and based on the cumulative length of pipe to be smoke tested and rain 
events that occur during investigation period that delay testing. All CONTRACTOR deliverables shall be 
submitted to the DISTRICT within four (4) weeks after smoke testing is completed. 

BID ITEM 8.  MANHOLE CAMERA INSPECTION WITH GPS 

SCOPE/REQUIREMENTS 

CONTRACTOR shall conduct manhole inspections to visually inspect the condition of sanitary sewer manholes 
and identify sources of inflow or infiltration using 360-degree digital scanning technologies. CONTRACTOR 
shall use NASSCO certification as the standard for data collection, evaluation, and reporting for all manhole 
inspections. Coding shall comply with the most current NASSCO version at the time of the inspections. 
Additionally, camera operators and coders shall have a current certification from NASSCO’s Mainline 
Assessment and Certification Program (MACP) with at least one year of NASSCO coding experience. Manhole 
inspections shall be comprehensive and fully document all existing defects concerning all the components of 
the manhole, documenting the condition of the manhole in similar quality as Level 2 (or extensive) MACP 
results without requiring confined space entry.  

The manhole inspection camera system shall be able to travel in both upward and downward directions. The 
manhole camera shall be centered within the manhole. The camera system shall provide complete coverage 
of the interior of the structure to allow for a complete, 360-degree view of the manhole when photos are 
compiled.  

A 360-degree view and an unfolded (flat fold) view of the inspection are required manhole inspections. 

The camera lens shall be kept clean and clear and any fogging due to oil, grease, or other water content or 
debris that obscures the lens. The lens shall be cleaned off before proceeding with the recording operation. 
Furthermore, the entire interior of the manhole shall be properly illuminated in order to ensure capturing 
clear and distinct imagery of the manhole. If the image quality is not adequate for post-inspection coding, the 
CONTRACTOR shall be required to repeat the survey at the CONTRACTOR’s expense. 

The image resolution shall be a minimum of 1080p (1920x1080 pixels). 

CONTRACTOR shall also take GPS coordinates at each inspected manhole. GPS coordinates shall be taken at 
the center of each inspected manhole. GPS coordinates shall be taken in the North American Datum of 1983 
geographic coordinate system (NAD 1983 StatePlane California III FIPS 0403 Feet). Horizontal precision shall 
be at least ±3 feet. 
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DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all manholes to be inspected, including manhole ID as well as any blank 
fields the CONTRACTOR is expected to fill out as part of the deliverable. 

b. Overview Map  
PDF map(s) showing all the manholes to be inspected. 

c. Sewer Manhole GIS Shapefile  
GIS shapefile of manholes to be inspected. 

d. Sewer Main GIS Shapefile 
GIS shapefile of all adjacent sewer mains to the manholes to be inspected. 

e. PACP/MACP Deliverable and Coding Guidelines  
A list of guidelines for PACP and MACP inspections.  

CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for this Bid Item are listed below: 

a. Inspection Log 
The completed Excel inspection log shall include a list of ALL manholes issued to be inspected. The 
log shall include manhole ID, date of inspection, nearest address, any general comments on 
inspection, and an explanation if an inspection could not be attempted. 

 File Name: MH_InspectionLog_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MH_InspectionLog_NTP0022_OAK_20160707 
b. MACP Database 

Microsoft Access Database with inspection data shall be recorded in accordance with the most 
current version of NASSCO MACP standards. 

 File Name: MACP_[NASSCO version]_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MACP_7.0_NTP0030_OAK_20181215 
c. Inspection Digital Imagery Scans 

Inspection scans and viewing software shall be submitted for surveyed manholes. Viewing software 
shall have a hyperlinked list all the inspections and coded observations for the user to navigate 
through the inspection scan. 

 File/Folder Name: [Asset_ID] 

 Example: SES7748 
d. GPS Shapefile 

GIS shapefile with manhole inspection locations (including GPS coordinates and link to manhole lid 
photo) shall be submitted. GPS coordinates shall also be included in the MACP database for 
inspected manholes. 

 File Name: MH_GPS_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MH_GPS_NTP0099_OAK_20191115 
e. Photos of MH Cover 

Photos of manhole covers shall be submitted for each manhole a GPS coordinate was taken. 

 Photo Folder Name: MH_GPSPhotos_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MH_GPSPhotos_NTP0099_OAK_20191115 

 Photo Name: [Asset_ID] 

 Example: SES7748 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. Manhole inspections shall be commenced within one (1) week of permit approval. The 
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completion date will be determined by the DISTRICT and based on the cumulative number of manholes to be 
inspected. All CONTRACTOR deliverables shall be submitted to the DISTRICT within four (4) weeks after 
manhole inspections are completed. 

BID ITEM 9.  TIME LAPSE MANHOLE CAMERA INSPECTION 

SCOPE/REQUIREMENTS 

CONTRACTOR shall provide installation and monitoring services for time lapse manhole camera inspections. 
Cameras will be used to identify sources of inflow and infiltration at manhole walls and at pipe-to-manhole 
connections during storms. The cameras will be installed at locations identified by the DISTRICT throughout 
the regional wastewater collection system.  

Camera shall be installed no more than eighteen (18) inches below the manhole rim and shall have fisheye or 
ultra-wide angle lens to capture photos of the manhole walls and invert. Time lapse imagery will be collected 
every 5 minutes, but should also have the capability to collect imagery at a more frequent rate. A time stamp 
should be recorded on each photo. All photos shall be in focus and properly illuminated with good contrast in 
order to view the entire manhole.  

CONTRACTOR shall perform all necessary site inspection, installation, maintenance, and removal of the 
cameras. CONTRACTOR shall maintain the equipment weekly, ensuring that equipment is appropriately 
capturing imagery and has available data memory as well as sufficient battery levels for operation until the 
next field visit.  

Equipment shall be down no longer than 48 hours after each site visit, with a total per equipment uptime to 
be greater than 90% for the monitoring period. At the end of the monitoring period, equipment uptimes 
should be determined for both the entire monitoring period and for only the wet weather periods. Wet 
weather periods will include any time frame during a storm event which contributes at least 0.30-inches of 
precipitation within a rolling twenty-four (24) hour period. Storm events will include the twenty-four (24) 
hours immediately following these qualifying wet weather periods. If an outage longer than two hours occurs 
during a storm event, then the percent uptime for that storm shall be determined to be zero, since the data 
would no longer be sufficient to characterize the storm response in the manhole.  Adjustments shall be made 
to the final full months monitoring invoice based on observed uptimes. 

Following completion of the monitoring period, CONSULTANT shall remove all equipment and return the 
manhole to as good as or better condition than the manhole was prior to the installation. For example, if an 
anchor bolt was used to install the equipment, repair of the manhole wall to the condition found prior to 
installation of the anchor bolt would be required. 

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all manholes cameras will be installed, including manhole ID, camera ID, 
location, as well as any blank fields the CONTRACTOR is expected to fill out as part of the deliverable. 

b. Overview Map  
PDF map(s) showing all the locations cameras will be installed. 

c. Sewer Manhole GIS Shapefile  
GIS shapefile of all manholes where cameras will be installed. 

d. Sewer Main GIS Shapefile 
GIS shapefile of all adjacent sewer mains to the manholes. 
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CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for this Bid Item are listed below: 

a. Site Sheets 
A site sheet for each camera installation shall be provided. Site sheets shall include: top-side photo of 
the area (site manhole lid removed and nearby landmarks or street signs present for site 
verification); a photo of inside the manhole; GPS coordinates of the manhole; a sketch of the 
orientation of the inlets and outlets present in the manhole; all pertinent site information (nearest 
address, camera ID, traffic condition, manhole asset ID, manhole material, manhole diameter, 
manhole depth, installation and removal dates, general comments on location and installation, etc.). 
Note: The photographs shall be taken with sufficient effort and appropriate lighting to document the 
condition of the manhole. North arrows shall be included on all photos included in the site sheets. 

 File/Folder Name: [Investigation ID, defined by the DISTRICT] 

 Example: OAK_0058_001 
b. Inspection Log 

The completed Excel inspection log shall include a list of ALL manholes issued to have a camera 
installed. The log shall include all relevant information from the Site Sheets. 

 File Name: MHCamera_InspectionLog_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MHCamera_InspectionLog_NTP0022_OAK_20160707 
c. Outage Log 

The Excel outage log shall include a list of ALL installed cameras. The log shall include a chronological 
list for each camera of any equipment outages, reasons for outage, site visits made, what activities 
were performed during site visit (maintenance of camera, swapping of battery, etc.).  

 File Name: MHCamera_OutageLog_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MHCamera_OutageLog_NTP0022_OAK_20160707 
d. Inspection Photos and Videos 

Inspection photos and time lapse videos shall be submitted for each camera. Each site shall have a 
video for the entire monitoring period, a video comparing one peak wet day to six dry days, and a 
video indicating change in flow or presence of I&I. Videos and photos shall have a time stamp. 

 File/Folder Name: [Investigation ID, defined by the DISTRICT] 

 Example: OAK_0058_001 
e. Final Report 

A final report shall be submitted with the findings of the project. The final report will incorporate 
information collected from cameras and will document any project limitations regarding the ability to 
collect and data, camera equipment specifications, summary of camera uptime and outages, a 
summary of video observations within each manhole (reactions to wet weather and location, 
severity, and extent of I&I present in manhole). 

 File Name: MHCamera_FinalReport_NTPxxxx_[ Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MHCamera_FinalReport_NTP0050_OAK_20181215 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. Camera installations shall be commenced within one (1) week of permit approval. 
CONTRACTOR shall submit site sheets within two (2) weeks of equipment installation. CONTRACTOR shall 
provide all other CONTRACTOR deliverables within four (4) weeks after equipment is removed.  
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BID ITEMS 10 AND 11.  DYE TESTING  
(with CCTV, digital imagery scans, lateral, and/or manhole inspections) 

SCOPE/REQUIREMENTS 

CONTRACTOR shall provide dye testing services as requested by the DISTRICT to identify potential sources of 
I&I. Specific locations within the regional wastewater collection system and ancillary systems may be dye 
tested for identifying flow paths. Dyes shall be non-toxic and biodegradable and shall be used in accordance 
to the manufacturer’s instructions. Water shall be dechlorinated prior to being placed in the storm system.  

Dye testing will be conducted in combination with CCTV, digital imagery scan, or push camera inspections in 
addition to manhole inspections in order to properly understand the sanitary sewer and storm system 
connectivity. CONTRACTOR shall be able to perform appropriate visual inspection (CCTV or digital imagery 
scan inspections, push camera inspection, and manhole inspections) at the same time as the dye tests. 
CONTRACTORS bidding on dye testing must also bid on Bid Items 1 and 2-Mainline Inspection, Bid Item 6-
Lateral Inspection, and Bid Item 8-Manhole Camera Inspection. See Bid Items 1, 2, 6, and 8 for specific 
scope and requirement for these additional items. 

If the dye test is conducted on private property, prior to testing and following direction by the DISTRICT, 
CONTRACTOR shall work with the property owner/responsible party to schedule the testing. The DISTRICT 
will be responsible for obtaining approval from property owners before the CONTRACTOR will dye test on 
private property.  

CONTRACTOR is responsible for providing all equipment for each dye test including, but not limited to CCTV 
or digital imagery scan camera, manhole camera, lateral push camera, water truck and/or plastic water 
drums, water hose, dye, dechlorination tablets, 10”-36” plugs, etc. 

CONTRACTOR is also responsible for obtaining a portable DISTRICT hydrant meter and other appropriate 
equipment (meter reducer and hydrant spanner wrench) to use a DISTRICT hydrant to fill trucks for duration 
of project. Although CONTRACTOR rents the meter, the DISTRICT will reimburse for any water costs incurred, 
excluding any late payment fees, with valid DISTRICT invoice.  

The following methods may be used for dye testing, as determined by the DISTRICT at the start of each 
project: 

Bid Item 10. HOSE METHOD  

A hose dye test will be conducted at storm water catch basins or manholes where a storm water 
pipe appears to be directly connected to a sanitary sewer pipe or manhole. Hose dye tests will 
include running a hose with a sufficient volume and velocity of dyed and dechlorinated water down 
the identified storm water pipe (and not just dumped into a catch basin), waiting for the dyed water 
to travel down the pipe, and observing the downstream sanitary sewer and/or storm water 
manholes for dyed water. A video shall be recorded showing dye test set up. If dye is observed in 
the sanitary sewer system, CONTRACTOR shall record a video confirming dye entering the manhole. 
Manhole inspections shall be performed at specified storm or sanitary manholes. The manhole 
inspections shall be performed concurrently with the hose dye test, so that dye can be observed 
actively entering the sanitary system. Manhole inspections shall be performed in accordance to 
requirements listed in Bid Item 8.  

Bid Item 11. PLUG METHOD 

A plug dye test method will include plugging the storm system, filling it with dyed and dechlorinated 
water, waiting at least 20 minutes for saturation, and observing the sanitary system for dyed water. 
If dye is observed in the sanitary system, CONTRACTOR shall perform CCTV, digital imagery scan, or 
push camera inspection (as directed by the DISTRICT at the start of each project) on adjacent pipes 
and laterals to identify the source of entry for the dye into the sanitary sewer system (e.g. offset 
joints, defect in pipe, direct connection, lateral, etc.). Furthermore, manhole inspections shall also 
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be performed at the specified storm or sanitary manholes. The mainline or manhole inspections 
shall be performed concurrently with the plug dye test, so that dye can be observed actively 
entering the sanitary system. CCTV and digital imagery scan inspections shall be performed in 
accordance requirements listed in Bid Items 1 and 2; push camera inspections shall be performed in 
accordance to requirements listed in Bid Item 6; manhole camera inspections shall be performed in 
accordance to requirements listed in Bid Item 8. If dye is observed in the sanitary sewer system, 
CONTRACTOR shall record a video confirming dye entering the manhole. Additionally, a video shall 
be recorded showing dye test set up for all dye tests, regardless of if dye was observed in the 
sanitary system. 

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Inspection Log 
An excel document listing details of all dye test locations. Other information will be included, such as 
where dye shall be inserted, plug shall be placed, manhole to be inspected, and sewer mains to be 
inspected, as well as any fields the CONTRACTOR is expected to fill out as part of the deliverable. 

b. Detailed Maps  
PDF maps showing the locations of where dye shall be inserted, plug shall be placed, manhole to be 
inspected, and sewer mains to be inspected, as well as any fields the CONTRACTOR is expected to fill 
out in the field as part of the deliverable. 

c. Sewer and Storm Mains GIS Shapefile 
GIS shapefile of all sewer mains to be inspected or adjacent sewer and storm mains. 

d. Sewer and Storm Manholes GIS Shapefile  
GIS shapefile of all manholes to be inspected. 

e. Portable Hydrant Meter Permit Instructions 
Instructions for checking out a portable DISTRICT hydrant meter and associated equipment. 

CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for these Bid Items are listed below: 

a. Inspection Log 
An excel document explaining results of all dye tests. Log shall include quantity of manholes 
inspected, quantity of mains inspected, and quantity of plug and/or hose dye test conducted. All field 
notes from videos and detailed maps shall be included in the Inspection Log. 

 File Name: DyeTest_InspectionLog_NTPxxxx_[ Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: DyeTest_InspectionLog_NTP0102_OAK_20191003 
b. Detailed Maps  

Filled out detailed PDF maps on testing details (e.g. where dye was inserted, plug was placed, 
manholes inspected, etc.) and test results (i.e. confirmed connection with storm water system, 
sanitary manhole is actually storm manhole, etc.). 

 File Name: DyeTest_DetailedMaps_NTPxxxx_[ Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: DyeTest_DetailedMaps_NTP0102_OAK_20191003 
c. Video of Test Set-Up 

Video of each dye test set up showing where the dyed water is being inserted, which manholes are 
being observed for dye and whether or not dye is observed. Audio should also be included to indicate 
which site is being tested in the video, nearest address or cross-streets, and which manhole is being 
observed for dye. Furthermore, video operator shall indicate where dyed water is going. Video 
should also pan out to show nearby landmark or street sign for site verification.  

 File/Folder Name: [Investigation ID, defined by the DISTRICT] 

 Example: OAK_0102_044 
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d. Video of Positive Test 
If dye is observed at the observation manhole, a new video shall be recorded to show the dye 
present. Video audio shall indicate the dye test site ID, which manhole dye is observed from, which 
manhole or catch basin the dye test was being performed at, and the likely source of the dye (i.e. 
directly connected to storm water system, indirectly connected, dye coming from upstream pipe, 
etc.). Video should also pan out to show nearby landmark or street sign for site verification.  

 File/Folder Name: [Investigation ID, defined by the DISTRICT]+ 

 Example: OAK_0102_044+ 
e. Mainline Inspection Deliverables 

See CONTRACTOR Deliverables section of Bid Item 1 or 2. 
f. Lateral Inspection Deliverables 

See CONTRACTOR Deliverables section of Bid Item 6. 
g. Manhole Inspection Deliverables 

See CONTRACTOR Deliverables section of Bid Item 8. 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. Dye testing shall be commenced within one (1) week of permit approval. The completion 
date shall be determined by the DISTRICT, based on the number of dye tests to be performed. CONTRACTOR 
shall provide documentation of the results of the dye tests within four (4) weeks after testing is completed. 

BID ITEM 12.  MANHOLE VIDEO INSPECTION 

SCOPE/REQUIREMENTS 

CONTRACTOR shall provide on-call manhole video inspection services to visually inspect manholes. These 
inspections will be top-side only (i.e. no confined space entry required). Manhole video inspections will be 
performed for a wide range of reasons including, but not limited to confirming pipe connections within the 
manhole, observing a specific pipe connection for flow during a storm, and observing manhole condition 
during a storm. The camera operator shall start the inspection by panning around the manhole showing 
nearby landmarks or street signs in order for the reviewer to verify manhole location. The operator shall also 
record audio with information and observation of the inspection. 

All pictures and recordings shall be in color, in focus, and properly illuminated with good contrast, adequate 
and evenly spread around the manhole perimeter without loss of contrast to clearly document the condition 
of the manhole.  

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONTRACTOR with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all manholes to be inspected, including manhole ID, reason for the 
inspection, as well as any blank fields the CONTRACTOR is expected to fill out as part of the 
deliverable. 

b. Overview Map  
PDF map(s) showing all the manholes to be inspected. 
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CONTRACTOR DELIVERABLES  

Specific CONTRACTOR deliverables for this Bid Item are listed below: 

a. Inspection Log 
The completed Excel inspection log shall include a list of ALL manholes issued to be inspected. The 
log shall include manhole ID, date of inspection, nearest address, any general comments on 
inspection, and an explanation if an inspection could not be attempted. 

 File Name: MHVideo_InspectionLog_NTPxxxx_[Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: MHVideo_InspectionLog_NTP0022_OAK_20160707 
b. Video of Manhole 

Video of each inspected manhole. Audio should also be included to indicate which site is being tested 
in the video, nearest address or cross-streets, and any observations for the manhole. Video should 
also pan out to show nearby landmark or street sign for site verification.  

 File/Folder Name: [Asset_ID] 

 Example: SES7748 

SCHEDULE 

Manhole video inspections shall be commenced on the day the DISTRICT specifies; the DISTRICT provides up 
to two (2) days’ notice for when the investigation shall take place, as determined by the weather forecast. All 
CONTRACTOR deliverables shall be submitted to the DISTRICT within two (2) weeks after inspection is 
completed. 

BID ITEM DESCRIPTIONS - PROFESSIONAL SERVICES 

Professional services bid items, their scope, and their respective deliverables include:  

BID ITEM 13.  POINT PRECIPITATION MONITORING 

SCOPE/REQUIREMENTS 

CONSULTANT shall install rain gauges at locations identified by the DISTRICT throughout the regional 
wastewater service area during the each rainy season. The length of the monitoring period will vary, but will 
typically span from November 1st through April 15th for each rainy season. The gauges shall record 
precipitation with an accuracy of 0.01 inch. The DISTRICT plans on installing 17 to 25 rain gauges per rainy 
season. 

Task 13.1 - EQUIPMENT INSTALLATION, REMOVAL AND SITE DOCUMENTATION 

CONSULTANT shall install the equipment at the identified locations. Each gauge shall be installed in such a 
manner as to accurately measure rainfall. The CONSULTANT shall select the type of instrumentation and 
equipment that is best suited for accurately measuring rainfall. CONSULTANT shall provide documentation of 
installation by providing an installation site sheet for each rain gauge location. These site sheets should serve 
as documentation on where the equipment was installed, while also detailing any limitations to the viability 
of data. 

TASK 13.1 DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONSULTANT with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all rain gauges, including rain gauge ID, nearest address for installation, 
approximate installation GPS coordinates, site access information, as well as any blank fields the 
CONSULTANT is expected to fill out as part of the deliverable. 

b. Overview Map  
PDF overview map(s) showing all the locations where rain gauges will be installed. 
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TASK 13.1 CONSULTANT DELIVERABLES  

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Inspection Log 
The completed Excel inspection log listing all rain gauge installation information. Log shall include 
rain gauge ID, nearest address for installation, installation GPS coordinates, site access information, 
installation and removal dates, field notes of rain gauge installation, and general notes/observations. 

 File Name: RainGauge_InspectionLog_NTPxxxx_[date submitted YYYYMMDD] 

 Example: RainGauge_InspectionLog_NTP0050_20181215 
a. Site Sheets 

A site sheet for each rain gauge shall include: overview map of site location, photo of the area 
showing the installed rain gauge, GPS coordinates of the rain gauge, nearest address, installation 
date, equipment information, and general comments on location and installation. 

 File: [Rain Gauge ID, defined by the DISTRICT] 

 Example: RG04.1819 

TASK 13.1 SCHEDULE 

Site review shall be conducted within two (2) weeks of the Notice to Proceed; rain gauges shall be installed 
within one (1) week of acceptance of site. Site sheets shall be submitted within one (1) week of equipment 
installation. Rain gauges shall be removed within two (2) weeks after notice from the DISTRICT.  

Task 13.2 - MONITORING & MAINTENANCE 

Precipitation monitoring will be conducted for an extended period for all storm events throughout the rainy 
season. Each gauge shall provide sufficient data storage capabilities to ensure that data is recorded at five-
minute intervals. Data shall be collected wirelessly via telemetry and shall be uploaded at least hourly to an 
online platform for DISTRICT use. Collected data shall be reviewed weekly for integrity and data quality to 
determine if any equipment recalibration is required.  

Data integrity checks are to be performed by CONSULTANT weekly. Data integrity checks will, at a minimum, 
verify: 

 The rain gauge is functioning; 

 A signal from the rain gauge is being recorded (i.e. telemetry is functioning properly); and 

 The rain gauge has adequate battery life for the next month of service.  

If a rain gauge fails any of the data integrity checks, the CONSULTANT shall service, maintain, or replace the 
gauge.  

Furthermore, CONSULTANT shall perform a weekly review of raw time-series rain data for data quality. The 
data quality checks will verify the consistency of reported rainfall values on an ongoing basis, as evidence 
that the rain gauge is functioning properly. At a minimum, the data quality checks will include: 

 Rainfall event de-accumulation: a check for negative values in the rainfall time-series data, 
usually caused by the reset of the rain gauge at the end of each day; 

 Evaluation for missing rainfall events: a check for blank or null values in the rainfall time-series 
data; 

 Check for erroneous values: a check for values greater than 0.1-inches in the rainfall time-series 
data that were recorded during a period when a storm was not occurring; and 

 Check for outlier values: review the minimum and maximum recorded values recorded in the 
rainfall time-series data. Values that are outside of the expected range shall be flagged and 
further evaluated in the validation check. 
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Lastly, CONSULTANT shall perform monthly data validation checks. If data collected at any rain gauge fails a 
validation check, the rain gauge shall receive calibration and maintenance service within 48 hours. The 
validation checks will, at a minimum, include: 

 Rainfall data temporal comparison: rainfall time-series data will be compared to rainfall data 
from other rain gauges in the network to evaluate for consistency and reasonableness for 
periods of recorded rainfall; 

 Rainfall storm accumulation comparison: rainfall depth accumulation curves will be created for 
each storm event and for each month of rainfall data. The storm accumulation curves will be 
compared and visually evaluated for reasonableness across all rain gauges; and 

 Rainfall comparison with weather radar: where either the rainfall data temporal comparison or 
rainfall storm accumulation comparison shows one or more rain gauges that record data where 
other rain gauges to not, a comparison to weather radar reflectivity data shall be performed to 
assess for presence of significant spatial and temporal variability in the storm as a validation of 
the recorded rainfall data. 

If needed (based on weekly data review) or if telemetry is not available for a gauge, that gauge shall be 
visited at least once per week for calibration, data retrieval and review, and maintenance. If telemetry is 
utilized for data collection and it is determined during the weekly data review that site visits are not needed, 
then a routine physical site visit should at least be performed monthly. Routine monthly maintenance should 
include cleaning the accumulated dirt and debris from funnel and buckets, as well as ensuring that the gauge 
is level. If weekly review of the data indicates anomalous behavior, the gauge should be inspected and 
maintained prior to the next rainfall event. Recommendations also include annually replacing the tipping 
mechanism with a newly-calibrated unit and checking timing intervals and dates of records.  

Rain gauges shall be down no longer than 48 hours after each visit or weekly data retrieval/review, with a 
total uptime per gauge required being greater than 90% for the monitoring period. At the end of the 
monitoring period, equipment uptimes (per rain gauge) should be determined for both the entire monitoring 
period and for only the wet weather periods. Wet weather periods will include any time frame during a 
storm event which contributes at least 0.30-inches of precipitation within a rolling twenty-four (24) hour 
period. Storm events will include the twenty-four (24) hours immediately following these qualifying wet 
weather periods. If an outage longer than two hours occurs during a storm event, then the percent uptime 
for that storm shall be determined to be zero, since the data would no longer be sufficient to characterize 
the storm response in the collection system. Adjustments may be made to the final full monitoring month’s 
invoice based on observed uptimes.  

TASK 13.2 DISTRICT DELIVERABLES  

none 

TASK 13.2 CONSULTANT DELIVERABLES  

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Monthly Finalized Rain Data 
Reviewed and finalized rain data at 5-minute intervals shall be submitted monthly for each rain 
gauge.  

 File: [rain gauge name]_FinalData_mm.Mmm_[date submitted YYYYMMDD] 

 Example: RG04.1819_FinalData_01.Jan_20191101 
b. Data Hosting 

Raw rain data shall be uploaded at least hourly to a data hosting site that will be accessible by 
DISTRICT staff. Uploaded data shall be exportable by the DISTRICT. At least four (4) user accounts 
shall be provided for DISTRICT use. Hosting shall be provided for the entire fiscal year in which the 
CONSULTANT provides point precipitation monitoring. 
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TASK 13.2 SCHEDULE 

Monthly finalized rain data for each gauge shall be submitted electronically by the 15th of the following 
month (e.g. January rain data shall be submitted by February 15th). Raw rain data shall be uploaded at least 
hourly to a data hosting site that will be accessible by DISTRICT staff. 

Task 13.3 - FINAL REPORTING 

At the end of the monitoring period, CONSULTANT shall prepare all final rain data and a final report for the 
DISTRICT. 

TASK 13.3 DISTRICT DELIVERABLES  

none  

TASK 13.3 CONSULTANT DELIVERABLES  

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Final Rain Data 
Final rain data shall be submitted for each rain gauge at 5-minute intervals for the entire monitoring 
period.  

 File Name: [gauge name]_FinalData_[date submitted YYYYMMDD] 

 Example: RG04.1819_FinalData_NTP0082_20191101 
b. Final Report 

The final report should include specific details for each installed rain gauge. Final report shall include 
the following for each rain gauge: a copy of the final site sheets, monitoring period, equipment 
outages and reasons for the outages, percent uptime (total and wet weather), and hydrograph chart 
for monitoring period. 

 File Name: RainGauge_FinalReport_NTPxxxx_[date submitted YYYYMMDD] 

 Example: RainGauge_FinalReport_NTP0050_20181215 

TASK 13.3 SCHEDULE 

Final report and final rain data shall be submitted to the DISTRICT within four (4) weeks after equipment is 
removed. 

BID ITEM 14.  FLOW MONITORING 

SCOPE/REQUIREMENTS 

CONSULTANT shall install flow meters at specified locations determined by the DISTRICT throughout the 
regional wastewater collection system. Flow meters shall be capable of measuring depth, velocity, pressure, 
temperature, and battery charge percentage. Raw data shall be collected wirelessly via telemetry and 
uploaded at least daily to an online platform for DISTRICT use. The CONSULTANT shall select the type of 
instrumentation and equipment that is best suited for accurately measuring the specified flow parameters—
given the hydraulic conditions present at the site and the intended use of the data (i.e. using a meter with a 
gated velocity sensor at sites where an irregular velocity profile is likely to exist, etc.). CONSULTANT shall 
perform all necessary site inspection, installation, calibration, maintenance, data quality review, and removal 
of the meters. The length of flow monitoring periods will vary for each investigation project, but will typically 
span the rainy season from November 1st through March 31st. In the first two years of this contract, the 
DISTRICT anticipates installing between 100 and 300 flow meters per rainy season. 

Task 14.1 - SITE RECONNAISSANCE AND FINAL SITE SELECTION 

CONSULTANT shall perform preliminary reconnaissance at each proposed site prior to the installation of the 
meters in order to determine hydraulic suitability and monitoring effectiveness. CONSULTANT shall install 
meters at the locations identified by the DISTRICT and provide detailed inspection results for each location. If 
needed, CONSULTANT shall consult with the DISTRICT to discuss alternative locations and/or equipment 
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suitable for the investigation. Documentation for all installations, including any modifications to a preliminary 
location and supporting information will be made in the ‘Investigation Notes’ column of the Inspection Log 
(template provided by the DISTRICT). The DISTRICT will respond to the site location change requests in the 
Inspection Log as well. Proper documentation explaining the reason the proposed meter site is not suitable 
will be required, including photograph(s) supporting the decision. The DISTRICT shall approve all proposed 
site location changes prior to installation. 

TASK 14.1 DISTRICT DELIVERABLES 

The DISTRICT will provide the following information to CONSULTANT with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all meters to be installed, including meter ID, manhole ID, assumed pipe 
diameter, site notes, as well as any fields the CONSULTANT is expected to fill out as part of the 
deliverable. 

b. Overview Map  
An overview PDF map showing locations of all manholes to install flow meters. 

c. Detailed Map  
Detailed PDF maps showing a close up of each meter installation site. 

d. Sewer Manhole GIS Shapefile or KLM file (if CONSULTANT requests) 
GIS shapefile or KLM file of all meter locations and manholes in adjacent area. 

e. Sewer Mains GIS Shapefile or KLM file (if CONSULTANT requests) 
GIS shapefile or KLM file of all adjacent sewer mains to the manholes where meters will be installed. 

TASK 14.1 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Inspection Log 
The filled-in Excel inspection log with a list of ALL meters issued to be installed. The log shall include 
meter ID, originally issued and final manhole ID, assumed and actual diameter of pipe, field notes of 
site recon (including why sites need to be moved). 

 File Name: Flow_InspectionLog_NTPxxxx_[ Satellite abbr.] 

 Example: Flow_InspectionLog_NTP0050_OAK 

TASK 14.1 SCHEDULE 

Site reconnaissance shall begin within one (1) week of the Notice to Proceed and application for necessary 
permits shall be submitted to applicable agencies within one (1) week of final acceptance of sites. Initial 
Inspection Log comments shall be submitted once all sites have been investigated for the given Notice to 
Proceed. Subsequent Inspection Log submissions with details on sites that require follow-up site 
reconnaissance information will be submitted on a rolling basis, on a schedule as determined by the 
DISTRICT. Sites will not be considered finalized until the DISTRICT has received a completed Inspection Log 
with site reconnaissance feedback for all meters. 

Task 14.2 - EQUIPMENT INSTALLATION, REMOVAL AND SITE DOCUMENTATION 

Following receipt of all necessary permits, CONSULTANT shall install the equipment at the identified locations 
within the project area. Each meter shall be installed in such a manner as to accurately measure specific 
changes to water levels and velocities from the normal operating range. CONSULTANT shall provide 
documentation of installation by providing an installation site sheet for each flow meter location. The site 
sheets shall serve to provide certainty to the DISTRICT that the equipment was installed in the proper 
locations, while also detailing any limitations to the viability of data. Following completion of the monitoring 
period, CONSULTANT shall remove all equipment and return the manhole to the condition it was in prior to 
the installation.  
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TASK 14.2 DISTRICT DELIVERABLES 

The DISTRICT will provide the following information to the CONSULTANT: 

a. Upstream Meter Table 
An Excel table indicating which flow meters are upstream of each other for flow mass balancing 
purposes. This table will be provided approximately two (2) weeks after Site Sheets have been 
submitted and approved by DISTRICT staff, and should be used by the CONSULTANT during data 
quality checks before finalizing data. 

TASK 14.2 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Inspection Log 
The completed Excel inspection log with meter installation and removal dates, site setup 
information, and general installation notes, in addition to all previously completed fields. 

 File Name: Flow_InspectionLog_NTPxxxx_[ Satellite abbr.] 

 Example: Flow_InspectionLog_NTP0050_OAK 
b. Site Sheets 

A site sheet for each meter installation shall include: overview map of site location (at the 
appropriate scale to provide clear documentation regarding which assets flow meters were installed 
in); top-side photo of the area (site manhole lid removed and nearby landmarks or street signs visible 
for site verification); a photo of the inside the manhole; a photo of the meter installed; GPS 
coordinates of the manhole; a sketch or rendering of the orientation of the inlets and outlets present 
in the manhole with an indication of which pipe is being monitored (a note should be included if the 
number or flow direction of inlets and outlets observed in the manhole do not match the GIS maps 
provided); equipment information; communication/telemetry information; all pertinent site 
information (nearest address, meter ID, traffic condition, manhole asset ID, manhole material, 
manhole diameter, manhole depth, pipe material); installation dates; and general comments on 
location and installation. Note: The photographs shall be taken with sufficient effort and appropriate 
lighting to document the condition of the manhole. North arrows shall be included on all photos 
included in the site sheets. 

 File: [Meter ID, defined by the DISTRICT] 

 Example: SSD_0078_046 

TASK 14.2 SCHEDULE 

For typical rainy season flow monitoring, flow meters shall be installed by November 1st each year and 
removed beginning April 1st each year unless otherwise instructed by the DISTRICT. Site Sheets shall be 
submitted within two (2) weeks after the monitoring period start date. Flow meters shall be removed within 
four (4) weeks after the end of the monitoring period, as determined by the DISTRICT. Updated Inspection 
Log shall be submitted within five (5) weeks after the end of the monitoring period.  

Task 14.3 - MONITORING & MAINTENANCE  

Flow monitoring will be conducted for an extended period including multiple storm events throughout the 
rainy season. Each meter shall be calibrated, at minimum, during installation, mid-season (middle to end of 
January), and during demobilization. Each flow meter shall provide data storage capabilities to store data at 
five-minute intervals. 

Raw data shall be collected wirelessly via telemetry and shall be uploaded at least daily to an online platform 
for DISTRICT use. Collected data shall be reviewed weekly to determine if any equipment recalibration is 
required. If needed (based on weekly data review) or if telemetry is not available for a meter, that meter 
shall be visited at least twice per week for the first two weeks and once per week thereafter for calibration, 
data retrieval and review, and maintenance. If telemetry is utilized for data collection and it is determined 
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during the weekly data review that site visits are not needed, then a routine physical site visit should be 
performed at least once approximately halfway through the monitoring period (middle to end of January).  

Meters shall be down no longer than 48 hours after each visit or weekly data retrieval/review, with a total 
per meter uptime to be greater than 90% for the monitoring period. At the end of the monitoring period, 
equipment uptimes should be determined per meter for both the entire monitoring period and for only the 
wet weather periods. Wet weather periods will include any time frame during a storm event which 
contributes at least 0.30-inches of precipitation within a rolling twenty-four (24) hour period. Storm events 
will include the twenty-four (24) hours immediately following these qualifying wet weather periods. If an 
outage longer than two hours occurs during a storm period, then the percent uptime for that storm shall be 
determined to be zero, since the data would no longer be sufficient to characterize that specific storm’s 
response within the local meter shed. Total precipitation depth per storm event will be determined with the 
DISTRICT-provided rain data based on the average hourly rainfall for all gauges. If a rain gauge is not 
recording, NULL values should not be included in calculation (i.e. shall not count as zero rain for that time 
step). Adjustments may be made to the final full months monitoring invoice based on observed uptimes. 

Weekly data review shall include, but should not be limited to, the following items: 

 Examination of depth versus velocity scatter graph to assess appropriate means for calculating 
flows based on the available data (i.e. evidence of: ‘dead dog’, reverse flow, hydraulic jump, 
nearby pump station, etc.); 

 Examination for velocity drift; 

 Examination of variances in water levels; 

 Comparison of the current week’s hydrographs from those recorded earlier at the same location 
to identify unexpected flow pattern changes; 

 Check for sufficient remaining battery life; and 

 Check for diminishing telemetry connection that needs to be addressed. 

Finalized flow data shall be provided monthly. Logs shall be submitted as part of the monthly finalized data 
submittal listing all site visits made for each meter location and explanations of observed data quality issues. 
Changes in the relative flow of downstream meters should be compared to meters immediately upstream 
before data is finalized (i.e. examined to see if meter drift is causing an upstream meter to show greater 
flows than the meter immediately downstream, etc.). DISTRICT may have finalized data verified by an 
independent third party for data quality check. If issues are discovered, CONSULTANT may need to take 
corrective actions. 

TASK 14.3 DISTRICT DELIVERABLES 

The DISTRICT will provide the following information to the CONSULTANT: 

a. Monthly Precipitation Data 
Excel tables of finalized precipitation data for each rain gauge that the DISTRICT has in our 
wastewater service area (approximately 17 - 25 gauges). This data should be used by the 
CONSULTANT to calculate wet weather uptime. 

b. Monthly Finalized Flow Data Template 
Excel workbook containing required final time series data template. 

c. Site Visit Log Template 
Excel workbook containing required Site Visit Log template. 

d. Data Quality Notes Log Template 
Excel workbook containing required Data Quality Notes Log template 
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TASK 14.3 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Monthly Finalized Flow Data 
Reviewed final monthly flow data shall be submitted for each meter at 5-minute intervals. This shall 
also include metered depth, velocity, pressure, temperature, and battery data, plus the determined 
flow through the meter. During meter outages, data shall be blank (versus omitting dates from data 
or filling in 0). 

 File: [meter name]_FinalData_mm.Mmm [two digit and first three letters of monitoring 
month]_[date submitted YYYYMMDD] 

 Example: SSD_0078_046_FinalData_01.Jan_20171101 
b. Site Visit Log 

A log of all site visits shall be submitted including what, if any, activities were performed (such as 
maintenance of equipment, swapping out of battery, etc.), why the visit was scheduled, and the date 
of each visit. The log shall be appended and updated each month (e.g. the log submitted with the 
second final monthly data submittal will include information from both the first and second 
monitoring months). 

 File: Flow_SiteVisitLog_NTPxxxx_[date submitted YYYYMMDD] 

 Example: Flow_SiteVisitLog_NTP0078_20171101 
c. Data Quality Notes Log 

A log explaining what data quality issues were observed, the dates the issues took place, what 
corrective action was taken if needed, why any unusual data was assumed to be valid if a 
recalibration site visit was not made after weekly data review, and an indication of if the data is still 
usable during the issue period. Issues shall include, but not be limited to data gaps (meter outages 
lasting over 2 hours), mass balancing issues (upstream meter flows exceeding flows observed at 
meter immediately downstream), and data shifts and unexpected data trends. The log shall be 
appended and updated each month (e.g. the log submitted with the second final monthly data 
submittal will include information from both the first and second monitoring months). 

 File: Flow_DataQualityNotesLog_NTPxxxx_[date submitted YYYYMMDD] 

 Example: Flow_DataQualityNotesLog_NTP0078_20171101 
d. Data Hosting 

Raw flow data shall be uploaded at least daily to a data hosting site that will be accessible by 
DISTRICT staff. Uploaded data shall be exportable by the DISTRICT. At least four (4) user accounts 
shall be provided for DISTRICT use. Hosting shall be provided for the entire fiscal year in which the 
CONSULTANT provides flow monitoring. 

TASK 14.3 SCHEDULE 

Monthly finalized data, Site Visit Log, and Data Quality Notes Log shall be submitted to the DISTRICT by the 
last day of the month following the monitoring period (i.e. December finalized monthly submittals shall be 
provided by January 31st). 

Task 14.4 - FINAL REPORTING 

At the end of the monitoring period, CONSULTANT shall prepare all final flow data and a final report for the 
DISTRICT. 

TASK 14.4 DISTRICT DELIVERABLES 

none 
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TASK 14.4 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Final Flow Data 
Monthly finalized flow data deliverables shall be combined into one Excel database per meter site.  

 File/Folder Name: [meter name]_FinalData_[ date submitted YYYYMMDD] 

 Example: SSD_0078_046_FinalData_20171101 
b. Final Report 

The final report should include specific details for each installed flow meter. Final report shall include 
the following for each flow meter: general site overview and observations; average, minimum, and 
maximum depth (in), velocity (ft/s), and flow (MGD); monitoring period, list of equipment outages 
(including reasons for outage) and percent uptime (total and wet weather uptime); a copy of the final 
site sheets; discussion of unusual data pattern findings and a description of why these finding were 
assumed to have occurred; hydrograph charts for monitoring period (depth and velocity, flow and 
rain); and a depth-velocity scatter graph with rain bar graph. Final report shall also include reasoning 
for selecting the type of instrumentation and equipment for each site (or for overall project if all 
instrumentation and equipment is the same for the entire project). 

  File Name: Flow_FinalReport_NTPxxxx_[ Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: Flow_FinalReport_NTP0050_OAK_20181215 

TASK 14.4 SCHEDULE 

Final data shall be submitted within four (4) weeks of the removal of the meter. Final report shall be 
submitted within six (6) weeks after meter removal. 

Task 14.5 - MEETINGS 

The CONSULTANT shall meet with the DISTRICT annually mid-season, following the mid-season calibration 
check, to review interim flow monitoring results, current status, meter uptime, issues encountered during 
installation or monitoring, and any corrective action needed. The meeting will be up to four (4) hours in 
length. The meeting may be held either in the DISTRICT’s offices (375 Eleventh Street, Oakland, CA 94607) or 
remotely, such as through video-conferencing or screen share. 

TASK 14.5 DISTRICT DELIVERABLES 

none 

TASK 14.5 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Presentation Slides 
Final presentation slides presented at the meeting. 

Task 14.6 - I&I ANALYSIS SOFTWARE 

CONSULTANT shall provide software that the DISTRICT can use independently to process finalized flow and 
rain data to calculate the I&I present during each storm event and during a user-defined prescribed storm 
event for each metered sub-basin.  

The following data shall be able to be uploaded into the software: 

 Flow data (Excel); 

 Upstream meter table (Excel or equivalent)-shall be able to apply upstream flow percentage 
weightings and accept negative weightings if necessary (i.e. If a high point is monitored and flow 
flows away from the downstream metered basin during a storm event, then that flow should be 
able to be attributed to the downstream metered basin by using a negative upstream weighting 
or other means); 
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 Precipitation data (Excel); 

 Gauge Adjusted Radar Rainfall (GARR) data (Excel); 

 Meter to rain gauge distance table (Excel or equivalent); and 

 Metered sub-basin area and pipe length table (Excel or equivalent). 

Software should be able to: 

 Automatically distinguish between NULL data (i.e. data outages) and zero flow/other flow 
patterns; 

 Automatically distinguish between NULL data and zero rain/other rain patterns; 

 Export all graphs; 

 Export all calculated values in a editable format (Excel or equivalent); 

 Combine meter sites (i.e. a metered sub-basin has more than one outlet so multiple meter flows 
must be added to get the flow of the sub-basin); and 

 Modify general data processing settings without necessitating that all meter processing be 
repeated or restarted (i.e. if the dry day statistical average range settings are changed or the 
base infiltration settings are modified, then the storm events that are excluded from analysis for 
each meter would not need to be re-set, etc.).  

STORM EVENT CHARACTERIZATION 

The I&I analysis software shall be able to select storm events from precipitation data as a basis to determine 
I&I storm response. These events should be able to be calculated using user-defined storm event settings (i.e. 
over 0.5 inches within 12 hours, 1.0 inch within 36 hours, etc.). The user shall also be able to modify the 
individual storm event time ranges and recovery period lengths if desired. The storms that are chosen shall 
be able to be automatically applied for all meters in the study without requiring the user to re-enter the 
events repetitively for each meter. The final storm date time ranges, rain depth, and peak rainfall intensity 
for each gauge shall be exportable in an editable format as a single batch export. 

For each meter, rainfall during the selected storm events should be calculated using the distance to the 
closest rain gauges and alternatively using the assigned GARR data for the site. If there is a rain gauge outage 
contained in a rain gauge’s data, the software should be able to automatically recognize the outage and omit 
the data from that gauge when calculating rainfall during applicable storm events. The calculated rainfall for 
each meter storm event shall be exportable in an editable format as a single batch export.  

All storm characterization shall be available in both storm intensity (in/hr) and depth (in). 

DRY DAY FLOW CHARACTERIZATION 

The I&I analysis software should calculate average diurnal dry day flow patterns for each meter. Holidays 
must be able to be omitted from the dry day calculations. The software must contain the ability for the user 
to omit days from the dry day calculations if the flow patterns are outside the statistical average dry day flow 
range for that meter or if desired for another reason. The software should generate hydrographs of the 
calculated average diurnal dry day patterns, with the option to include the observed individual dry day traces 
as well. The calculated average diurnal flow pattern data shall be exportable in an editable format as a single 
batch export by parameter (i.e. the calculated net dry day diurnal time series should be able to be exported 
for all meters at once in a single batch export, etc.).  

All dry day flow characterization shall be available: 

 For both weekend and weekday groups; and 

 In both gross and net values (i.e. Software shall have the ability to factor in upstream meters to 
produce the net flow for each metered sub-basin). 

I&I PROCESSING 

The I&I analysis software should compare flows observed during the appropriate meter diurnal dry day to the 
flows observed during each storm event to calculate the desired I&I characteristics listed below for each 
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meter and storm event. The software shall also be able to estimate the amount of I&I that would be 
observed for a user-defined prescribed storm event based on the observed metered sub basin’s I&I for the 
storm events that were monitored. These prescribed storm I&I estimates could be calculated using a best fit 
line or another scientifically defensible method. 

Base infiltration values should be calculated based on user-defined settings and scientifically defensible 
methodology and factored into the I&I analysis. Base infiltration should be able to be assumed to be zero if 
desired by the user. Individual storm events should be able to be omitted from the I&I calculations for an 
individual meter if desired by the user. Additionally, the software should automatically omit storm events 
from the analysis if there is a meter data outage during part or all of the storm period. When processing a 
meter immediately downstream of an upstream meter with a data outage, the downstream meter should 
also automatically omit the storm event with the outage from the net calculations of the downstream meter. 
A meter outage should be determined by using a user-defined allowable percentage of data outage for the 
duration of each storm event (i.e. the user could modify settings so that if a meter was down for more than 
five percent of a storm event the storm event would be automatically omitted from I&I calculations). 

To aide in the users determination of which storm events should be omitted from I&I analysis, the software 
should generate hydrographs for each meter storm event which overlays rain data, gross and net calculated 
I&I, and calculated base infiltration. The software should also have the ability to plot the following values 
with a best fit line for each meter (gross and net):  

 I&I volumes for all events versus rainfall depth for all events; 

 I&I volumes for all events versus rainfall peak intensity for all events; 

 I&I peak flow rate for all events versus rainfall depth for all events; and 

 I&I peak flow rates for all events versus rainfall peak intensity for all events. 

The best fit line properties should also be provided (line equation, R-squared value, number of storm events 
included in calculation) 

The calculated I&I characteristics and base flows shall be exportable in an editable format as a single batch 
export by parameter (i.e. the calculated net I&I volume per storm event should be able to be exported for all 
meters at once in a single batch export, etc.).  

All I&I characterizations shall be available:  

 In both total storm volume (MG) and peak flow rate (MGD); 

 In both gross and net values (i.e. software shall have the ability to factor in upstream meters to 
produce the net I&I for each metered sub-basin); and 

 For both the active storm period (period while actively raining) and the total storm event period 
(period while actively raining in addition to a user-defined recovery period after the storm). 

GENERAL PROCESSING 

The I&I analysis software shall be able to generate a full season flow hydrograph for each meter that overlays 
rain data and any programed upstream meters (as entered in the imported upstream meter table). Software 
shall also be able to generate full season depth and velocity hydrographs for each meter. The user shall have 
the ability to zoom in to desired smaller portions of the full season hydrographs.  

The software shall allow for batch processing, so that similar processing steps do not need to be repeated 
over and over again. Thus, general data processing settings shall be able to be applied as a starting point for 
all meters in the project. The settings for an individual meter site should be able to be changed from the base 
assumptions. These setting should include but not be limited to: 

 Dry day statistical average range settings; 

 Base infiltration calculation settings; 

 Storm calculation settings; 

 Storm recovery period; 
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 Allowable percent meter outage before meter data should be omitted for storm events; and 

 Prescribed storm event settings. 

TASK 14.6 SCHEDULE 

If data must first be uploaded into the software by the CONSULTANT before the DISTRICT can begin data 
analysis, then data shall be available for processing within three (3) business days of when then data was 
provided to CONSULTANT. 

BID ITEM 15.  LEVEL MONITORING 

SCOPE/REQUIREMENTS 

CONSULTANT shall install level meters at specified locations determined by the DISTRICT throughout the 
regional wastewater collection system. Level meters shall be capable of measuring depth and battery charge 
percentage. Raw data shall be collected wirelessly via telemetry and uploaded at least daily to an online 
platform for DISTRICT use. The CONSULTANT shall select the type of instrumentation and equipment that is 
best suited for accurately measuring data.  CONSULTANT shall perform all necessary site inspection, 
installation, calibration, maintenance, data quality review, and removal of the meters. The length of 
monitoring periods will vary for each investigation project, but will typically span the rainy season from 
November 1st through March 31st.  

Task 15.1 - SITE RECONNAISSANCE AND FINAL SITE SELECTION 

CONSULTANT shall perform preliminary reconnaissance at each proposed site prior to the installation of the 
meters in order to determine hydraulic suitability and monitoring effectiveness. CONSULTANT shall install 
meters at the locations identified by the DISTRICT and provide detailed inspection results for each location. If 
needed, CONSULTANT shall consult with the DISTRICT to discuss alternative locations and/or equipment 
suitable for the investigation. Documentation for all installations, including any modifications to a preliminary 
location and supporting information, will be made in the ‘Investigation Notes’ column of the Inspection Log 
(template provided by the DISTRICT). The DISTRICT will respond to the site location change requests in the 
Inspection Log as well. Proper documentation explaining the reason the proposed meter site is not suitable 
will be required, including photograph(s) supporting the decision. The DISTRICT shall approve all proposed 
site location changes prior to installation. 

TASK 15.1 DISTRICT DELIVERABLES 

The DISTRICT will provide the following information to CONSULTANT with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all meters to be installed, including meter ID, manhole ID, nearest address, 
site notes, as well as any fields the CONSULTANT is expected to fill out as part of the deliverable. 

b. Overview Map  
An overview PDF map showing locations of all manholes to install level meters. 

c. Detailed Map  
Detailed PDF maps showing a close up of each meter installation site. 

d. Sewer Manhole GIS Shapefile or KLM file (if CONSULTANT requests) 
GIS shapefile or KLM file of all meter locations and manholes in adjacent area. 

e. Sewer Mains GIS Shapefile or KLM file (if CONSULTANT requests) 
GIS shapefile or KLM file of all adjacent sewer mains to the manholes where meters will be installed. 
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TASK 15.1 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Inspection Log 
The filled-in Excel inspection log with a list of ALL meters issued to be installed. The log shall include 
meter ID, originally issued and final manhole ID, field notes of site recon (including why sites need to 
be moved). 

 File Name: Level_InspectionLog_NTPxxxx_[ Satellite abbr.] 

 Example: Level_InspectionLog_NTP0050_OAK 

TASK 15.1 SCHEDULE 

Site reconnaissance shall begin within one (1) week of the Notice to Proceed and application for necessary 
permits shall be submitted to applicable agencies within one (1) week of final acceptance of sites. Initial 
Inspection Log comments shall be submitted once all sites have been investigated for the given Notice to 
Proceed. Subsequent Inspection Log submissions with details on sites that require follow-up site 
reconnaissance information will be submitted on a rolling basis, on a schedule as determined by the 
DISTRICT. Sites will not be considered finalized until the DISTRICT has received a completed Inspection Log 
with site reconnaissance feedback for all meters. 

Task 15.2 - EQUIPMENT INSTALLATION, REMOVAL AND SITE DOCUMENTATION 

Following receipt of all necessary permits, CONSULTANT shall install the equipment at the identified locations 
within the project area. Each meter shall be installed in such a manner as to accurately measure specific 
changes to water levels from the normal operating range. CONSULTANT shall provide documentation of 
installation by providing an installation site sheet for each meter location. The site sheets shall serve to 
provide certainty to the DISTRICT that the equipment was installed in the proper locations, while also 
detailing any limitations to the viability of data. Following completion of the monitoring period, CONSULTANT 
shall remove all equipment and return the manhole to the condition it was in prior to the installation.  

TASK 15.2 DISTRICT DELIVERABLES 

none 

TASK 15.2 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Inspection Log 
The completed Excel inspection log with meter installation and removal dates, site setup 
information, and general installation notes, in addition to all previously completed fields. 

 File Name: Level_InspectionLog_NTPxxxx_[ Satellite abbr.] 

 Example: Level_InspectionLog_NTP0050_OAK 
b. Site Sheets 

A site sheet for each meter installation shall include: overview map of site location (at the 
appropriate scale to provide clear documentation regarding which assets meters were installed in); 
top-side photo of the area (site manhole lid removed and nearby landmarks or street signs visible for 
site verification); a photo of the inside the manhole; a photo of the meter installed in the manhole; 
GPS coordinates of the manhole; a sketch or rendering of the orientation of the inlets and outlets 
present in the manhole (a note should be included if the number or flow direction of inlets and 
outlets observed in the manhole do not match the GIS maps provided); equipment information; 
communication/telemetry information; all pertinent site information (nearest address, meter ID, 
traffic condition, manhole asset ID, manhole material, manhole diameter, manhole depth); 
installation dates; and general comments on location and installation. Note: The photographs shall 
be taken with sufficient effort and appropriate lighting to document the condition of the manhole. 
North arrows shall be included on all photos included in the site sheets. 
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 File: [Meter ID, defined by the DISTRICT] 

 Example: SSD_0078_046 

TASK 15.2 SCHEDULE 

For typical wet weather level monitoring, meters shall be installed by November 1st each year and removed 
beginning April 1st each year unless otherwise instructed by the DISTRICT. Site Sheets shall be submitted 
within two (2) weeks after the monitoring period start date. Meters shall be removed within four (4) weeks 
after the end of the monitoring period, as determined by the DISTRICT. Updated Inspection Log shall be 
submitted within five (5) weeks after the end of the monitoring period.  

Task 15.3 - MONITORING & MAINTENANCE  

Level monitoring will be conducted for an extended period including multiple storm events throughout the 
rainy season. Each meter shall be calibrated, at minimum, during installation, mid-season, and during 
demobilization. Each level meter shall provide data storage capabilities to store data at five-minute intervals. 

Raw data shall be collected wirelessly via telemetry and shall be uploaded at least daily to an online platform 
for DISTRICT use. Collected data shall be reviewed weekly to determine if any equipment recalibration is 
required. If needed (based on weekly data review) or if telemetry is not available for a meter, that meter 
shall be visited at least twice per week for the first two weeks and once per week thereafter for calibration, 
data retrieval and review, and maintenance. If telemetry is utilized for data collection and it is determined 
during the weekly data review that site visits are not needed, then a routine physical site visit should be 
performed at least once approximately halfway through the monitoring period (end of December/early 
January).  

Meters shall be down no longer than 48 hours after each visit or weekly data retrieval/review, with a total 
per meter uptime to be greater than 90% for the monitoring period. At the end of the monitoring period, 
equipment uptimes should be determined per meter for both the entire monitoring period and for only the 
wet weather periods. Wet weather periods will include any time frame during a storm event which 
contributes at least 0.30-inches of precipitation within a rolling twenty-four (24) hour period. Storm events 
will include the twenty-four (24) hours immediately following these qualifying wet weather periods. If an 
outage longer than two hours occurs during a storm period, then the percent uptime for that storm shall be 
determined to be zero, since the data would no longer be sufficient to characterize that specific storm’s 
response within the local meter shed. Total precipitation depth per storm event will be determined with the 
DISTRICT-provided rain data based on the average hourly rainfall for all gauges. If a rain gauge is not 
recording, NULL values should not be included in calculation (i.e. shall not count as zero rain for that time 
step). Adjustments may be made to the final full months monitoring invoice based on observed uptimes. 

Weekly data review shall include, but should not be limited to, the following items: 

 Examination for data drift; 

 Examination of variances of water levels; 

 Comparison of the current week’s hydrographs from those recorded earlier at the same  location 
to identify unexpected level pattern changes; 

 Check for sufficient remaining battery life; and 

 Check for diminishing telemetry connection that needs to be addressed. 

TASK 15.3 DISTRICT DELIVERABLES 

none 
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TASK 15.3 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Data Hosting 
Raw level data shall be uploaded at least daily to a data hosting site that will be accessible by 
DISTRICT staff. Uploaded data shall be exportable by the DISTRICT. At least four (4) user accounts 
shall be provided for DISTRICT use. Hosting shall be provided for the entire fiscal year in which the 
CONSULTANT provides level monitoring. 

TASK 15.3 SCHEDULE 

Raw data shall be collected wirelessly via telemetry and shall be uploaded at least daily to an online platform 
for DISTRICT use. 

Task 15.4 - FINAL REPORTING 

At the end of the monitoring period, CONSULTANT shall prepare all final level data and a final report for the 
DISTRICT. Finalized level data shall be provided at the end of the monitoring period. Additional data quality 
logs shall be submitted as part of the finalized data submittal listing all site visits made for each meter 
location and explanations of observed data quality issues. DISTRICT may have finalized data verified by an 
independent third party for data quality check. If issues are discovered, CONSULTANT may need to take 
corrective actions. 

TASK 15.4 DISTRICT DELIVERABLES 

a. Precipitation Data 
Excel tables of finalized precipitation data for each rain gauge that the DISTRICT has in our 
wastewater service area (approximately 17-25 gauges). This data should be used by the 
CONSULTANT to calculate wet weather uptime. 

b. Monthly Finalized Level Data Template 
Excel workbook containing required final time series data template.  

c. Site Visit Log Template 
Excel workbook containing required Site Visit Log template. 

d. Data Quality Notes Log Template 
Excel workbook containing required Data Quality Notes Log template 

TASK 15.4 CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item subtask are listed below: 

a. Final Level Data 
Reviewed final level data shall be submitted for each meter at 5-minute intervals. This shall also 
include metered depth and battery data. During meter outages, data shall be blank (versus omitting 
dates from data or filling in 0).  

 File/Folder Name: [meter name]_FinalData_[date submitted YYYYMMDD] 

 Example: SSD_0078_046_FinalData_20171101 
b. Site Visit Log 

A log of all site visits shall be submitted including what, if any, activities were performed (such as 
maintenance of equipment, swapping out of battery, etc.), why the visit was scheduled, and the date 
of each visit. The log shall be cumulative for the entire monitoring period. 

 File: Level_SiteVisitLog_NTPxxxx_[date submitted YYYYMMDD] 

 Example: Level_SiteVisitLog_NTP0078_20171101 
c. Data Quality Notes Log 

A log explaining what data quality issues were observed, the dates the issues took place, what 
corrective action was taken if needed, why any unusual data was assumed to be valid if a 
recalibration site visit was not made after weekly data review, and an indication of if the data is still 



 
EXHIBIT G 
SPECIFIC REQUIREMENTS, SCOPE, AND DELIVERABLES Page G.34 of G.44 

usable during the issue period. Issues shall include, but not be limited to data gaps (meter outages 
lasting over 2 hours) and data shifts and unexpected data trends. The log shall be cumulative for the 
entire monitoring period. 

 File: Level_DataQualityNotesLog_NTPxxxx_[date submitted YYYYMMDD] 

 Example: Level_DataQualityNotesLog_NTP0078_20171101 
d. Final Report 

The final report should include specific details for each installed level meter. Final report shall include 
the following for each meter: general site overview and observations; average, minimum, and 
maximum depth (in); monitoring period; list of equipment outages (including reasons for outage) and 
percent uptime (total and wet weather uptime); a copy of the final site sheets; discussion of unusual 
data pattern findings and a description of why these finding were assumed to have occurred; and a 
depth-time scatter graph overlaid with rain data.  Final report shall also include reasoning for 
selecting the type of instrumentation and equipment for each site (or for overall project if all 
instrumentation and equipment is the same for the entire project). 

 File Name: Level_FinalReport_NTPxxxx_[ Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: Level_FinalReport_NTP0050_OAK_20181215 

TASK 15.4 SCHEDULE 

Final data shall be submitted within four (4) weeks of the removal of the meter. Final report, Site Visits Log, 
and Data Quality Log shall be submitted within six (6) weeks after meter removal. 

BID ITEM 16.  FLOW ISOLATION INVESTIGATION 

SCOPE/REQUIREMENTS 

CONSULTANT shall provide flow isolation investigations services as requested by the DISTRICT to identify 
potential sources of I&I. Flow isolation investigations are used to find and document active I&I sources and 
identify the pipe reaches within a metered basin that are contributing high I&I. Flow isolation investigations 
takes place between the hours of 12:00 AM and 5:00 AM, and are typically conducted immediately following 
a large rainfall event or series of rainfall events when soil saturation levels are high. Since sanitary base flows 
are low between the late night and early morning hours, flow that is observed in the system during this 
investigation period can predominantly be attributed to I&I. Flow measurements shall be taken at multiple 
locations within the investigation area during a short period of time and a downstream flow meter shall be 
installed to record flows for the entire inspection area. Flows shall be mass balanced (upstream flows 
subtracted from downstream flows) to determine which portions of the basin are contributing the most I&I 
during the investigation period.  

Each flow isolation investigation area is anticipated to be between 15,000 and 35,000 LF of sewer mains. The 
DISTRICT will provide CONSULTANT with flow isolation investigation project areas throughout the rainy 
season. However, investigations will not take place until weather forecast indicates a large storm event. The 
DISTRICT will provide CONSULTANT with up to two (2) days’ notice for when the investigation shall occur. 
Preferred conditions for flow isolation studies include a storm event (over 1-inch within a 2-day period) 
ending just prior to the investigation period, and the ground being already saturated from previous storm 
events.  

Task 18.1 - FIELD RECONNAISSANCE  

CONSULTANT is required to evaluate a minimum of 20 manholes within each investigation area. 
CONSULTANT will determine which manholes are evaluated based on field observations; the CONSULTANT 
shall ‘chase’ upstream of locations which demonstrate a significant I&I response. At each evaluated manhole, 
spot velocity measurements and depths shall be recorded for each incoming line, thereby allowing the 
CONSULTANT to determine the flow rate from each incoming line (evaluated either by topside measurement 
or via confined space entry measurement). Furthermore, a topside photo documenting the physical and 
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hydraulic conditions of the inside of the manhole shall be taken at each evaluated manhole, even if no active 
I&I is present.  

Additionally, confined space entry will be required at manholes when active sources of I&I are observed. 
During confined space entry, CONSULTANT shall take a video recording of the condition of the manhole, 
specifically where I&I is observed. All recordings shall have an audio descriptive narration by the field 
personnel. The audio shall clearly identify all important features: date, time, street names, structure 
numbers, pipe connections, pipe size, all defects, and size estimates of observed defects (in gpm and physical 
dimensions).  

All pictures and recordings shall be in color, in focus, and properly illuminated with good contrast, adequate 
and evenly spread around the manhole perimeter without loss of contrast to clearly document the condition 
of the manhole.  

CONSULTANT shall make note of any discrepancies between field conditions and GIS (e.g. manhole not 
located in the field, flow direction is inaccurate, pipe does connection does not exist, etc.) and include this 
information in the final report and final results map. 

Task 18.2 - MONITORING 

In addition to the spot measurements taken at each observed manhole, CONSULTANT shall install a flow 
meter at the most downstream manhole of each project area for the duration of the investigation. If The 
DISTRICT already has a nearby flow meter installed for the duration of the project, CONSULTANT does not 
have to install an additional flow meter; the DISTRICT will inform CONSULTANT at the beginning of each 
project if a flow meter is already installed. The DISTRICT will provide the CONSULTANT with access to the 
DISTRICT flow data.  

Task 18.3 - DATA ANALYSIS & FINAL REPORTING 

CONSULTANT shall analyze data from flow isolation investigation and compile results into a final report. The 
CONSULTANT shall use the flow meter data to create a correction factor for spot flow measurements taken 
during the study to account for changes in total basin flows observed during the investigation period (i.e. if it 
began to rain during a portion of the investigation period and basin flows were temporarily increased, then 
the correction factor would account for the increased overall flows for all spot measurements taken during 
that period). Correction factors should be equal to the maximum flow observed at the downstream flow 
meter during the flow isolation investigation period divided by the flow observed at the downstream meter 
at the time a spot measurement was taken (Qmax/Q). These correction factors shall be applied so that all spot 
measurements can be adequately compared to each other. Judgment calls to smooth the correction factor 
curve should be made if anomalous spikes appear in the downstream flow meter data during the 
investigation period. CONSULTANT shall also calculate a normalized flow rate (gallons per day per inch 
diameter mile) for I&I observed in pipe section groups between where flow measurements were taken. A 
heat map shall be created to indicate the pipe sections with the highest I&I rates. The normalized flow for 
each pipe section shall be classified with five class breaks utilizing a GIS legend provided by the DISTRICT. The 
map shall also indicate which manholes were evaluated (either topside or via confined space entry), whether 
I&I was observed in the manhole, the spot measurement locations and readings at each manhole, and if 
there are any discrepancies between field and GIS. 

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONSULTANT with the Notice to Proceed for each 
project: 

a. Overview Map  
PDF map(s) showing all the project area to be studied. 

b. Sewer Main GIS Shapefile 
GIS shapefile of all sewer mains that are a part of the project area. 
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c. Sewer Manhole GIS Shapefile  
GIS shapefile of all manholes that are a part of the project area.  

d. Flow Isolation GIS legend 
GIS legend for use by the CONSULTANT for visually displaying the determined results. 

CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item are listed below: 

a. Final Results Report 
A final PDF report shall include introduction, description of investigation area, description of the 
rainfall event leading to the investigation, description and plot of correction factor calculations 
during the investigation period, what methods were used for the investigation, general observations 
on I&I in the area based on flow data and observations, how data was manipulated (e.g. normalized 
and correction factors), and specific results (e.g. which manholes and pipe connections had I&I 
including pictures and descriptions of defects with defect size estimates).  

 File Name: FlowIsolation_FinalResultsReport_NTPxxxx_[Satellite abbr.]_[date submitted 
YYYYMMDD] 

 Example: FlowIsolation_FinalResultsReport_NTP0083_OAK_20190329 
b. Final Results Heat Map 

A final PDF heat map depicting the results of the investigation on normalized I&I rates in the project 
area. The heat map shall include a legend with the normalized I&I color classes and GPD/IDM ranges, 
corrected spot flow measurement labels at each measured pipe connection in gallons per day (label 
symbol should indicate if flow measurement was taken topside or via confined space entry, symbols 
indicating which manholes were inspected and if active I&I was observed or not, symbol indicating 
where downstream flow meter was installed, and GIS correction notes. 

 File Name: FlowIsolation_FinalResultsMap_NTPxxxx_[Satellite abbr.]_[date submitted 
YYYYMMDD] 

 Example: FlowIsolation_FinalResultsMap_NTP0083_OAK_20190329 
c. GIS Map Package (for ArcGIS Desktop) or Project File (for ArcGIS Pro) 

A GIS Map Package or Project file shall be submitted with inspection results.  

 File Name: FlowIsolation_FinalResultsGIS_NTPxxxx_[Satellite abbr.]_[date submitted 
YYYYMMDD] 

 Example: FlowIsolation_FinalResultsGIS_NTP0083_OAK_20190329 
d. Manhole Videos and Photos 

Videos and photos shall be recorded for each manhole where active I&I is observed and at each 
evaluated manhole. Audio should also be included to indicate which manhole is being observed, 
nearest address or cross-streets, description of the manhole inlets and outlets, flow conditions, and 
the defects.  

 File/Folder Name: [Asset_ID] 

 Example: SEPi19020 
e. Flow Meter Data 

Reviewed final flow data shall be submitted for each meter at 5-minute intervals. This shall also 
include depth, velocity, pressure, and temperature. During meter outages, data shall be blank (versus 
omitting dates from data or filling in 0). 

 File: [meter name]_FinalData_[date submitted YYYYMMDD] 

 Example: SSD_0078_046_FinalData_20171101 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. Flow isolation investigations shall be commenced on the day the DISTRICT specifies; the 
DISTRICT provides one (1) to two (2) days’ notice for when the investigation shall be take place, as 
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determined by weather forecast. All CONSULTANT deliverables shall be submitted to the DISTRICT within 
four (4) weeks after inspection is completed. 

BID ITEM 17.  CONDUCTIVITY MONITORING 

SCOPE/REQUIREMENTS 

CONSULTANT shall provide conductivity monitoring services as requested by the DISTRICT to identify 
potential sources of I&I. Conductivity monitoring is used to identify pipe reaches and contributing basins in 
which brackish water has entered the sanitary sewer system, as the conductivity of brackish water is 
significantly elevated in comparison to the potable water delivered to a property which is returned as 
wastewater. Conductivity monitoring shall be performed at set time intervals in concert with flow 
monitoring, in order to assess any variability of the conductivity signature. The CONSULTANT shall select the 
type of instrumentation and equipment that is best suited for accurately measuring flow and conductivity in 
a sewer environment.  

Task 16.1 - SITE RECONNAISSANCE & EQUIPMENT INSTALLATION 

CONSULTANT shall perform preliminary reconnaissance at each proposed site prior to the installation of the 
equipment in order to determine suitability for data collection. CONSULTANT shall install flow and 
conductivity monitoring equipment at the locations identified by the DISTRICT and provide detailed 
inspection results for each location. If needed, CONSULTANT shall consult with the DISTRICT to discuss 
alternative locations and/or equipment suitable for the investigation. To ensure a paper trail is maintained 
for all installation decisions, all site location change requests will be made in the ‘Investigation Notes’ column 
of the Inspection Log (template provided by the DISTRICT). The DISTRICT will respond to the site move 
requests in the Inspection Log as well. Proper documentation explaining the reason the proposed meter site 
is not suitable will be required, including photograph(s) documenting the reason. The DISTRICT shall approve 
all proposed site location changes prior to installation. 

Following receipt of all necessary permits, CONSULTANT shall install all equipment at the identified locations 
within the project area. CONSULTANT shall provide documentation of installation by providing a site sheet 
for each manhole the equipment was installed in as well as appropriate information related to the 
conductivity meter, including make, model and applicability for use in a sewer system environment. These 
site sheets should serve to provide certainty to the DISTRICT that the equipment was installed in the proper 
locations, while also detailing any limitations to the viability of data. Following completion of the monitoring 
period, CONSULTANT shall remove all equipment and return the manhole to the condition it was in prior to 
the installation.  

Task 16.2 - MONITORING & MAINTENANCE 

Equipment shall be installed for two (2) consecutive months during the dry season to capture conductivity 
throughout two (2) complete lunar phases. Conductivity and flow monitoring equipment shall collect data at 
5-minute increments. The conductivity and flow monitoring equipment shall be calibrated, at minimum, 
during installation, mid-project, and during demobilization. 

Collected flow and conductivity data shall be reviewed weekly to determine if any equipment recalibration is 
required. If needed or if telemetry is not available for a meter, that meter shall be visited at least twice per 
week for the first two weeks and once per week thereafter for calibration, data retrieval and review, and 
maintenance. If telemetry is utilized for data collection and it is determined during data review that site visits 
are not needed, then a routine physical site visit should at least be performed once approximately halfway 
through the end of the monitoring period. Meters shall be down no longer than 48 hours after each visit or 
data retrieval/review, with a total per meter up-time to be greater than 90%. 

Weekly data review shall include but should not be limited to the following items: 
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 Examination of depth versus velocity scatter graph to assess appropriate means for calculating 
flows based on the available data (i.e. evidence of: ‘dead dog’, reverse flow, hydraulic jump, 
nearby pump station, etc.); 

 Examination for velocity drift; 

 Examination of variances of water levels; 

 Comparison of the current weeks hydrograph with earlier hydrographs at the same location to 
look for unexpected flow pattern changes; 

 Check for sufficient battery remaining battery life; and 

 Check for diminishing telemetry connection that needs to be addressed. 

Finalized flow data shall be provided monthly. Logs shall be submitted as part of the monthly finalized data 
submittal listing all site visits made for each meter location and explanations of observed data quality issues.  

Task 16.3 - DATA ANALYSIS & FINAL REPORTING 

Using flow meter data and conductivity readings, CONSULTANT shall quantify how much brackish water is 
infiltrating/introduced into the sanitary sewer system and plot the resulting brackish water intrusion 
hydrograph. To calculate the brackish flow rates the CONSULTANT shall determine and utilize the 
appropriate methodologies. An example for calculating brackish contribution follows: 

𝑘𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 ∗ 𝑄𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 = (𝑘𝑏𝑎𝑠𝑒𝑓𝑙𝑜𝑤 ∗ 𝑄𝑑𝑖𝑢𝑟𝑛𝑎𝑙) + (𝑘𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ ∗ 𝑄𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ) 

 𝑘𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 – The observed conductivity. Measured by CONSULTANT in the field. 

 𝑄𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 – The observed total flow rate. Measured by CONSULTANT in the field. 

 𝑘𝑏𝑎𝑠𝑒𝑓𝑙𝑜𝑤 – The expected wastewater base flow conductivity. Assumed to be 700 µmhos/cm unless 

otherwise stated by the DISTRICT. 

 𝑄𝑑𝑖𝑢𝑟𝑛𝑎𝑙 – The expected diurnal wastewater base flow rate during the time the flow conductivity 
sample was taken. Calculated by the CONSULTANT based on flow data provided by the DISTRICT. 

 𝑘𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ - The assumed brackish dry weather conductivity. This value is to be determined by the 
CONSULTANT. The CONSULTANT shall use the observed wastewater conductivity when the tide is 
high between the hours of 12am and 4am (i.e. when much of sanitary base flow is assumed to be 
attributed to infiltration) as a basis for calculation. 

 𝑄𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ - The flow rate of brackish water intrusion. Calculated by the CONSULTANT. 

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONSULTANT with the Notice to Proceed for each 
project: 

a. Inspection Log 
An Excel document listing all conductivity meters to be installed, including meter ID, manhole ID, 
assumed pipe diameter, site notes, as well as any fields the CONSULTANT is expected to fill out as 
part of the deliverable. 

b. Overview Map  
An overview PDF map showing locations of all manholes to install conductivity meter. 

c. Detailed Map  
Detailed PDF maps showing a close up of each conductivity meter installation site. 

d. Sewer Manhole GIS Shapefile or KLM file (if CONSULTANT requests) 
GIS shapefile or KLM file of all conductivity meter locations and manholes in adjacent area. 

e. Sewer Mains GIS Shapefile or KLM file (if CONSULTANT requests) 
GIS shapefile of all adjacent sewer mains to the manholes where conductivity meters will be 
installed. 
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CONSULTANT DELIVERABLES  

Specific CONSULTANT deliverables for this Bid Item are listed below: 

a. Inspection Log 
The filled-in Excel inspection log with a list of ALL conductivity meters issued to be installed. The log 
shall include conductivity meter ID, originally issued and final manhole ID, assumed and actual 
diameter of pipe, field notes of site recon (including why sites were not able to be installed), and 
installation dates. 

 File Name: Conductivity_InspectionLog_NTPxxxx_[ Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: Conductivity_InspectionLog_NTP0050_OAK_20190120 
c. Site Sheets 

A site sheet for each conductivity and flow meter installation shall be provided. Site sheets shall 
include: overview map of site location; top-side photo of the area (site manhole lid removed and 
nearby landmarks or street signs present for site verification); a photo of inside the manhole; photo 
of meter installed; GPS coordinates of the manhole; equipment information; all pertinent site 
information (nearest address, meter ID, traffic condition, manhole asset ID, manhole material, 
manhole diameter, manhole depth, pipe material); installation dates; and general comments on 
location and installation. Note: The photographs shall be taken with sufficient effort and appropriate 
lighting to document the condition of the manhole. North arrows shall be included on all photos 
included in the site sheets. 

 File: [Meter ID, determined by the DISTRICT] 

 Example: ALA_0202_046 
e. Final Conductivity Data 

Finalized conductivity data deliverables shall be submitted for each conductivity meter site at 5-
minute intervals. This data shall include time of reading, temperature, salinity, conductivity, and 
corresponding tidal data. 

 File/Folder Name: [Meter ID]_FinalData_[ date submitted YYYYMMDD] 

 Example: ALA_0202_046_FinalData_20210701 
f. Brackish Water Intrusion Hydrograph 

Finalized calculated brackish water intrusion time-series data and hydrograph for the entire 
monitoring period. This data shall include corresponding tidal data. 

 File/Folder Name: [Meter ID]_BrackishIntrusionData_[ date submitted YYYYMMDD] 

 Example: ALA_0202_046_BrackishIntrusionData_20210701 
g. Final Report 

Final PDF report shall include the following for each meter: general site overview and observations; 
average, minimum, and maximum conductivity readings for each meter; monitoring period, list of 
equipment outages (including reasons for outage); a copy of the final site sheets; discussion of 
unusual data pattern findings and a description of why these finding were assumed to have occurred; 
charts for monitoring period (conductivity reading and tidal reading). Final report shall also include 
reasoning for selecting the type of instrumentation and equipment for each site (or for overall 
project if all instrumentation and equipment is the same for the entire project). 

 File Name: Flow_FinalReport_NTPxxxx_[ Satellite abbr.]_[date submitted YYYYMMDD] 

 Example: Flow_FinalReport_NTP0050_OAK_20181215 

SCHEDULE 

Applications for necessary permits shall be submitted to all applicable agencies within two (2) weeks of the 
Notice to Proceed. Conductivity studies shall be commenced within one (1) week of permit approval. All 
CONSULTANT deliverables shall be submitted to the DISTRICT within four (4) weeks after monitoring period is 
completed. 
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BID ITEM 18.  CONDUCTIVITY ISOLATION INVESTIGATION 

SCOPE/REQUIREMENTS 

CONSULTANT shall provide conductivity flow isolation investigations services as requested by the DISTRICT to 
identify sources of brackish water entering the sanitary sewer system, as the conductivity of brackish water is 
significantly elevated in comparison to the potable water delivered to a property which is returned as 
wastewater. Conductivity isolation investigations are used to find and identify the pipe reaches with high 
brackish water intrusion within a basin where broader scale conductivity testing has already been performed. 
Conductivity isolation investigations will be scheduled to occur during the period of highest conductivity flow 
rates and/or readings previously identified. Both flow and conductivity spot measurements shall be taken at 
multiple locations within the investigation area during a short period of time (about 2 hours of active 
investigation) while a downstream flow meter, installed and maintained by the CONSULTANT, records flows 
for the entire inspection area. The recorded values for flow and conductivity shall be mass balanced 
(upstream quantities isolated from downstream quantities) and the quantities of brackish water intrusion 
entering the sanitary system shall be determine, thereby identifying portions of the basin which are 
contributing the most brackish water during the investigation period. The CONSULTANT shall select the type 
of instrumentation and equipment that is best suited for accurately measuring flow and conductivity in a 
sewer environment. 

Conductivity isolation shall not be performed during the rain or when the ground is saturated with rainwater. 
CONSULTANT shall wait a minimum of 10 days after a rain event to conduct conductivity isolation testing.  

Task 17.1 - FIELD RECONNAISSANCE 

Each conductivity isolation investigation area is anticipated to include less than 5,000 LF of sewer mains. 
CONSULTANT is required to evaluate a minimum of 10 manholes within each investigation area. 
CONSULTANT will determine which manholes are evaluated based on field observations; the CONSULTANT 
shall ‘chase’ upstream of locations which demonstrate a significant conductivity response. At each evaluated 
manhole, localized velocity, depth, conductivity and temperature readings, shall be recorded for each 
incoming line, thereby allowing the CONSULTANT to determine the flow rate and volume of brackish water 
entering from each incoming line (evaluated by topside measurement). Furthermore, a topside photo 
documenting the physical and hydraulic conditions of the inside of the manhole shall be taken at each 
evaluated manhole.  

Confined space entry for documenting active sources of brackish water intrusion is not anticipated. However, 
if required and authorized by a scope clarification by the DISTRICT, confined space entry may be performed. 
During confined space entry, CONSULTANT would take a video recording of the condition of the manhole, 
specifically where non-wastewater water intrusion is observed. Efforts shall be made by the CONSULTANT to 
determine if the non-waste source is brackish by performing a conductivity measurement. If identified as 
brackish, CONSULTANT shall estimate the flow of the identified source. All recordings would have an audio 
descriptive narration by the field personnel. The audio would clearly identify all important features: date, 
time, street names, structure numbers, pipe connections, pipe size, all defects, and size estimates of 
observed defects (in gpm and physical dimensions).  

All pictures (and recordings if applicable) shall be in color, in focus, and properly illuminated with good 
contrast, adequate and evenly spread around the manhole perimeter without loss of contrast to clearly 
document the condition of the manhole.  

CONSULTANT shall make note of any discrepancies between field conditions and GIS (e.g. manhole not 
located in the field, flow direction is inaccurate, pipe connection does not exist, etc.) and include this 
information in the final report and final results map. 

Task 17.2 - MONITORING 

In addition to the spot measurements taken at each observed manhole, the CONSULTANT shall install a 
downstream flow meter for the duration of the project. If the DISTRICT already has a nearby flow meter 
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installed for the duration of the project, CONSULTANT shall provide necessary information for the DISTRICT 
to provide a Scope Clarification for the removal of the CONSULTANT-provided flow meter from the 
investigation; the DISTRICT will inform CONSULTANT at the beginning of each project if a flow meter is 
already installed. The DISTRICT will provide the CONSULTANT with access to the DISTRICT flow data.  

Task 17.3 - DATA ANALYSIS & FINAL REPORTING 

CONSULTANT shall analyze data from the conductivity isolation investigation and compile results into a final 
report. CONSULTANT shall calculate a normalized flow rate (gallons per day per inch diameter mile) for 
brackish water intrusion entering the sanitary system in pipe section groups between where flow and 
conductivity measurements were taken. The CONSULTANT shall use downstream flow meter data that was 
collected during dry weather prior to the conductivity isolation study to create an average low tide diurnal 
dry day pattern at 5-minute time increments. The DISTRICT will provide this flow meter data. To calculate the 
brackish flow rates the CONSULTANT shall determine and utilize the appropriate methodologies. An example 
for calculating brackish contribution follows: 

𝑘𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 ∗ 𝑄𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 = (𝑘𝑏𝑎𝑠𝑒𝑓𝑙𝑜𝑤 ∗ 𝑄𝑑𝑖𝑢𝑟𝑛𝑎𝑙) + (𝑘𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ ∗ 𝑄𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ) 

 𝑘𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 – The observed conductivity. Measured by CONSULTANT in the field. 

 𝑄𝑜𝑏𝑠𝑒𝑟𝑣𝑒𝑑 – The observed total flow rate. Measured by CONSULTANT in the field. 

 𝑘𝑏𝑎𝑠𝑒𝑓𝑙𝑜𝑤 – The expected wastewater base flow conductivity. Assumed to be 700 µmhos/cm unless 

otherwise stated by the DISTRICT. 

 𝑄𝑑𝑖𝑢𝑟𝑛𝑎𝑙 – The expected diurnal wastewater base flow rate during the time the flow conductivity 
sample was taken. Calculated by the CONSULTANT based on flow data provided by the DISTRICT. 

 𝑘𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ - The assumed brackish dry weather conductivity. This value is to be determined by the 
CONSULTANT. The DISTRICT will provide previous dry weather time series conductivity data at the 
downstream flow meter site to assist in this determination.  

 𝑄𝑏𝑟𝑎𝑐𝑘𝑖𝑠ℎ - The flow rate of brackish water intrusion. Calculated by the CONSULTANT. 

The CONSULTANT shall use installed flow meter data and historical conductivity data to create correction 
factors for spot flow and conductivity measurements taken during the study to account for changes in total 
basin flows observed and for differences in brackish water conductivity during the investigation period. These 
correction factors shall be applied so that all spot measurements can be adequately compared to each other. 
Judgment calls to smooth the correction factor curve should be made if anomalous spikes appear in the 
downstream flow meter data during the investigation period. 

A heat map shall be created to indicate the pipe sections with the highest brackish water intrusion rates. The 
normalized flow for each pipe section shall be classified with five (5) class breaks utilizing a GIS legend 
provided by the DISTRICT. The map shall also indicate which manholes were evaluated, whether brackish 
water intrusion was actively observed in the manhole, the spot measurement locations and corrected flow 
and conductivity readings at each manhole, and if there are any discrepancies between field and GIS. 

DISTRICT DELIVERABLES  

The DISTRICT will provide the following information to CONSULTANT with the Notice to Proceed for each 
project: 

a. Prior Downstream Dry Day Flow and Conductivity Data 
Excel time-series flow and conductivity data in 5-minute time increments. 

b. Overview Map  
PDF map(s) showing all the project area to be studied. 

c. Sewer Main GIS Shapefile 
GIS shapefile showing all sewer mains that are a part of the project area. 
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d. Sewer Manhole GIS Shapefile  
GIS shapefile of all manholes that are a part of the project area. 

e. Flow Isolation GIS legend 
GIS legend for use by the CONSULTANT for visually displaying the determined results. 

CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item are listed below: 

a. Final Results Report 
A final PDF report shall include introduction, description of investigation area, description and plot of 
correction factor calculations during the investigation period, description of conductivity-flow 
volume mass balancing, what methods were used for the investigation, general observations on 
brackish flow intrusion in the area based on flow data and observations, how data was manipulated 
(e.g. normalized and correction factors), and specific results (e.g. which manholes and pipe 
connections had I&I including pictures and descriptions of defects with defect size estimates). Final 
report shall also include reasoning for selecting the type of instrumentation and equipment for each 
site (or for overall project if all instrumentation and equipment is the same for the entire project). 

 File Name: ConductivityIsolation_FinalResultsReport_NTPxxxx_[Satellite abbr.]_[date submitted 
YYYYMMDD] 

 Example: ConductivityIsolation_FinalResultsReport_NTP0083_OAK_20190329 
b. Final Results Heat Map 

A final PDF heat map depicting the results of the investigation and normalized brackish water 
intrusion rates in the project area. The heat map shall include a legend with the normalized intrusion 
color classes and GPD/IDM ranges, spot flow measurement (in gallons per day) and conductivity 
measurement labels at each measured pipe connection (label symbol should indication which 
manholes were inspected and if active brackish water intrusion was observed or not), symbol 
indicating where downstream flow meter was installed, and GIS correction notes. 

 File Name: ConductivityIsolation_FinalResultsMap_NTPxxxx_[Satellite abbr.]_[date submitted 
YYYYMMDD] 

 Example: ConductivityIsolation_FinalResultsMap_NTP0083_OAK_20190329 
c. GIS Map Package (for ArcGIS Desktop) or Project File (for ArcGIS Pro) 

A GIS Map Package or Project file shall be submitted with inspection results.  

 File Name: ConductivityIsolation_FinalResultsGIS_NTPxxxx_[Satellite abbr.]_[date submitted 
YYYYMMDD] 

 Example: ConductivityIsolation_FinalResultsGIS_NTP0083_OAK_20190329 
d. Manhole Videos and Photos 

Topside videos and photos shall be taken for each evaluated manhole. Audio should also be included 
on videos to indicate which manhole is being observed, nearest address or cross-streets, description 
of the manhole inlets and outlets, flow conditions, and the defects.  

 File/Folder Name: [Asset_ID] 

 Example: SEPi19020 
e. Flow Meter Data 

Reviewed final flow data shall be submitted at 5-minute intervals. This shall also include depth, 
velocity, pressure, and temperature. During meter outages, data shall be blank (versus omitting 
dates from data or filling in 0). 

 File: [meter name]_FinalData_[date submitted YYYYMMDD] 

 Example: SSD_0078_046_FinalData_20171101 

BID ITEM 19.  MACHINE LEARNING FOR MAINLINE INSPECTION VIDEO AND SCAN ANALYSIS 

The objective of this Bid Item is to procure software tool(s) to assist in the review of sewer inspection videos 
and images. CONSULTANT shall use machine learning to process previously collected imagery and/or video of 
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sanitary sewer mains. The DISTRICT will provide the CONSULTANT with up to 300,000 linear feet of CCTV 
video inspections and/or digital imagery scans of sanitary sewer mains of various size and materials.  

Task 19.1 - DOCUMENTATION  

The CONSULTANT shall provide documentation of the artificial intelligence (AI) algorithm which describes the 
basis of sewer defect identification and expected performance metrics. At a minimum, the documentation 
shall include the following: 

a. Description of methodology to detect, identify and code different types of sewer defects, which shall 
including equivalency to NASSCO standards, and confidence threshold; 

b. Documentation of software testing completed including performance metrics, sewer data type and 
quantity as well as libraries used for machine learning; 

c. The source code, including appropriate comments for readability and programming language(s) used 
in development; and 

d. Compatibility with GIS tools and enterprise security protocols. 

Task 19.2 - VISUAL DATA ANALYSIS & PROCESSING 

The CONSULTANT shall develop and provide an algorithm to review CCTV video inspections and/or digital 
imagery scans provided by the DISTRICT and code the identified sewer defects. At a minimum, the algorithm 
and associated platform shall perform the following:  

a. Upload CCTV video inspections and screen for acceptability; 

b. Identify sewer taps at above than 95% accuracy; 

c. Allow validation and edits on AI-identified defects; and 

d. Compile tabulated results in a NASSCO compliant database or other specified format. 

Task 19.3 - FINAL REPORT  

The CONSULTANT shall submit a draft technical memorandum of the findings of the project. The 

CONSULTANT may use DISTRICT provided data to “train” the program. The technical memorandum shall 

include the following information: 

a. Effectiveness of computational algorithm in identifying sewer main defects in accordance with 
NASSCO standards; 

b. Comparison of the AI results to the previously collected PACP results; 
c. Project limitations, if any, regarding the ability to analyze the data; 
d. Data analytics efforts undertaken as part of the scope, including recommendations, if any, for 

improvement; and 
e. Recommendations for improvement of data collection and analytics. 

The DISTRICT shall review and provide comments of a draft technical memorandum and other deliverables. 

The CONSULTANT shall review and address the comments and submit of a final technical memorandum. 

Task 19.4 - MEETINGS  

The CONSULTANT shall meet with the DISTRICT to review the results of machine learning efforts and to 
discuss any additional benefits it may provide for the documentation of non-wastewater flows entering the 
wastewater collection system. The meeting will be up to four (4) hours in length. The meeting may be held 
either in the DISTRICT’s offices or remotely, such as through video-conferencing or screen share. 

Task 19.5 - RAW DATA PROCESSING  

Depending on the documentation provided by the CONSULTANT the previous results of the AI software, the 
DISTRICT may request the CONSULTANT to use AI to process un-coded sewer inspection videos or digital 
imagery scans. 
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DISTRICT DELIVERABLES 

The DISTRICT will provide the following information to CONSULTANT with the Notice to Proceed for each 
project: 

a. PACP Database 
Microsoft Access Database with inspection data recorded in accordance with the NASSCO PACP 
standards. 

b. Inspection Videos or Digital Imagery Scans 
Inspection data and viewing software (e.g. 360 Player Files or MPG video files or similar) for each 
surveyed sewer main.  

CONSULTANT DELIVERABLES 

Specific CONSULTANT deliverables for this Bid Item are listed below: 

a. AI Algorithm Technical Memorandum 
Documentation of the sewer defect identification algorithm  

b. Sewer Defect Identification Algorithm Technical Memorandum 
Documentation of the findings of the project. 

c. PACP Database  
AI-processed Microsoft Access Database with inspection data recorded in accordance with the most 
current version of NASSCO PACP standards for DISTRICT provided un-coded videos and scans. 

d. Videos and Scans with Coding 
AI-processed videos and scans and viewing software shall be submitted for coded sewer mains. 
Viewing software shall have a hyperlinked list all the inspections and coded observations for the user 
to navigate through the inspection video or scan. 
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