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EAST BAY MUNICIPAL UTILITY 
DISTRICT 

 
REQUEST FOR QUOTATION (RFQ) No. 1906 

for 
Various Sized Steel Mortar-Lined Pipe Fittings 

 
 

 Contact Person: Susan Rexin, Buyer 
 Phone Number:  (510) 287-0451 
 E-mail Address: Susan.Rexin@ebmud.com 
 

For complete information regarding this project, see RFQ posted at 
https://www.ebmud.com/business-center/materials-and-supplies-bids/current-requests-

quotation-rfqs/  or contact the EBMUD representative listed above. Please note that 
prospective bidders are responsible for reviewing this site during the RFQ process, for any 

published addenda regarding this RFQ. 
 

 
RESPONSE DUE 

by 
1:30 p.m. 

on 
November 28, 2018 

at 
EBMUD, Purchasing Division 
375 Eleventh St., First Floor 

Oakland, CA  94607 
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https://www.ebmud.com/business-center/materials-and-supplies-bids/current-requests-quotation-rfqs/
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I. STATEMENT OF WORK 

A. SCOPE 

It is the intent of these specifications, terms, and conditions to describe various sized 
steel mortar-lined pipe fittings required by the District.  
 
East Bay Municipal Utility District (District) intends to award a contract to the lowest 
cost bidder(s) whose response meets the District’s requirements. 

The scope of this project is to furnish and deliver various sized steel mortar-lined pipe 
fittings, as needed and as ordered by the District during the three (3)-year period 
January 1, 2019 through December 31, 2021, with two (2) options, to be exercised at 
the sole discretion of the District, to extend for an additional one-year period. Award 
will be made to the lowest cost bidder whose response conforms to the RFQ and 
meets the District’s requirements. 
 
It is the policy of the District to provide reliable, high-quality drinking water and 
wastewater service through sustainable operational, maintenance, and construction 
activities that avoid, minimize, or mitigate adverse effects to the environment and the 
public. Therefore, it is the intent of this RFQ to procure the most environmentally 
preferable products with equivalent or higher performance and at equal or lower cost 
than traditional products. Specific requirements from the Districts sustainability 
initiatives, that are related to this RFQ, are included in the appropriate RFQ sections. 

B. BIDDER QUALIFICATIONS 

1. Bidder Minimum Qualifications 

a. Bidder, bidder’s principal, or bidder’s staff shall have been regularly 
engaged in the business of providing steel mortar-lined pipe fittings for at 
least five (5) years. 

b. Bidder shall possess all permits, licenses, and professional credentials 
necessary to supply product and perform services as specified under this 
RFQ. 

C. SPECIFIC REQUIREMENTS 

1. THE REQUIREMENT 
 

Under these specifications, it is required that various sized steel mortar-lined pipe 
fittings be furnished and delivered F.O.B. the District’s Oakport Storage Facility, 5601 
Oakport Street, Oakland, California 94621, as ordered, during the three-year period, 
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January 1, 2019 through December 31, 2021, with two options, to be exercised at the 
sole discretion of the District, to extend for an additional one-year period. 

 
2. SPECIFICATION 
 
 Products furnished shall conform to the following specifications: 
 

a. Steel Fittings:  Fittings shall be standard weight welded fittings conforming to 
ANSI B16.9 for dimensions and to ASTM A234, Grade A or B.  Elbows shall be 
long radius pattern. 

 
b. Mortar lining shall conform to AWWA Specification C104-95 EXCEPT for Page 

3, Section 4.7 Table 1 entitled “Thickness of Lining."  Table should read, “ALL 
LINING SHOULD RANGE FROM 1/8" TO 1/4" THICK.”  NO SUBSTITUTION OF 
MATERIAL ORDERED IS ALLOWED WITHOUT PRIOR WRITTEN CONSENT OF 
THE DISTRICT. 

 
c.   Materials furnished that are in contact with water shall be NSF 61-approved 

for used with potable water.  Submit NSF-61 compliance evidence for 
District’s review and obtain District approval before lining fittings.  See 
Section C.5. 

 
d.   Details:  See Standard Drawing 309-EA (Revised June 30, 2008) for mortar-

lined steel pipe fittings.  Note these equivalent names used for pipe fitting 
sizes: 

 
District Name ANSI B16.9 Name 
16” 18-inch 
20” 22-inch 

 
3. QUANTITIES 
 
 This is a requirements contract. The quantities specified on the Bidding Sheets 

are estimates only, not guaranteed, and may be increased or decreased in any 
amount to conform to the District’s needs. Orders for the District’s requirements 
will be placed as needed.  

 

All products shall be in new and unused condition and shall be of the most current and 
up to date model. 

  Materials in Contact with Drinking Water. 
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1. All materials, equipment, or products that will be in contact with drinking water 
(potable water) shall be tested and certified as meeting the specifications of 
NSF/ANSI 61 Standard in accordance with California Code of Regulations, Title 22, 
Section 64591. Examples include, but are not limited to, valves, pumps, flow 
meters, protective materials (coatings, linings, liners), joining and sealing 
materials, pipes, tanks, pipe fittings, filters, cleaning chemicals, and lubricants. 

 
2. All materials, equipment, or products that will be in contact with drinking water 

(potable water) shall be tested and certified as “lead-free” per California Health 
and Safety Code Section 116875 and NSF 61 Annex G or NSF 372. 

 
3. All chemicals that will be in contact with drinking water shall be certified by NSF 

to NSF/ANSI Standard 60. 
 

4. For materials: 
 

a. Documentation which demonstrates current NSF/ANSI Standard 61 
certification shall be submitted by the bidder in their bid package. 
 

b. If awarded, contractor is responsible for informing the District within 5 
days, if and when their certification lapses or expires.  Failure to inform 
the District within the allotted time will be sufficient grounds for 
immediate termination of the contract.   
 

c. If awarded, contractor is responsible for informing the District, within 5 
days, if and when their certification lapses or expires.  Failure to inform 
the District within the allotted time will be sufficient grounds for 
immediate termination of the contract.   

 
D. DELIVERABLES / REPORTS  

1. DELIVERY REQUIREMENTS 

 Prior to shipping, each fitting must be stenciled with its EBMUD Stores Code in 
letters ¾-1” high.  Fittings must be palletized and shrink wrapped for shipment by 
the Contractor. 

 
 The Contractor must have sufficient quantities on hand to deliver in forty-five 

(45) days after receipt of order. 
 

 In the event the Contractor is unable to deliver the material on time, the District 
reserves the right to purchase it on the open market.  Contractor shall be liable 
for the difference in cost between the open market price and the contract price. 
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 Deliveries will be accepted between the hours of 8:00 a.m. and 4:00 p.m., 

Monday through Friday. No deliveries will be accepted on Saturdays, Sundays or 
District holidays. 

 
E. INSPECTION 

The District will inspect material after its arrival at the delivery point.  If the rejection 
rate of a sample of components is 10% or higher, all components will be rejected.  
Contractor is solely responsible for ensuring the material arrives at the District’s ship-to 
location free of defects and manufactured in strict conformance with the specifications.  
 
In the case that an item or lot is rejected, District Inspectors will provide Contractor and 
the EBMUD Purchasing Division with an Inspectors Job Report which will itemize the 
product deficiencies and required corrective action. 

 
The District reserves the right-of-access to the Contractor’s facility to verify 
conformance to this specification at the District’s expense. 

 
F. FAILURE TO MEET SPECIFICATIONS 

In the event any shipment or shipments of a Contractor’s product do not meet the 
specification or delivery requirements, the District may reject the shipment or 
shipments and, at its option, may purchase this material from any supplier on the open 
market who can meet the District’s specification requirements or the District may 
demand immediate replacement by Contractor of the non-conforming product.  Any 
costs over and above the original contract price will be charged back to the Contractor.  
In addition, Contractor shall bear the costs of removal and disposition for any delivery 
which fails to conform to the specifications. 

 
II. CALENDAR OF EVENTS 

EVENT DATE/LOCATION 
RFQ Issued November 1, 2018 
Deadline For Submission of Questions  November 9, 2018 
Response Due November 28, 2018 by 1:30 p.m. 
Anticipated Contract Start Date January 1, 2019 

 
Note: All dates are subject to change. 
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Bidders are responsible for reviewing https://www.ebmud.com/business-
center/materials-and-supplies-bids/current-requests-quotation-rfqs/  for any 
published addenda. Hard copies of addenda will not be mailed out. 
 

III. DISTRICT PROCEDURES, TERMS, AND CONDITIONS 

A. RFQ ACCEPTANCE AND AWARD  

1. RFQ responses will be evaluated to determine that they are responsive, 
responsible, and that they meet the specifications as stated in this RFQ. 

2. The District reserves the right to award to a single or to multiple Contractors, 
dependent upon what provides the lowest overall cost to the District. 

3. The District has the right to decline to award this contract or any part of it for any 
reason. 

4. Any specifications, terms or conditions, issued by the District, or those included in 
the bidder’s submission, in relation to this RFQ, may be incorporated into any 
purchase order or contract that may be awarded as a result of this RFQ. 

5. Award of contract. The District reserves the right to reject any or all proposals, to 
accept one part of a proposal and reject the other, unless the bidder stipulates to 
the contrary, and to waive minor technical defects and administrative errors, as 
the interest of the District may require. Award will be made or proposals rejected 
by the District as soon as possible after bids have been opened. 

B. BRAND NAMES, APPROVED EQUIVALENTS, DEVIATIONS, AND EXCEPTIONS  

Any references to manufacturers, trade names, brand names, and/or catalog numbers 
are intended to be descriptive, but not restrictive, unless otherwise stated, and are 
intended to indicate the quality level desired. Bidders may offer an equivalent product 
that meets or exceeds the specifications.  
 
The District reserves the right to be the sole judge of what shall be considered equal 
and/or acceptable, and may require the bidder to provide additional information and/or 
samples. If the bidder does not specify otherwise, it is understood that the brand and/or 
product referenced in this RFQ will be supplied. 
 
Taking exception to the RFQ, or failure on the part of the bidder to comply with all 
requirements and conditions of this RFQ, may subject the RFQ response to rejection. If 
no deviations are shown, the bidder will be required to furnish the material exactly as 
specified. The burden of proof of compliance with the specifications will be the 
responsibility of the bidder. 

https://www.ebmud.com/business-center/materials-and-supplies-bids/current-requests-quotation-rfqs/
https://www.ebmud.com/business-center/materials-and-supplies-bids/current-requests-quotation-rfqs/
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This RFQ is subject to acceptance only on the terms and conditions stated in this RFQ. 
Any additional or different terms and conditions proposed by the bidder are hereby 
rejected, and shall be of no force or effect unless expressly assented to in writing by the 
District.  
 
RFQ responses based on equivalent products must use Exhibit A “Exceptions, 
Clarification and Amendments” to: 

 
a.  Clearly describe the alternate offered and indicate specifically how it 

differs from the product specified in this RFQ 
 
b.  Include complete descriptive literature and/or specifications as proof that 

the proposed alternate will be equal to or better than the product named 
in this RFQ 

 
C. PRICING  

1. All prices are to be F.O.B. destination. Any freight/delivery charges are to be 
included. 

2. All prices quoted shall be in United States dollars. 

3. Price quotes shall include any and all payment incentives available to the District. 

4. Bidders are advised that in the evaluation of cost, if applicable, it will be assumed 
that the unit price quoted is correct in the case of a discrepancy between the unit 
price and extended price. 

D. PRICE ADJUSTMENTS  

Prices shall be firm for the initial one-year term of the contract.  Thereafter, prices will 
be adjusted to reflect changes in raw material costs only based on the percent change in 
the United States Bureau of Labor Statistics Producer Price Index for Iron and Steel Mills, 
ID #pcu331111331111 (Preliminary Data).  The seller is expected to manage costs 
associated with labor, overhead, and GS&A for the life of the original agreement and all 
related option-year extension periods. 

 
On or about the third calendar day of December 2019, and every six months thereafter 
(“Calibration Date”) for the term of this Agreement and extension periods, the parties 
will establish new pricing for the materials provided under this RFQ.  For purposes of 
this price adjustment calculation, material costs are assumed to be 45% of price for 
fittings 6” or less in diameter, and 52% of price for fittings 8” or larger in diameter.  
These are the factors that will be utilized to calculate baseline raw material cost relative 
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to the low bid price, regardless of the actual material cost/price ratio for the Contractor 
that submits the lowest responsible bid.  Because all other costs (except fuel) and profit 
remain fixed (Margin) the actual ratio of raw material costs to price in this calculation 
may change somewhat over the life of the agreement for the successful bidder.  
Nonetheless, the calculation described herein will not change for the life of the 
agreement to include all extension periods.  The effective date of all related 
adjustments will be January 1, and July 1. 

 
 EXAMPLE:  Price Adjustment Scenario for fittings 6” or less (for illustration only) 

   Change 1   

 % of Price 
Original 

Bid 

Prior Index 
From June 

‘19 

Calibration 
Index 

To Dec. ‘19 
Percent 
Change New Price 

Raw 
Material 
 
Iron/Stee
l Mills  

45% of Init. 
Contract Price $22.50 170.3 181.2 6.4% $23.94 

Fuel 
  (4% of Init. 
Contract Price)    $2.00 2.463 2.793 13.34% $2.27 

Fixed 
Margin 

(51% of Init. 
Contract Price) $25.50    $25.50 

Price  $50.00    $51.71 
 

   Change 2   

 % of Price 
Current 

Price 

Prior Index 
From Dec. 

‘19 

Calibration 
Index 

To June ‘20 
Percent 
Change New Price 

Raw 
Material 
 
Iron/Stee
l Mills 

(less fixed 
margin)   $23.94 181.2 186.5 2.92% $24.64 

Fuel 
(4% of Init. 
Contract Price) $2.27 2.793 2.991 7.09% $2.43 

Fixed 
Margin 

(51% of Init. 
Contract Price) $25.50    $25.50 

Price  $51.71    $52.57 
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  Note #1:  For all price adjustment calculations that fail to support a need to adjust price by on 
or about the third calendar day of December 2019, and every six months thereafter 
(“Calibration Date”) for the term of this Agreement and extension periods, the parties will 
establish new pricing for the various sized steel mortar-lined pipe fittings provided under this 
RFQ.  For purposes of this price adjustment calculation, material costs are assumed to be 45% 
of price for fittings 6” or less in diameter, and 52% of price for fittings 8” or larger in diameter.  
These are the factors that will be utilized to calculate baseline raw material cost relative to the 
low bid price, regardless of the actual material cost/price ratio for the Contractor that submits 
the lowest responsible bid.  Because all other costs (except fuel) and profit remain fixed 
(Margin), the actual ratio of raw material costs to price in this calculation may change 
somewhat over the life of the agreement for the successful bidder.  Nonetheless, the 
calculation described herein will not change for the life of the agreement to include all 
extension periods.  The effective date of all related adjustments will be January 1 and July 1. 

 
E. PROTESTS 

Protests must be in writing and must be received no later than seven (7) business days 
after the District issues the Notice of Intent to Award, which is sent to all entities who 
submitted a bid package. The District will reject the protest as untimely if it is received 
after this specified time frame. Protests will be accepted from bidders or potential 
bidders only. 
 
If the protest is mailed and not received by the District, the protesting party bears the 
burden of proof to submit evidence (e.g., certified mail receipt) that the protest was 
sent in a timely manner so that it would be received by the District within the RFQ 
protest period. 
 
Bid protests must contain a detailed and complete written statement describing the 
reason(s) for protest. The protest must include the name and/or number of the bid, the 
name of the firm protesting, and include a name, telephone number, email address and 
physical address of the protester. If a firm is representing the protester, they shall 
include their contact information in addition to that of the protesting firm.  
 
Protests must be mailed or hand delivered to the Manager of Purchasing, East Bay 
Municipal Utility District, 375 Eleventh Street, Oakland, CA  94607 or P.O. Box 24055, 
Oakland, California 94623. Facsimile and electronic mail protests must be followed by a 
mailed or hand delivered identical copy of the protest and must arrive within the seven 
day time limit. Any bid protest filed with any other District office shall be forwarded 
immediately to the Manager of Purchasing. 

 
The bid protester can appeal the determination to the requesting organization’s 
Department Director. The appeal must be submitted to the Department Director no 
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later than five working days from the date of receipt of the requesting organization’s 
determination on the protest. 
 
Such an appeal must be made in writing and must include all grounds for the appeal and 
copies of the original protest and the District’s response. The bid protester must also 
send the Purchasing Division a copy of all materials sent to the Department Director. 
The Department Director will make a determination of the appeal and respond to the 
protester by certified mail in a timely manner. If the appeal is denied, the letter will 
include the date, time, and location of the Board of Directors meeting at which staff will 
make a recommendation for award and inform the protester it may request to address 
the Board of Directors at that meeting. 
 
The District may transmit copies of the protest and any attached documentation to all 
other parties who may be affected by the outcome of the protest. The decision of the 
District as to the validity of any protest is final. This District’s final decision will be 
transmitted to all affected parties in a timely manner. 
 

F. METHOD OF ORDERING 

1. POs and payments for products and/or services will be issued only in the name of 
Contractor.  

2. Any and all change orders shall be in writing and agreed upon, in advance, by 
Contractor and the District.  

G. TERM / TERMINATION / RENEWAL 

1. The term of the contract, which may be awarded pursuant to this RFQ, will be 
three (3) years. 

2. At the sole discretion of the District, any contract which may be awarded 
pursuant to this RFQ, may be extended for two (2) additional one-year terms at 
agreed prices with all other terms and conditions remaining the same. In the 
event that a Contractor does not agree to an extension, the District shall be given 
a minimum of 90 days notice to locate a suitable replacement contractor. 

3. This Agreement may be terminated for convenience by the District provided the 
Contractor is given written notice of not less than 30 calendar days. Upon such 
termination, the District shall pay the Contractor the amount owing for the 
products ordered and satisfactorily received by the District. This shall be the sole 
and exclusive remedy to which the Contractor is properly entitled in the event of 
termination by the District. 
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4. This Agreement may be terminated for cause at any time, provided that the 
District notifies Contractor of impending action.   

H. INVOICING 

1. Payment will be made within thirty (30) days following receipt of a correct 
invoice and upon complete satisfactory receipt of product and/or performance of 
services. 

2. The District shall notify Contractor of any invoice adjustments required. 

3. Invoices shall contain, at a minimum, District purchase order number, invoice 
number, remit to address, and itemized products and/or services description. 

4. The District will pay Contractor in an amount not to exceed the total amount 
quoted in the RFQ response. 

IV. RFQ RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION 

A. DISTRICT CONTACTS 

All contact during the competitive process is to be through the contact listed on the first 
page of this RFQ. The following persons are to be contacted only for the purposes 
specified below.    

TECHNICAL SPECIFICATIONS: 
Attn:  Marshall McLeod, Senior Civil Engineer 
EBMUD-Engineering   
E-Mail:  Marshall.McLeod@ebmud.com 
PHONE:  (510) 287-1078 
 
CONTRACT EQUITY PROGRAM: 
Attn:  Contract Equity Office 
PHONE:  (510) 287-0114 

 
AFTER AWARD: 
Attn:  Tom Reinhart, Material Storage Supervisor 
EBMUD-Purchasing   
E-Mail:  Tom.Reinhart@ebmud.com  
PHONE:  (510) 287-0451 
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B. SUBMITTAL OF RFQ RESPONSE 

1. Responses must be submitted in accordance with Exhibit A – RFQ Response 
Packet, including all additional documentation stated in the “Required 
Documentation and Submittals” section of Exhibit A. 

2. Late and/or unsealed responses will not be accepted.  

3. RFQ responses submitted via electronic transmissions will not be accepted. 
Electronic transmissions include faxed RFQ responses or those sent by electronic 
mail (“e-mail”). 

4. RFQ responses will be received only at the address shown below, must be 
SEALED, and must be received at the District Purchasing Division by 1:30 p.m. on 
the due date specified in the Calendar of Events. Any RFQ response received after 
that time or date, or at a place other than the stated address cannot be 
considered and will be returned to the bidder unopened. 

All RFQ responses must be received and time stamped at the stated address by 
the time designated. The Purchasing Division's timestamp shall be considered the 
official timepiece for the purpose of establishing the actual receipt of RFQ 
responses. 

5. RFQ responses are to be addressed/delivered as follows: 

Mailed: 
Andrew Akelman, Manager of Purchasing 
East Bay Municipal Utility District 
Various Sized Steel Mortar-Lined Pipe Fittings 
RFQ No.1906 
EBMUD–Purchasing Division 
P.O. Box 24055 
Oakland, CA  94623 

 
Hand Delivered or delivered by courier or package delivery service:  

Andrew Akelman, Manager of Purchasing 
East Bay Municipal Utility District 
Various Sized Steel Mortar-Lined Pipe Fittings 
RFQ No. 1906 
EBMUD–Purchasing Division 
375 Eleventh Street, First Floor 
Oakland, CA  94607 
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Bidder's name, return address, and the RFQ number and title must also appear 
on the mailing package. 

6. All costs required for the preparation and submission of an RFQ response shall be 
borne by the bidder.  

7. California Government Code Section 4552:  In submitting an RFQ response to a 
public purchasing body, the bidder offers and agrees that if the RFQ response is 
accepted, it will assign to the purchasing body all rights, title, and interest in and 
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. 
Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 16700, 
of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the bidder for sale to the purchasing 
body pursuant to the RFQ response. Such assignment shall be made and become 
effective at the time the purchasing body tenders final payment to the bidder. 

8. Bidder expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California 
False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to 
civil remedies set forth in the California False Claim Act.   

9. The RFQ response shall remain open to acceptance and is irrevocable for a period 
of one hundred eighty (180) days, unless otherwise specified in the RFQ 
documents. 

10. It is understood that the District reserves the right to reject any or all RFQ 
responses.  

11. RFQ responses, in whole or in part, are NOT to be marked confidential or 
proprietary. The District may refuse to consider any RFQ response or part thereof 
so marked. RFQ responses submitted in response to this RFQ may be subject to 
public disclosure. The District shall not be liable in any way for disclosure of any 
such records.  
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   EXHIBIT A 
RFQ RESPONSE PACKET 

RFQ No. 1906 – VARIOUS SIZED STEEL MORTAR-LINED PIPE FITTINGS 
 

To: The EAST BAY MUNICIPAL UTILITY District (“District”) 
 
From:        

(Official Name of Bidder) 
 
RFQ RESPONSE PACKET GUIDELINES 
 
 BIDDERS ARE TO SUBMIT ONE (1) ORIGINAL HARDCOPY RFQ RESPONSE WITH ORIGINAL INK 

SIGNATURES,  CONTAINING THE FOLLOWING, IN THEIR ENTIRETY: 
o EXHIBIT A – RFQ RESPONSE PACKET 

 INCLUDING ALL REQUIRED DOCUMENTATION AS DESCRIBED IN “EXHIBIT A- 
REQUIRED DOCUMENTATION AND SUBMITTALS” 

o CONTRACT EQUITY PROGRAM APPLICABLE FORMS 
 

 ALL PRICES AND NOTATIONS MUST BE PRINTED IN INK OR TYPEWRITTEN; NO ERASURES ARE 
PERMITTED; ERRORS MAY BE CROSSED OUT AND CORRECTIONS PRINTED IN INK OR 
TYPEWRITTEN ADJACENT, AND MUST BE INITIALED IN INK BY PERSON SIGNING THE RFQ 
RESPONSE. 

 
 BIDDERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN 

INCOMPLETE RFQ RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFQ 
RESPONSE REJECTED IN TOTAL. 

 
 IF BIDDERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING 

EXCEPTION TO ANY PART OF THIS RFQ, THESE MUST BE SUBMITTED IN THE EXCEPTIONS, 
CLARIFICATIONS, AND AMENDMENTS SECTION OF THIS EXHIBIT A – RFQ RESPONSE PACKET. 
THE DISTRICT, AT ITS SOLE DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY 
DEEM THEM TO BE UNACCEPTABLE, THEREBY RENDERING THE RFQ RESPONSE DISQUALIFIED. 
 

 BIDDERS SHALL NOT MODIFY DISTRICT LANGUAGE IN ANY PART OF THIS RFQ OR ITS 
EXHIBITS, NOR SHALL THEY QUALIFY THEIR RFQ RESPONSE.  
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              BIDDER INFORMATION AND ACCEPTANCE 
 
1. The undersigned declares that all RFQ documents, including, without limitation, the RFQ, Addenda, 

and Exhibits, have been read and that the terms, conditions, certifications, and requirements are 
agreed to. 

2. The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in 
accordance with the RFQ documents. 

3. The undersigned acknowledges acceptance of all addenda related to this RFQ.   

4. The undersigned hereby certifies to the District that all representations, certifications, and statements 
made by the bidder, as set forth in this RFQ Response Packet and attachments, are true and correct 
and are made under penalty of perjury pursuant to the laws of California. 
 

5. The undersigned acknowledges that the bidder is, and will be, in good standing in the State of 
California, with all the necessary licenses, permits, certifications, approvals, and authorizations 
necessary to perform all obligations in connection with this RFQ and associated RFQ documents. 

6. It is the responsibility of each bidder to be familiar with all of the specifications, terms, and conditions 
and, if applicable, the site condition. By the submission of an RFQ response, the bidder certifies that if 
awarded a contract it will make no claim against the District based upon ignorance of conditions or 
misunderstanding of the specifications. 

7. Patent indemnity:  Contractors who do business with the District shall hold the District, its Directors, 
officers, agents, and employees, harmless from liability of any nature or kind, including cost and 
expenses, for infringement or use of any patent, copyright, or other proprietary right, secret process, 
patented or unpatented invention, article, or appliance furnished or used in connection with the 
contract or purchase order. 

8. Insurance certificates are not required at the time of submission. However, by signing Exhibit A – RFQ 
Response Packet, the bidder agrees to meet the minimum insurance requirements stated in the RFQ. 
This documentation must be provided to the District prior to execution of an agreement by the District, 
and shall include an insurance certificate which meets the minimum insurance requirements, as stated 
in the RFQ.  

9. The undersigned acknowledges that RFQ responses, in whole or in part, are NOT to be marked 
confidential or proprietary. The District may refuse to consider any RFQ response or part thereof so 
marked. RFQ responses submitted in response to this RFQ may be subject to public disclosure. The 
District shall not be liable in any way for disclosure of any such records. 

10. The undersigned bidder hereby submits this RFQ response and binds itself on award to the District 
under this RFQ to execute in accordance with such award a contract and to furnish the bond or bonds 
and insurance required by the RFQ. The RFQ, subsequent Addenda, bidder’s Response Packet, and any 
attachments, shall constitute the Contract, and all provisions thereof are hereby accepted. 



 

 
 Exhibit A – RFQ No. 1906 
REV 8/1/18 Page 3 

11. The undersigned acknowledges ONE of the following (please check only one box)*: 

 Bidder is not an SBE and is ineligible for any bid preference; OR 

  Bidder is an SBE or DVBE as described in the Contract Equity Program (CEP) and Equal 
Employment Opportunity (EEO) Guidelines, is requesting a 5% bid preference, and has 
completed the CEP and EEO forms at the hyperlink contained in the CEP and EEO section of this 
Exhibit A. 

*If no box is checked, it will be assumed that the bidder is ineligible for bid preference and none will be 
given. For additional information on SBE bid preference, please refer to the Contract Equity Program 
and Equal Employment Opportunity Guidelines at the above referenced hyperlink. 

Official Name of Bidder (exactly as it appears on Bidder’s corporate seal and invoice):         
 
Street Address Line 1:         
 
Street Address Line 2:         
 
City:        State:        Zip Code:        
 
Webpage:        
 
 

Type of Entity / Organizational Structure (check one):  

  Corporation   Joint Venture 

  Limited Liability Partnership   Partnership 

  Limited Liability Corporation   Non-Profit / Church 

  Other:        
 
Jurisdiction of Organization Structure:         
 
Date of Organization Structure:        
 
Federal Tax Identification Number:        
 
Department of Industrial Relations (DIR) Registration Number:        
 
 
Primary Contact Information: 
 

Name / Title:        
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Telephone Number:        Fax Number:        
 
E-mail Address:        

 
Street Address Line 1:         
 
City:        State:        Zip Code:        
 

 
SIGNATURE:   
 
Name and Title of Signer (printed):        
 
Dated this        day of        20       
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BID FORM(S) 
 
Cost shall be submitted on this Bid Form as is. The prices quoted shall not include Sales Tax or Use 
Tax; said tax, wherever applicable, will be paid by the District to the contractor, if licensed to collect, 
or otherwise directly to the State. 
 
No alterations or changes of any kind to the Bid Form(s) are permitted. RFQ responses that do not 
comply will be subject to rejection in total. The cost quoted below shall be the cost the District will 
pay for the term of any contract that is a result of this RFQ process.   
 
Quantities listed herein are annual estimates based on past usage and are not to be construed as a 
commitment. No minimum or maximum is guaranteed or implied.   
 
 

 
 
 

Item  

 
Estimated 

Annual 
Quantity 

 
 

    
Description 

 
 

Unit 
Price 

 
 
 

Total 
 

1. 
 

8 EA 
 
Cross Steel 6” Welding Cross STD WT Mortar 
Lined Per AWWA Spec C-104 
(EBMUD 020332) 

 
 
 
$________ 

 
 
 
$___________ 

 
2. 

 
2 EA 

 
Cross Steel 12” Welding Cross STD WT Mortar 
Lined Per AWWA Spec C-104  
(EBMUD 020334) 

 
 
 
$________ 

 
 
$___________ 

 
3. 

 
8 EA 

 
Cross Steel 8” Welding Cross STD WT Mortar 
Lined Per AWWA Spec C-104 
(EBMUD 020336) 

 
 
 
$________ $___________ 

 
4. 

 
6 EA 

 
Cross Steel 8”x6” Welding Cross STD WT 
Mortar Lined Per AWWA Spec C-104  
(EBMUD 020338) 

 
 
 
$________ 

 
 
 
$___________ 

 
5. 

 
150 EA 

 
Elbow Steel 4" 45 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022327) 

 
 
 
$________ 

 
 
$___________ 

 
6. 

 
50 EA 

 
Elbow Steel 4" 90 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022328) 

 
 
 
$________ $___________ 

 
7. 

 
500 EA 

 
Elbow Steel 6" 45 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022331) 

 
 
 
$________ 

 
 
 
$___________ 

 
8. 

 
200 EA 

 
Elbow Steel 6" 90 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022332) 

 
 
 
$________ 

 
 
$___________ 

 
9. 

 
400 EA 

 
Elbow Steel 8" 45 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022335) 

 
 
 
$________ $___________ 
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Item  

 
Estimated 

Annual 
Quantity 

 
 

    
Description 

 
 

Unit 
Price 

 
 
 

Total 
 
10. 

 
40 EA 

 
Elbow Steel 8" 90 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022336) 

 
 
 
$________ 

 
 
 
$___________ 

 
11. 

 
240 EA 

 
Elbow Steel 12" 45 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022343) 

 
 
 
$________ 

 
 
$___________ 

 
12. 

 
40 EA 

 
Elbow Steel 12” 90 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022344) 

 
 
 
$________ 

 
 
 
$___________ 

 
13. 

 
10 EA 

 
Elbow Steel 18" 45 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022350) 

 
 
 
$________ 

 
 
$___________ 

 
14. 

 
5 EA 

 
Elbow Steel 18" 90 degree, welding ell, std. wt. 
mortar-lined, as specified herein 
(EBMUD 022351) 

 
 
 
$________ $___________ 

 
15. 

 
12 EA 

 
Nipple MLS Belled, 4 ½” x 12” Belled x PE Bell 
& Spigot End Per STD DWNG 1884-A, Non 
Coated (EBMUD 047528) 

 
 
 
$________ 

 
 
 
$___________ 

 
16. 

 
120 EA 

 
Nipple MLS Belled, 6 5/8” x 12” Belled x PE Bell 
& Spigot End Per STD DWNG 1884-A, Non 
Coated (EBMUD 047532) 

 
 
 
$________ 

 
 
$___________ 

 
17. 

 
120 EA 

 
Nipple MLS Belled, 8 5/8” x 12” Belled x PE Bell 
& Spigot End Per STD DWNG 1884-A, Non 
Coated (EBMUD 047538) 

 
 
 
$________ $___________ 

 
18. 

 
30 EA 

 
Nipple MLS Belled, 12 ¾” x 12” Belled x PE Bell 
& Spigot End Per STD DWNG 1884-A, Non 
Coated (EBMUD 047546) 

 
 
 
$________ 

 
 
 
$___________ 

 
19. 

 
10 EA 

 
Nipple MLS Belled, 18” x 12” Belled x PE Bell & 
Spigot End Per STD DWNG 1884-A, Non 
Coated (EBMUD 047553) 

 
 
 
$________ 

 
 
$___________ 

 
20. 

 
25 EA 

 
Welding Reducer Steel 6 x 4, concentric std. wt. 
mortar-lined, as specified herein (EBMUD 
059333) 

 
 
 
$________ $___________ 

 
 

21. 

 
 

25 EA 

  
Welding Reducer Steel 8 x 4, concentric std. wt. 
mortar-lined, as specified herein (EBMUD 
059337) 

 
 
 
 
$________ 

 
 
 
$___________ 

 
22. 

 
75 EA 

 
Welding Reducer Steel- 8 x 6, concentric std. 
wt. mortar-lined, as specified herein (EBMUD 
059338) 
 

 
 
 
$________ 

 
 
$___________ 
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Item  

 
Estimated 

Annual 
Quantity 

 
 

    
Description 

 
 

Unit 
Price 

 
 
 

Total 
 
23. 

 
10 EA 

 
Welding Reducer Steel 12 x 4, concentric std. 
wt. mortar-lined, as specified herein (EBMUD 
059345) 

 
 
 
$________ $___________ 

 
24. 

 
5 EA 

 
Welding Reducer Steel - 12 x 6, concentric std. 
wt. mortar-lined, as specified herein (EBMUD 
059346) 

 
 
 
$________ 

 
 
 
$___________ 

 
25. 

 
5 EA 

 
Welding Reducer Steel - 12 x 8, concentric std. 
wt. mortar-lined, as specified herein (EBMUD 
059347) 

 
 
 
$________ 

 
 
$___________ 

 
26. 

 
5 EA 

 
Welding Reducer Steel - 18.0 x 8, concentric 
std. wt. mortar-lined, as specified herein 
(EBMUD 059354) 

 
 
 
$________ $___________ 

 
27. 

 
4 EA 

 
Welding Reducer Steel - 18.0 x 12, concentric 
std. wt. mortar-lined, as specified herein 
(EBMUD 059356) 

 
 
 
$________ 

 
 
 
$___________ 

 
28. 

 
2 EA 

 
Welding Reducer Steel - 22 x 12, concentric 
std. wt. mortar-lined, as specified herein 
(EBMUD 059363) 

 
 
 
$________ 

 
 
$___________ 

 
29. 

 
2 EA 

 
Welding Reducer Steel - 22 x 18, concentric 
std. wt. mortar-lined, as specified herein 
(EBMUD 059364) 

 
 
 
$________ $___________ 

 
30. 

 
35 EA 

 
Welding Tee Steel 6 x 6, std. wt. mortar-lined, 
as specified herein (EBMUD 072432) 

 
 
$________ 

 
 
$___________ 

 
31. 

 
15 EA 

 
Welding Tee Steel 6 x 4, std. wt. mortar-lined, 
as specified herein (EBMUD 072433) 

 
 
$________ 

 
$___________ 

 
32. 

 
50 EA 

 
Welding Tee Steel 8 x 8, std. wt. mortar-lined, 
as specified herein (EBMUD 072436) 

 
 
$________ $___________ 

 
33. 

 
5 EA 

 
Welding Tee Steel 8 x 4, std. wt. mortar-lined, 
as specified herein (EBMUD 072437) 

 
 
$________ 

 
 
$___________ 

 
34. 

 
100 EA 

 
Welding Tee Steel 8 x 6, std. wt. mortar-lined, 
as specified herein (EBMUD 072438) 

 
 
$________ 

 
$___________ 

 
35. 

 
10 EA 

 
Welding Tee Steel 12 x 12, std. wt. mortar-
lined, as specified herein (EBMUD 072444) 

 
 
$________ $___________ 

 
36. 

 
50 EA 

 
Welding Tee Steel 12 x 6, std. wt. mortar-lined, 
as specified herein (EBMUD 072447) 

 
 
$________ 

 
 
$___________ 

 
37. 

 
5 EA 

 
Welding Tee Steel 12 x 8, std. wt. mortar-lined, 
as specified herein (EBMUD 072448) 

 
 
$________ 

 
$___________ 

 
38. 

 
4 EA 

 
Welding Tee Steel 18 x 18, std. wt. mortar-
lined, as specified herein (EBMUD 072453) 

 
 
$________ $___________ 
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Item  

 
Estimated 

Annual 
Quantity 

 
 

    
Description 

 
 

Unit 
Price 

 
 
 

Total 
 
39. 

 
2 EA 

 
Welding Tee Steel 18 x 12, std. wt. mortar-
lined, as specified herein (EBMUD 072454) 

 
 
$________ 

 
 
$___________ 

TOTAL AMOUNT OF BID $_______________________ 
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 REQUIRED DOCUMENTATION AND SUBMITTALS 
 

 
All of the specific documentation listed below is required to be submitted with the Exhibit A – RFQ 
Response Packet. Bidders shall submit all documentation, in the order listed below, and clearly 
label each section of the RFQ response with the appropriate title (i.e. Table of Contents, Letter of 
Transmittal, Key Personnel, etc.). 
 
1. Sustainability Statement: Contractors shall submit a statement regarding any sustainable or 

environmental initiatives or practices that they or their suppliers engage in. This information 
can be in relation to the specific products procured under this RFQ or in relation to the 
manufacture, delivery, or office practices of your firm. 
 
If applicable, please also provide any information you have available on the below: 
 
a. Has your firm taken steps to enhance its ability to assess, track and address issues 

regarding Greenhouse Gas (GHG) Emissions in answer to recent legislations such as the 
Buy Clean California Act?  If so, please attach any data you can on the embedded 
greenhouse gas emissions in the production and transport of the products and/or 
services which will be provided via this RFQ. If this is not available, please describe the 
approach you plan to take in order to gather and report this information in the future. 
For further information in this topic, please see: http://www.ghgprotocol.org/scope-3-
technical-calculation-guidance  

 
2. Evidence of current NSF 60 and/or 61 certification:  
 
3. References:   

 
(a) Bidders must use the templates in the “References” section of this Exhibit A – RFQ 

Response Packet to provide references. 
(b) Bidders are to provide a list of three (3) current and three (3) former end users. References 

should have similar scope, volume, and requirements to those outlined in these 
specifications, terms, and conditions. 
 Bidders must verify the contact information for all references provided is current 

and valid. 
 Bidders are strongly encouraged to notify all references that the District may be 

contacting them to obtain a reference. 
(c) The District may contact some or all of the references provided in order to determine 

Bidder’s performance record on work similar to that described in this RFQ. The District 
reserves the right to contact references other than those provided in the RFQ response. 

 

https://leginfo.legislature.ca.gov/faces/billCompareClient.xhtml?bill_id=201720180AB262
http://www.ghgprotocol.org/scope-3-technical-calculation-guidance
http://www.ghgprotocol.org/scope-3-technical-calculation-guidance
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4. Exceptions, Clarifications, Amendments:   
 

(a) The RFQ response shall include a separate section calling out all clarifications, 
exceptions, and amendments, if any, to the RFQ and associated RFQ documents, which 
shall be submitted with Bidder’s RFQ response using the template in the “Exceptions, 
Clarifications, Amendments” section  of this Exhibit A – RFQ Response Packet. 
 

(b) THE DISTRICT IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, AND SUCH 
EXCEPTIONS MAY BE A BASIS FOR RFQ RESPONSE DISQUALIFICATION. 

 
5. Contract Equity Program: 
 

(a) Every bidder must fill out, sign, and submit the appropriate sections of the Contract 
Equity Program and Equal Employment Opportunity documents located at the hyperlink 
contained in the last page of this Exhibit A.  Special attention should be given to 
completing Form P-25, "Contractor Employment Data and Certification”. Any bidder 
needing assistance in completing these forms should contact the District's Contract 
Equity Office at (510) 287-0114 prior to submitting an RFQ response. 

 



  REFERENCES  
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RFQ No. 1906 – Various Sized Steel Mortar-Lined Pipe Fittings 
 
Bidder Name:        

Bidder must provide a minimum of six (6) references.  
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 



  REFERENCES  
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RFQ No. 1906 – Various Sized Steel Mortar-Lined Pipe Fittings 
 
Bidder Name:        
 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       

 
Company Name:       Contact Person:       
Address:       Telephone Number:       
City, State, Zip:       E-mail Address:       
Services Provided / Date(s) of Service:       
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              EXCEPTIONS, CLARIFICATIONS, AMENDMENTS 
 

   RFQ No. 1906 – Various Sized Steel Mortar-Lined Pipe Fittings 
 
Bidder Name:        
 
List below requests for clarifications, exceptions, and amendments, if any, to the RFQ and associated 
RFQ Documents, and submit with bidder’s RFQ response. The District is under no obligation to accept 
any exceptions and such exceptions may be a basis for RFQ response disqualification. 
 

Reference to: Description 
Page No. Section Item No.  

p. 23 D 1.c. Bidder takes exception to… 

                        

                        

                        

                        

                        

                        

                        

                        

                        

                        

*Print additional pages as necessary 
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CONTRACT EQUITY PROGRAM & EQUAL EMPLOYMENT OPPORTUNITY 

 
The District’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal opportunities 
for business owners of all races, ethnicities, and genders who are interested in doing business with the 
District. The program has contracting objectives, serving as the minimum level of expected contract 
participation for the three availability groups: white-men owned businesses, white-women owned businesses, 
and ethnic minority owned businesses. The contracting objectives apply to all contracts that are determined 
to have subcontracting opportunities, and to all contractors regardless of their race, gender or ethnicity. 
  
All Contractors and their subcontractors performing work for the District must be Equal Employment 
Opportunity (EEO) employers, and shall be bound by all laws prohibiting discrimination in employment. There 
shall be no discrimination against any person, or group of persons, on account of race, color, religion, creed, 
national origin, ancestry, gender including gender identity or expression, age, marital or domestic partnership 
status, mental disability, physical disability (including HIV and AIDS), medical condition (including genetic 
characteristics or cancer), genetic information, or sexual orientation.  
 
Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and 
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status as 
protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based 
on their race, color, religion, sex, sexual orientation, gender identity, or national origin in the performance 
of this contract. Moreover, these regulations require that covered prime contractors and subcontractors 
take affirmative action to employ and advance in employment individuals without regard to race, color, 
religion, sex, national origin, protected veteran status or disability. 
 
All Contractors shall include the nondiscrimination provisions above in all subcontracts. 
Please include the required completed forms with your bid.  
Non-compliance with the Guidelines may deem a bid non-responsive, and therefore, ineligible for contract 
award. Your firm is responsible for: 
 

1) Reading and understanding the CEP guidelines. 
 

2) Filling out and submitting with your bid the appropriate forms. 
 
The CEP guidelines and forms can be found at the following direct link: 
Contract Equity Program Guidelines and Forms 

 
The CEP guidelines and forms can also be downloaded from the District website at the following link: 
 http://ebmud.com/business-center/contract-equity-program/  
  
If you have questions regarding the Contract Equity Program please call (510) 287-0114. 

http://www.ebmud.com/index.php/download_file/force/2808/821/?Contract_Equity_Guidelines_May_2016.pdf
http://www.ebmud.com/index.php/download_file/force/2808/821/?Contract_Equity_Guidelines_May_2016.pdf
http://www.ebmud.com/index.php/download_file/force/2808/821/?Contract_Equity_Guidelines_May_2016.pdf
http://www.ebmud.com/index.php/download_file/force/2808/821/?Contract_Equity_Guidelines_May_2016.pdf
http://ebmud.com/business-center/contract-equity-program/
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   EXHIBIT B 
INSURANCE REQUIREMENTS 

 
 
Insurance certificates are not required at the time of submission; however, by signing Exhibit A – RFQ 
Response Packet, the bidder agrees to meet the minimum insurance requirements stated in the RFQ. 
This documentation must be provided to the District, prior to award.  
 
The following are the minimum insurance limits, required by the District, to be held by the Contractor 
performing on this RFQ:    
 
INDEMNIFICATION AND INSURANCE  
 
 A.   Indemnification 

 
CONTRACTOR expressly agrees to defend, indemnify, and hold harmless the District and its 
Directors, officers, agents, and employees from and against any and all loss, liability, expense, 
claims, suits, and damages, including attorneys' fees, arising out of or resulting from 
CONTRACTOR's, its associates', employees', subcontractors', or other agents' negligent acts, 
errors or omissions, or willful misconduct, in the operation and/or performance under this 
Agreement. 

 
 B. Insurance Requirements 

 
CONTRACTOR shall take out and maintain during the life of the Agreement all the insurance 
required in this section, and if requested shall submit certificates for review and approval by 
the District. The Notice to Proceed shall not be issued, and CONTRACTOR shall not commence 
work until such insurance has been approved by the District. The certificates shall be on forms 
approved by the District. Acceptance of the certificates shall not relieve CONTRACTOR of any of 
the insurance requirements, nor decrease the liability of CONTRACTOR. The District reserves 
the right to require CONTRACTOR to provide insurance policies for review by the District. 
 
For any coverage that is provided on a claims-made coverage form (which type of form is 
permitted only where specified) the retroactive date must be shown and must be before the 
date of this Agreement, and before the beginning of any Services related to this Agreement. 
 
The insurance requirements under this Agreement shall be the greater of (1) the minimum 
coverage and limits specified in this Agreement; or (2) the broader coverage and maximum 
limits of coverage of any insurance policies or proceeds available to the Named Insured. It is 
agreed that these insurance requirements shall not in any way act to reduce coverage that is 
broader or that includes higher limits than the minimums required herein. No representation is 
made that the minimum insurance requirements of this Agreement are sufficient to cover the 
obligations of the CONTRACTOR. 
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 C. Workers Compensation Insurance 
 

CONTRACTOR shall take out and maintain during the life of the Agreement Workers 
Compensation Insurance for all of its employees on the project. In lieu of evidence of Workers 
Compensation Insurance, the District will accept a Self-Insured Certificate from the State of 
California. CONTRACTOR shall require any subcontractor to provide it with evidence of Workers 
Compensation Insurance. 
 
Waiver of Subrogation. Workers’ Compensation insurance must contain a waiver of subrogation 
endorsement providing that each insurer waives any rights of recovery by subrogation, or 
otherwise, against the DISTRICT, its directors, officers, officials, agents, volunteers, and 
employees.  CONSULTANT shall defend and pay any damages as a result of failure to provide 
the waiver of subrogation from the insurance carrier. 

 
D. Commercial General Liability Insurance 
 

CONTRACTOR shall take out and maintain during the life of the Agreement Automobile and 
General Liability Insurance that provides protection from claims which may arise from 
operations or performance under this Agreement. If CONTRACTOR elects to self-insure (self-
fund) any liability exposure during the contract period above $50,000, CONTRACTOR is required 
to notify the District immediately. Any request to self-insure must first be approved by the 
District before the changed terms are accepted. CONTRACTOR shall require any subcontractor to 
provide evidence of liability insurance coverages. 

 
   The amounts of insurance shall be not less than the following: 
 
  $2,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile. 
  $2,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability. 

 
 The following coverages or endorsements must be included in the policy(ies):    

 
1. The District, its Directors, officers, and employees are Additional Insureds in the 

policy(ies) as to the work being performed under the contract. 

2. The coverage is Primary and non-contributory to any other applicable insurance carried 
by the District. 

 
3. The policy(ies) covers contractual liability. 
 
4. The policy(ies) is written on an occurrence basis. 
 
5. The policy(ies) covers the District’s Property in Consultant’s care, custody, and control. 
 
6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction) 

liability. 
 
7. The policy(ies) covers products and completed operations. 
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8. The policy(ies) covers the use of owned, non-owned and hired automobiles. 
 
9. The policy(ies) will not be canceled nor the above coverages/endorsements reduced 

without 30 days written notice to East Bay Municipal Utility District at the address above. 
 
 



 
REV. 10/18  GR-1 

EXHIBIT C Effective: 22 October 18 
 Supersedes: 15 October 18 
  
 
GENERAL REQUIREMENTS 
 
 
CONTENTS 
 
1. DEFINITIONS 
2. BOND 
3. CONTRACTOR’S FINANCIAL OBLIGATION 
4. SAMPLES OR SPECIMENS 
5. MATERIAL AND WORKMANSHIP 
6. DEFECTIVE WORK 
7. WARRANTY OF TITLE 
8. WARRANTY OF FITNESS 
9. SAFETY AND ACCIDENT PREVENTION 
10. CHARACTER OF WORKFORCE 
11. PREVAILING WAGES & DIR REGISTRATION 
12. PAYROLL RECORDS & ELECTRONIC SUBMISSION 
13. HOURS OF LABOR 
14. EMPLOYMENT OF APPRENTICES 
15. CHANGES 
16. EFFECT OF EXTENSIONS OF TIME 
17. DELAYS 
18. TERMINATION  
19. DAMAGES 
20. ORDER OF PRECEDENCE 
21. INDEMNIFICATION/RESPONSIBILITY 
22. PROHIBITION OF ASSIGNMENT 
23. NEWS RELEASES 
24. SEVERABILITY 
25. COVENANT AGAINST GRATUITIES 
26. RIGHTS AND REMEDIES OF THE DISTRICT 
27. WAIVER OF RIGHTS 
28. CONFIDENTIALITY 
 
 
1. DEFINITIONS 
 
 The following terms shall be given the meaning shown, unless context requires otherwise or a 
 unique meaning is otherwise specified. 
 

a. “Change Order” A Change Order is a written instrument used for modifying the contract 
with regards to the scope of Work, contract sum, and/or Contract Time. An approved 
Change Order is a Change Order signed by the District. An executed Change Order is a 
Change Order signed by both the District and the Contractor.  
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b. “Contract” means the agreement between the District and Contractor as memorialized 
in the Contract Documents. 
 

c. “Business Entity” means any individual, business, partnership, joint venture, 
corporation, sole proprietorship, or other private legal entity recognized by statute. 
 

d. “Buyer” means the District’s authorized contracting official.  
 

e. “Contract Documents” comprise the entire agreement between the District and the 
Contractor and can include the District’s contract form if used,  any purchase order, RFP, 
RFQ or Contractor response packet, and any addenda, appendices and District approved 
changes or amendments. The Contract Documents are intended to be complementary 
and include all items necessary for the Contractor’s proper execution and completion of 
the Work. Any part of the Work not shown or mentioned in the Contract Documents 
that is reasonably implied, or is necessary or usual for proper performance of the Work, 
shall be provided by the Contractor at its expense. 
 

f. “Contractor” means the Business Entity with whom the District enters into a contractual 
agreement. Contractor shall be synonymous with “supplier”, “vendor”, “consultant” or 
other similar term. 
 

g. “Day” unless otherwise specified, days are calendar days, measured from midnight to 
the next midnight. 
 

h. “District” means the East Bay Municipal Utility District, its employees acting within the 
scope of their authority, and its authorized representatives. 
 

i. “Goods” means off the shelf software and all types of tangible personal property, 
including but not limited to materials, supplies, and equipment. 
 

j. “Project Manager” shall be the District designated individual responsible for 
administering and interpreting the terms and conditions of the Contract Documents, for 
matters relating to the Contractor’s performance under the Contract with the District, 
and for liaison and coordination between the District and Contractor.  
 

k. “Work” means all labor, tasks, materials, supplies, and equipment required to properly 
fulfill the Contractor’s obligations as required in the Contract Documents. 
 

l. “Work Day” Unless otherwise specified, work day includes all days of the year except 
Saturdays, Sundays and District holidays. 
 

2. BOND 
 
a. When required in the District’s bid or proposal solicitation documents, the Contractor to 

whom award is made shall furnish a good and approved faithful performance bond 
and/or payment bond within ten business days after receiving the forms for execution.  
 

b. The bonds shall be executed by a sufficient, admitted surety insurer (i.e.: as listed on 
website http://interactive.web.insurance.ca.gov/webuser/idb_co_list$.startup) 
admitted to transact such business in California by the California Department of 
Insurance. After acceptance of the bond(s) by the District, a copy of the bond(s) will be 

http://interactive.web.insurance.ca.gov/webuser/idb_co_list$.startup
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returned to the Contractor. 
 

c. If, during the continuance of the Contract, any of the sureties, in the opinion of the 
District, are or become irresponsible, the District may require other or additional 
sureties, which the Contractor shall furnish to the satisfaction of the District within ten 
days after notice. If the Contractor fails to provide satisfactory sureties within the ten-
day period, the Contract may be terminated for cause under Article 18. 
 

3. CONTRACTOR’S FINANCIAL OBLIGATION 
 
The Contractor shall promptly make payments to all persons supplying labor and materials used 
in the execution of the contract. 
 

4. SAMPLES OR SPECIMENS 
 
The Contractor shall submit samples or prepare test specimens of such materials to be furnished 
or used in the work as the Project Manager may require. 
 

5. MATERIAL AND WORKMANSHIP 
 
a. All goods and materials must be new and of the specified quality and equal to approved 

sample, if samples have been required. In the event any goods or materials furnished or 
services provided by the Contractor in the performance of the Contract fail to conform 
to the requirements, or to the sample submitted by the Contractor, the District may 
reject the same, and it shall become the duty of the Contractor to reclaim and remove 
the item promptly or to correct the performance of services, without expense to the 
District, and immediately replace all such rejected items with others conforming to the 
Contract. All work shall be done and completed in a thorough, workmanlike manner, 
notwithstanding any omission from these specifications or the drawings, and it shall be 
the duty of the Contractor to call attention to apparent errors or omissions and request 
instructions before proceeding with the work. The Project Manager may, by appropriate 
instructions, correct errors and supply omissions, which instructions shall be binding 
upon the Contractor as though contained in the original Contract Documents. 
 

b. All materials furnished and all Work must be satisfactory to the Project Manager. Work, 
material, or machinery not in accordance with the Contract Documents, in the opinion 
of the Project Manager, shall be made to conform.  
 

6. DEFECTIVE WORK 
 
The Contractor shall replace at its own expense any part of the work that has been improperly 
executed, as determined by the Project Manager. If Contractor refuses or neglects to replace 
such defective work, it may be replaced by the District at the expense of the Contractor, and its 
sureties shall be liable therefor. 
 

7. WARRANTY OF TITLE  
 
Contractor shall warrant to the District, its successors and assigns, that the title to the materials, 
supplies or equipment covered by the Contract, when delivered to the District or to its 
successors or assigns, is free from all liens and encumbrances. 
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8. WARRANTY OF FITNESS  
 
Contractor hereby warrants that all materials furnished shall meet the requirements and 
conditions of the Contract Documents; shall be fit for the purposes intended and fulfill its design 
functions; be free of all patent and latent defects in design, materials and workmanship; and 
perform satisfactorily. It is understood and agreed that by acceptance of this warranty and the 
acceptance of the materials or supplies to be manufactured or assembled pursuant to these 
specifications, the District does not waive any warranty either expressed or implied in Sections 
2312 to 2317, inclusive, of the Commercial Code of the State of California or any products 
liability of the Contractor as determined by any applicable decision of a court of the State of 
California or of the United States. 
 

9. SAFETY AND ACCIDENT PREVENTION 
 
In performing work under the Contract on District premises, Contractor shall conform to any 
specific safety requirements contained in the Contract or as required by law or regulation. 
Contractor shall take any additional precautions as the District may reasonably require for safety 
and accident prevention purposes. Any violation of such rules and requirements, unless 
promptly corrected, shall be grounds for termination of this Contract or Contractor’s right to 
precede in accordance with the default provisions of the Contract Documents. 
 

10. CHARACTER OF WORKFORCE 
 
The Contractor shall employ none but skilled competent qualified personnel to perform the 
Work, and shall maintain discipline and order in the conduct of the Work at all times. 
 

11. PREVAILING WAGES & DIR REGISTRATION 
 
a. Please see www.dir.ca.gov for further information regarding the below.   

 
b. All Contractors and Subcontractors of any tier bidding on, or offering to perform work 

on a public works project shall first be registered with the State Department of 
Industrial Relations (DIR) pursuant to Section 1725.5 of the Labor Code. No bid will be 
accepted nor any contract entered into without proof of the Contractor and 
Subcontractors’ current registration with the DIR (LC § 1771.1). 
 

c. All public works projects awarded after January 1, 2015, are subject to compliance 
monitoring and enforcement by the DIR (LC § 1771.4) and all Contractors are required 
to post job site notices, “as prescribed by regulation” (LC § 1771.4). 
 

d. To the extent applicable, pursuant to Section 1773 of the Labor Code, the District has 
obtained from the Director of Industrial Relations of the State of California, the general 
prevailing rates of per diem wages and the general prevailing rates for holiday and 
overtime work in the locality in which the Work is to be performed, for each craft, 
classification, or type of worker needed to execute the contract. Pursuant to Section 
1773.2 of the Labor Code, a copy of the prevailing wage rates is on file with the District 
and available for inspection by any interested party at www.dir.ca.gov. 
 

e. The holidays upon which such rates shall be paid shall be all holidays recognized in the 
collective bargaining agreement applicable to the particular craft, classification, or type 

http://www.dir.ca.gov/
http://www.dir.ca.gov/
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of worker employed on the Work. 
 

f. The Contractor shall post a copy of the general prevailing rate of per diem wages at the 
jobsite pursuant to Section 1773.2 of the Labor Code. 
 

g. Pursuant to Section 1774 of the Labor Code, the Contractor and any of its 
Subcontractors shall not pay less than the specified prevailing rate of wages to all 
workers employed in the execution of the contract. 
 

h. As set forth with more specificity in Section 1773.1 of the Labor Code, "per diem" wages 
include employer payments for health and welfare, pension, vacation, travel, 
subsistence and, in certain instances, apprenticeship or other training programs, and 
shall be paid at the rate and in the amount spelled out in the pertinent prevailing wage 
determinations issued by the Director of Industrial Relations.  
 

i. The Contractor shall, as a penalty to the State or the District, forfeit not more than the 
maximum set forth in Section 1775 of the Labor Code for each calendar day, or portion 
thereof, for each worker paid less than the prevailing rates for the work or craft in which 
the worker is employed under the contract by the Contractor or by any Subcontractor 
under him. The difference between the prevailing wage rates and the amount paid to 
each worker for each calendar day or portion thereof for which such worker was paid 
less than the stipulated prevailing wage rate shall be paid to such worker by the 
Contractor.  
 

j. The specified wage rates are minimum rates only and the District will not consider and 
shall not be liable for any claims for additional compensation made by the Contractor 
because of its payment of any wage rate in excess of the general prevailing rates. All 
disputes in regard to the payment of wages in excess of those specified herein shall be 
adjusted by the Contractor at its own expense. 
 

k. General prevailing wage determinations have expiration dates with either a single 
asterisk or a double asterisk. Pursuant to California Code of Regulations, Title 8, Section 
16204, the single asterisk means that the general prevailing wage determination shall be 
in effect for the specified contract duration. The double asterisk means that the 
predetermined wage modification shall be paid after the expiration date. No adjustment 
in the Contract Sum will be made for the Contractor’s payment of these predetermined 
wage modifications. 
 

12. PAYROLL RECORDS & ELECTRONIC SUBMISSION 
 
a. The Contractor and each Subcontractor shall keep an accurate payroll record, showing 

the name, address, social security number, work classification, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker or other employee employed in connection with the 
Work. The payroll records shall be certified and shall be available for inspection in 
accordance with the provisions of Section 1776 of the Labor Code. Certified payroll 
records shall be on the forms provided by the DIR or contain the same information 
required on the Department’s form. 
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b. The Contractor shall submit for each week in which any contract Work is performed a 
copy of all payroll records to the Project Manager. The Contractor shall be responsible 
for submission of copies of payroll records of all Subcontractors.  
 

c. The Contractor or Subcontractor shall certify the payroll records as shown on the DIR 
form. In addition, the records shall be accompanied by a statement signed by the 
Contractor or Subcontractor certifying that the classifications truly reflect the Work 
performed and that the wage rates are not less than those required to be paid. 
 

d. For public works projects awarded on or after April 1, 2015, or that are still ongoing 
after April 1, 2016, no matter when awarded, each Contractor and Subcontractor shall 
furnish the certified payroll related records as more specifically described above and in 
Labor Code section 1776 directly to the Labor Commissioner (see LC § 1771.4). These 
records shall be provided to the Labor Commissioner at least monthly or more 
frequently if required by the terms of the Contract. For exception on projects covered 
by collective bargaining agreements like a PLA, please see Labor Code section 1771.4. 
 

e. In the event of noncompliance with the requirements of Section 1776 of the Labor 
Code, the Contractor shall have 10 days in which to comply subsequent to receipt of 
written notice specifying in what respects such Contractor must comply with said 
Section. Should noncompliance still be evident after such 10-day period, the Contractor 
shall, as a penalty to the State or the District, forfeit the amount set forth in Section 
1776 of the Labor Code for each calendar day, or portion thereof, for each worker, until 
strict compliance is effectuated. Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, such penalties shall be 
withheld from progress payments then due. 
 

f. The Contractor and every Subcontractor shall post at the workplace and comply with all 
required wage related workplace postings. Copies of the required postings may be 
downloaded or ordered electronically from the Department of Industrial Relations 
website at http://www.dir.ca.gov/wpnodb.html.  
 

13. HOURS OF LABOR 
 
Pursuant to the provisions of Sections 1810, et seq. of the Labor Code and any amendments 
thereof: 
 
a. Eight hours of labor constitutes a legal day's Work under the contract. 

 
b. The time of service of any worker employed upon the work shall be limited and 

restricted to eight hours during any one calendar day, and forty hours during any one 
calendar week except as provided in Article 13.iv below. 
 

c. The Contractor shall, as a penalty to the State or the District, forfeit the amount set 
forth in Section 1813 of the Labor Code for each worker employed in the execution of 
the contract by the Contractor or by any Subcontractor for each calendar day during 
which such worker is required or permitted to work more than eight hours in any 
calendar day and forty hours in any one calendar week in violation of this Article and the 
provisions of Labor Code, Sections 1810, et seq. 
 

http://www.dir.ca.gov/wpnodb.html


 
REV. 10/18  GR-7 

d. Work performed by employees of the Contractor in excess of eight hours per day, and 
forty hours during any one calendar week, shall be permitted upon compensation for all 
hours worked in excess of eight hours per day at not less than one and one-half times 
the basic rate of pay. 
 

e. The Contractor and every Subcontractor shall keep an accurate record showing the 
name of and the actual hours worked each calendar day and each calendar week by 
each worker employed by him in connection with the Work; the record shall be kept 
open at all reasonable hours to the inspection of the District and to the Division of Labor 
Standards Enforcement of the State of California. 
 

14. EMPLOYMENT OF APPRENTICES 
 
a. In the performance of the contract, the Contractor and any Subcontractor shall comply 

with the provisions concerning the employment of apprentices in Section 1777.5 of the 
Labor Code and any amendments thereof. 
 

b. In the event the Contractor or any Subcontractor willfully fails to comply with the 
aforesaid section, such Contractor or Subcontractor shall be subject to the penalties for 
noncompliance in Labor Code, Section 1777.7. 
 

15. CHANGES 
 
a. Changes in the Work can only be made in writing signed by an authorized employee of 

the District. If the change causes an increase or decrease in the contract sum, or a 
change in the time for performance under the Contract, an adjustment may be made as 
determined by the Project Manager. 
 

b. The District reserves the right to make changes in the design of materials, equipment, or 
machinery, to make alterations or additions to or deviations or subtractions from the 
Contract and any specifications and drawings, to increase or decrease the required 
quantity of any item or portion of the Work or to omit any item or portion of the Work, 
as may be deemed by the Project Manager to be necessary or advisable and to order 
such extra work as may be determined by the Project Manager to be required for the 
proper execution and completion of the whole Work contemplated. Any such changes 
will be ordered in writing by the Project Manager. The determination of the Project 
Manager on all questions relating to changes, including extra work, shall be conclusive 
and binding.  
 

c. Prior to issuing an amendment or change to the Contract, the Project Manager may 
request that the Contractor submit a proposal covering the changes. Within 10 business 
days of receiving the request, the Contractor shall submit its proposal to the Project 
Manager of all costs associated with the proposed amendment or change and any 
request for an extension of Contract time. Contractor’s proposal shall include detailed 
estimates with cost breakdowns, including labor, material, equipment, overhead, and 
profit. Labor shall be broken down into hours and rate per hour. If applicable, the 
proposal shall include a breakdown for off-site labor (including factory labor, 
engineering, etc.). The Contractor’s proposal shall include an analysis of schedule impact 
when the Contractor is requesting an adjustment in contract time. The Contractor shall 
be responsible for any delay associated with its failure to submit its change proposal 
within the time specified. If the Project Manager decides not to issue an amendment or 
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change after requesting a proposal from the Contractor, the Contractor will be notified 
in writing. The Contractor is not entitled to reimbursement for Change Order 
preparation costs if the Contractor’s proposal is not accepted by the Project Manager.  
 

d. If the Contractor agrees with the terms and conditions of the approved Change Order, 
the Contractor shall indicate its acceptance by signing the original copy and returning it 
to the Project Manager within 10 Work Days after receipt or with reasonable 
promptness and in such sequence as to not delay the Work or activities of the District or 
of separate contractors, whichever is sooner. If notice of any change is required to be 
given to a surety by the provisions of any bond, the Contractor shall provide notice and 
the amount of each applicable bond shall be adjusted separately. Payment in 
accordance with the terms and conditions set forth in the executed Change Order shall 
constitute full compensation for all Work included in the Change Order and the District 
will be released from any and all claims for direct, indirect, and impact expenses and 
additional time impact resulting from the Work. If the Contractor disagrees with the 
terms and conditions of the approved Change Order, the Contractor shall indicate 
specific areas of disagreement and return the approved Change Order to the Project 
Manager with a detailed written dispute. No payment will be made on the disputed 
work until the approved Change Order is returned to the Project Manager. However, 
whether or not the Contractor agrees with the terms and conditions of an approved 
Change Order, the Contractor shall immediately revise its sequence of operations as 
required to facilitate timely completion of the changed work and shall proceed with the 
revised work sequence.  
 

e. The Project Manager may, after having received a written cost quotation from the 
Contractor, order the Contractor, in writing, to proceed with the work prior to issuance 
of an approved Change Order through a change directive. The change directive will 
authorize the Contractor to proceed with the work subject to the cost quotation 
submitted by the Contractor. Within five days following receipt of the change directive, 
the Contractor shall submit a detailed change proposal documenting the amount of 
compensation. The Project Manager will review the change proposal and, at its option, 
will either issue an approved Change Order for the work or direct the Contractor to 
perform the work through Force Account. Until the method of compensation is 
determined and the approved Change Order is received, the Contractor shall keep full 
and complete time and material records of the cost of the ordered work and shall 
permit the Project Manager to have access to such records. An approved Change Order 
shall supersede any previously issued written change directive covering the same Work. 
 

16. EFFECT OF EXTENSIONS OF TIME  
 
The granting, or acceptance, of extensions of time to complete the Work or furnish the labor, 
supplies, materials or equipment, or any one of the aforementioned, will not operate as a 
release of Contractor or the surety on Contractor’s faithful performance bond. 
 

17. DELAYS  
 
a. The Contractor shall take reasonable precautions to foresee and prevent delays to the 

Work. When the Contractor foresees a delay event, and upon the occurrence of a delay 
event, the Contractor shall immediately notify the Project Manager of the probability or 
the actual occurrence of a delay, and its cause. With respect to all delays (compensable, 
excusable or inexcusable), the Contractor shall reschedule the Work and revise its 
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operations, to the extent possible, to mitigate the effects of the delay. Within 15 days 
from the beginning of a delay the Contractor shall provide the Project Manager with a 
detailed written description of the delay, its cause, its impact and the Contractor’s 
mitigation plans. Failure to provide the notification required above waives the 
Contractor’s right to any additional time or compensation resulting from the delay for 
whatever cause. The Project Manager will investigate the facts and ascertain the extent 
of the delay, and the Project Manager’s findings thereon shall be final and conclusive, 
except in the case of gross error. An extension of time must be approved by the Project 
Manager to be effective, but an extension of time, whether with or without consent of 
the sureties, shall not release the sureties from their obligations, which shall remain in 
full force until the discharge of the contract. 
   

b. For inexcusable delays (delays caused by circumstances within the Contractor’s control, 
the control of its subcontractors or supplies of any tier, or within the scope of the 
Contractor’s contract responsibilities) the Contractor shall not be entitled to an 
extension of time or additional compensation for any loss, cost, damage, expense or 
liability resulting directly or indirectly from the inexcusable delay. 
 

c. For excusable delays (delays to completion of the Work within the time limits set forth 
in the Contract Documents directly caused by events beyond the control of both the 
Contractor and the District, which delay is not concurrent with an inexcusable delay and 
which could not have been avoided by the Contractor through reasonable mitigation 
measures). 
 

d. For compensable delays (delays to completion of the Work within the time limits set 
forth in the Contract Documents that could not be avoided by Contractor mitigation, 
caused directly and solely by the District or by causes within the exclusive control of the 
District, and which were not concurrent with any other type of delay) the Project 
Manager will grant the Contractor an extension of the time to perform under the 
Contract and compensation in an amount that represents the Contractor’s actual direct 
costs incurred as a direct result of the compensable delay. The Contractor may recover 
its direct costs only and may not recover (and waives) all other types of indirect, 
consequential, special and incidental damages. 
 

e. For concurrent delays (two or more independent causes of delay directly preventing the 
Contractor from completing the Work within the time limits set forth in the Contract 
Documents where the delays occur at the same time during all or a portion of the delay 
period being considered, and where each of the delays would have caused delay to the 
Contractor even in the absence of any of the other delays, and none of the delays could 
have been avoided by Contractor mitigations) the following rules apply: 
  
i. One or more of the concurrent delays are excusable or compensable, then the 

period of concurrent delay will be treated as an excusable delay; and   
 

ii. All of the concurrent delays are inexcusable, then the period of concurrent delay 
will be inexcusable. 

 
18. TERMINATION  

 
a. Termination by the District for Cause: 
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i. District may terminate the Contractor’s right to proceed under the 
Contract, in whole or in part, for cause at any time after the occurrence 
of any of the following events, each of which constitutes a default: 
 
1. The Contractor becomes insolvent or files for relief under the 

bankruptcy laws of the United States. 
 

2. The Contractor makes a general assignment for the benefit of its 
creditors or fails to pay its debts as the same become due. 
 

3. A receiver is appointed to take charge of the Contractor's property. 
 

4. The Contractor fails to supply skilled supervisory personnel, an 
adequate number of properly skilled workers, proper materials, or 
necessary equipment to prosecute the Work in accordance with the 
Contract Documents. 
 

5. The Contractor fails to make progress so as to endanger 
performance of the Work within the contractually required time. 
 

6. The Contractor disregards legal requirements of agencies having 
jurisdiction over the Work, the Contractor, or the District. 
 

7. The Contractor fails to provide the District with a written plan to 
cure a District identified default within five business days after the 
District’s request for a plan to cure; the District does not accept the 
Contractor’s plan for curing its default; or the Contractor does not 
fully carry out an accepted plan to cure. 
 

8. The Contractor abandons the Work. Abandonment is conclusively 
presumed when the District requests a written plan to cure a 
default and the Contractor does not submit the plan within five 
business days of the District’s request. 
 

9. The Contractor materially fails to meet its obligations in accordance 
with the Contract Documents. 
 

10. The Contractor is in default of any other material obligation under 
the Contract Documents.  
 

ii. If any of the above events occur, the District may, in its discretion, 
require that the Contractor submit a written plan to cure its default, 
which plan must be provided to the District within 5 business days of the 
request and must include a realistic, executable plan for curing the noted 
defaults. 
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iii. Upon any of the occurrences referred to in Article 18.a.i. above, the 
District may, at its election and by notice to the Contractor, terminate the 
Contract in whole or in part; accept the assignment of any or all of the 
subcontracts; and then complete the Work by any method the District 
may deem expedient. If requested by the District, the Contractor shall 
remove any part or all of the Contractor's materials, supplies, equipment, 
tools, and machinery from the site of the Work within seven days of such 
request; and, if the Contractor fails to do so, the District may remove or 
store, and after 90 days sell, any of the same at the Contractor's expense. 
District shall pay to the Contractor the portion of the contract price 
allocable to Work completed in accordance with the Contract before the 
effective date of termination.  
 

iv. No termination or action taken by the District after termination shall 
prejudice any other rights or remedies of the District provided by law or 
by the Contract Documents. 
 

v. Conversion:  If, after termination for other than convenience, it is 
determined that the Contractor was not in default or material breach, or 
that the default or material breach was excusable, the rights and 
obligations of the parties shall be the same as if the termination had been 
issued for convenience pursuant to Article 18.b. below. 

 
b. Termination by the District for Convenience:  

 
i. The District may, at its option, and for its convenience, terminate the 

Contract at any time by giving written notice to the Contractor specifying 
the effective date of termination. Upon such termination, the Contractor 
agrees to comply with the notice and further agrees to waive any claims 
for damages, including loss of anticipated profits, on account of the 
termination; and, as the sole right and remedy of the Contractor, the 
District shall pay the Contractor as set forth below. 
 

ii. Upon receipt of a notice of termination for convenience, the Contractor 
shall, unless the notice directs otherwise, do the following: 
 
1. Immediately discontinue its performance of the Contract to the 

extent specified in the notice. 
 

2. Place no further orders or subcontracts for materials, equipment, 
services, or facilities, except as may be necessary for completion 
of a portion of the Work that is not discontinued or that is 
necessary for an orderly cessation of the Work. 
 

3. Promptly cancel, on the most favorable terms reasonably 
possible, all subcontracts to the extent they relate to the 
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performance of the discontinued portion of the Work. 
 

4. Thereafter, do only such Work as may be necessary to preserve 
and protect Work already in progress and to protect materials, 
plants, and equipment in transit to or on the site of performance. 
 

iii. Upon such termination for convenience, the District will pay to the 
Contractor the sum of the following: 
 
1. The amount of the contract sum allocable to the portion of the 

Work properly performed by the Contractor as of the effective 
date of termination, less sums previously paid to the Contractor. 
 

2. Previously unpaid costs of any items delivered to the project site 
that were already fabricated for subsequent incorporation into 
the Work. 
 

3. Any proven losses with respect to materials and equipment 
directly resulting from the termination. 
 

4. Reasonable demobilization costs. 
 

iv. The above reimbursement is the sole and exclusive remedy to which the 
Contractor is entitled in the event the contract is terminated for 
convenience; and the Contractor expressly waives any other claims, 
damages, demands, compensation or recovery related to this contract or 
project. The Contractor agrees to sign a general release incorporating this 
waiver.     
 

c. Effect of Termination:  Upon termination, the obligations of the Contract shall 
continue as to portions of the Work already performed and, subject to the 
Contractor's obligations under Article 18.b.ii, as to bona fide obligations assumed 
by the Contractor prior to the date of termination. 
 

d. Force Majeure:  If the contract is suspended or terminated by the District 
because Contractor’s performance is prevented or delayed by an event including 
an irresistible, superhuman cause, or by the act of public enemies of the State of 
California or of the United States (“Force Majeure”) , the Contractor will be paid 
for Work performed prior to the Force Majeure event at either (i) the unit prices 
named in the Contract; or (ii) in the event no unit prices are named, a sum equal 
to the percentage of the total contract amount that matches the percentage of 
the total contract Work performed prior to the Force Majeure event. 

 
19. DAMAGES 

 
All losses or damages to material or equipment to be furnished pursuant to the Contract 
Documents occurring prior to receipt and final acceptance of the Work shall be sustained by the 
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Contractor. The Contractor shall sustain all losses arising from unforeseen obstructions or 
difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any 
action of the elements prior to final acceptance of the work, or from an act or omission on the 
part of the Contractor not authorized by the Contract Documents. 
 

20. ORDER OF PRECEDENCE 
 
a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the 

order of precedence is as follows. Within the same order of precedence, specific 
requirements shall take precedence over general requirements. 
 
i. Approved Change Orders. 

 
ii. Addenda. 

 
iii. RFQ or RFP. 

 
iv. Referenced Standard Specifications and Drawings. 

 
v. Contractor’s Response Packet. 

 
b. With reference to drawings: 

 
i. Numerical dimensions govern over scaled dimensions. 

 
ii. Detailed drawings govern over general drawings. 

 
iii. Addenda/Change Order drawings govern over contract drawings. 

 
iv. Contract drawings govern over standard drawings. 

 
v. Notes apply only to the drawing where the notes appear, unless classified as 

“typical” or intended to apply elsewhere in which case they apply to all 
drawings where the conditions or circumstance noted occurs. 
 

vi. Typical details apply to all drawings unless a specific different detail is shown. 
 

21. INDEMNIFICATION/RESPONSIBILITY  
 
a. Contractor shall indemnify, keep and save harmless the District and each of its directors, 

officers, agents and employees against any and all suits, claims or actions arising out of 
any of the following:  
 
i. Any injury to persons or property that may occur, or that may be alleged to have 

occurred, arising from the performance or implementation of this Contract; or  
 

ii. Any allegation that materials or services developed, provided or used for this Contract 
infringe or violate any copyright, trademark, patent, trade secret, or any other 
intellectual-property or proprietary right of any third party. 
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b. Contractor further agrees to defend any and all such actions, suits or claims and pay all 
charges of attorneys and all other costs and expenses of defenses as they are incurred. 
If any judgment is rendered, or settlement reached, against the District or any of the 
other agencies or individuals enumerated above in any such action, Contractor shall, at 
its expense, satisfy and discharge the same.  
 

c. This indemnification shall survive termination or expiration of the Contract. 
 

22. PROHIBITION OF ASSIGNMENT  
 
The Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties or 
obligations under this Contract. 
 

23. NEWS RELEASES  
 
The Contractor, its employees, subcontractors, and agents shall not refer to the District, or use 
any logos, images, or photographs of the District for any commercial purpose, including, but not 
limited to, advertising, promotion, or public relations, without the District's prior written 
consent. Such written consent shall not be required for the inclusion of the District's name on a 
customer list.  
 

24. SEVERABILITY 
 
Should any part of the Contract be declared by a final decision by a court or tribunal of 
competent jurisdiction to be unconstitutional, invalid or beyond the authority of either party to 
enter into or carry out, such decision shall not affect the validity of the remainder of the 
Contract, which shall continue in full force and effect, provided that the remainder of the 
Contract can be interpreted to give effect to the intentions of the parties. 
 

25. COVENANT AGAINST GRATUITIES  
 
The Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise) 
were offered or given by the Contractor, or any agent or representative of the Contractor, to 
any officer or employee of the District with a view toward securing the Contract or securing 
favorable treatment with respect to any determinations concerning the performance of the 
Contract. For breach or violation of this warranty, the District shall have the right to terminate 
the Contract, either in whole or in part, and any loss or damage sustained by the District in 
procuring on the open market any items which Contractor agreed to supply shall be borne and 
paid for by the Contractor. The rights and remedies of the District provided in this clause shall 
not be exclusive and are in addition to any other rights and remedies provided by law or in 
equity. 
 

26. RIGHTS AND REMEDIES OF THE DISTRICT 
 
The rights and remedies of the District provided herein shall not be exclusive and are in addition 
to any other rights and remedies provided by law or under the Contract. 
 

27. WAIVER OF RIGHTS 
 
Any action or inaction by the District or the failure of the District on any occasion, to enforce any 
right or provision of the Contract, shall not be construed to be a waiver by the District of its 
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rights and shall not prevent the District from enforcing such provision or right on any future 
occasion. Rights and remedies are cumulative and are in addition to any other rights or 
remedies that the District may have at law or in equity. 
 
 

28. CONFIDENTIALITY  
 
Contractor agrees to maintain in confidence and not disclose to any person or entity, without 
the District's prior written consent, any trade secret or confidential information, knowledge or 
data relating to the products, process, or operation of the District. Contractor further agrees to 
maintain in confidence and not to disclose to any person or entity, any data, information, 
technology, or material developed or obtained by Contractor during the term of the Contract. 
The covenants contained in this paragraph shall survive the termination of this Contract for 
whatever cause. 
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