

December 1, 2015

## ADDENDUM 1

### TO PROSPECTIVE PROPOSERS FOR THE CHABOT DAM SEISMIC UPGRADE AND USL RESERVOIR TOWER UPGRADES, RFP NO. CON-003

Notice is hereby given that RFP CON-003 of the East Bay Municipal Utility District has been revised as follows:

1. Cover Page:

A. The Response Due Date is changed to December 11, 2015, 4:00 pm

2. Section II. – Calendar of Events

A. Replace with the table below:

<b>EVENT</b>	<b>DATE</b>
<b>RFP Issued</b>	November 16, 2015
<b>Response Due</b>	December 11, 2015 by 4:00 p.m.
<b>Interview Firms</b>	Week of January 11, 2016
<b>Notify Firms of Ranking</b>	January 18, 2016
<b>Complete Negotiations</b>	February 19, 2016
<b>Board Award</b>	March 22, 2016
<b>Execute Contract and NTP</b>	April 1, 2016

ADDRESS ANY QUESTIONS REGARDING THIS ADDENDUM TO THE PROJECT  
MANAGER AT [jprosper@ebmud.com](mailto:jprosper@ebmud.com)

ACKNOWLEDGMENT OF RECEIPT OF THIS ADDENDUM SHALL BE INDICATED BY  
INSERTING THE ADDENDUM NUMBER AND ITS DATE ON THE EXHIBIT 1, PAGE 2