EAST BAY MUNICIPAL UTILITY
DISTRICT

REQUEST FOR QUOTATION (RFQ) No. 1614
for
NetApp™ Hardware, Software & Support

For complete information regarding this project, see RFQ posted at
http://www.ebmud.com/business-opportunities or contact the EBMUD representative
listed below. Thank you for your interest!

Contact Person: Kelley Smith, Purchasing Contract Supervisor
Phone Number: (510) 287-0355
E-mail Address: ksmith@ebmud.com

Please note that prospective bidders are responsible for reviewing
http://ebmud.com/business, during the RFQ process, for any published addenda regarding
this RFQ.

RESPONSE DUE
by
1:30 p.m.
on
January 13, 2016
at
EBMUD, Purchasing Division
375 Eleventh St., First Floor
Oakland, CA 94607

E/S 375 Eleventh Street, Oakland, CA 94607

EBMUD Website: ebmud.com

Note: EBMUD is committed to reducing environmental impacts across our entire supply chain. If printing this document, please print
only what you need, print double-sided, and use recycled-content paper.
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NetApp™ Hardware, Software & Support

l. STATEMENT OF WORK

A.

RFQ ¢ 08/28/15

SCOPE

It is the intent of these specifications, terms, and conditions to describe the NetApp
hardware, software and related support services required by the East Bay Municipal
Utility District (District)

The District intends to award a three (3) year Purchase Order to the lowest cost bidder
whose response meets the District’s requirements.

BIDDER QUALIFICATIONS

1. Bidder Minimum Qualifications

a. Bidder, bidder’s principal, or bidder’s staff shall have been regularly
engaged in the business of providing enterprise-class computer systems
storage hardware, software, and related services for at least ten (10)
years.

b. Bidder shall be a NetApp STAR (Storage Authorized Reseller) Partner with
the following NetApp Business Capabilities:

(1) Clustered Data ONTAP Specialization

(2) Professional Services

(3) Professional Services Certified 7-Mode

(4) Professional Services Certified Clustered Data ONTAP
(5) Resale

(6) State and Local Government

C. Bidder shall possess all permits, licenses, and professional credentials
necessary to supply product and perform services as specified under this
RFQ.

SPECIFIC REQUIREMENTS

All products shall be in new and unused condition and shall be of the most current and
up to date model.

The specific hardware, software and support services are fully described in Exhibit A-
Bid Form.

RFQ No. 1614
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NetApp™ Hardware, Software & Support

RFQ ¢ 08/28/15

Contractor shall provide EBMUD with a 45-day right of return for all hardware and
software described in this RFQ. The 45 day period shall begin when the equipment is
shipped to the District. Under the “Right of Return” (ROR), the District shall have the
right to return the all specified hardware and software during the 45 day ROR term,
without penalty. All other terms of purchase; invoice payment, service start date,
warranty, etc. remain unchanged. A Right of Return does not change the start date of
service entitlement. The invoice payment is due on Day 45, not 45 days after the ROR
period.

EBMUD will qualify the installation for acceptance to meet or better the following
criteria:
e Sustain ~200K IOPS @ 1-3ms latency operation for a full production workload
during the ROR period.

After this period, and if the standard has been met, the District shall provide written

acceptance of testing to the Contractor and all invoices for hardware, software and
services shall be paid.

FAILURE TO MEET SPECIFICATIONS

In the event any shipment or shipments of a Contractor’s product do not meet the
specification or delivery requirements, the District may reject the shipment or
shipments and, at its option, may purchase this material from any supplier on the open
market who can meet the District’s specification requirements or the District may
demand immediate replacement by Contractor of the non-conforming product. Any
costs over and above the original contract price will be charged back to the Contractor.
In addition, Contractor shall bear the costs of removal and disposition for any delivery
which fails to conform to the specifications.

INSPECTION

The District will inspect material after its arrival at the delivery point. If the rejection
rate of a sample of components is 10% or higher, all components will be rejected.
Contractor is solely responsible for ensuring the material arrives at the District’s ship-to
location free of defects and manufactured in strict conformance with the specifications.

The District reserves the right-of-access to the Contractor’s facility to verify
conformance to this specification at the District’s expense.

RFQ No. 1614
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NetApp™ Hardware, Software & Support

ll. CALENDAR OF EVENTS

EVENT DATE/LOCATION
RFQ Issued December 23, 2015
Response Due January 13, 2016 by 1:30 p.m.
Anticipated Contract Start Date February 11, 2016

Note: All dates are subject to change.

lll.  DISTRICT PROCEDURES, TERMS, AND CONDITIONS

A.

RFQ ¢ 08/28/15

RFQ ACCEPTANCE AND AWARD

1.

RFQ responses will be evaluated to determine that they are responsive,
responsible, and that they meet the specifications as stated in this RFQ.

The District reserves the right to award to a single or to multiple Contractors,
dependent upon what provides the lowest overall cost to the District.

The District has the right to decline to award this contract or any part of it for any
reason.

Any specifications, terms or conditions, issued by the District, or those included in
the bidder’s submission, in relation to this RFQ, may be incorporated into any PO
or contract that may be awarded as a result of this RFQ.

Award of contract. The right is reserved to reject any or all proposals, to accept
one part of a proposal and reject the other, unless the bidder stipulates to the
contrary, and to waive technical defects, as the interest of the District may
require. Award will be made or proposals rejected by the District as soon as
possible after bids have been opened.

BRAND NAMES, APPROVED EQUIVALENTS, DEVIATIONS, AND EXCEPTIONS

The District reserves the right to be the sole judge of what shall be considered equal
and/or acceptable, and may require the bidder to provide additional information and/or
samples. If the bidder does not specify otherwise, it is understood that the brand and/or
product referenced in this RFQ will be supplied.

Taking exception to the RFQ, or failure on the part of the bidder to comply with all
requirements and conditions of this RFQ, may subject the RFQ response to rejection. If
no deviations are shown, the bidder will be required to furnish the material exactly as
specified. The burden of proof of compliance with the specifications will be the
responsibility of the bidder.

RFQ No. 1614
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This RFQ is subject to acceptance only on the terms and conditions stated in this RFQ.
Any additional or different terms and conditions proposed by the bidder are hereby
rejected, and shall be of no force or effect unless expressly assented to in writing by the
District.

Proposals shall be accompanied by complete technical and descriptive data necessary to
determine equality of the material, product, thing, or service. Samples shall be provided
when requested. The burden of proof as to availability, comparative quality, suitability,
and performance of the proposed substitution shall be upon the bidder. The bidder will
not be reimbursed for any work and costs necessary for making the substitution
workable. Proposals will be evaluated and deemed accepted, rejected, or incomplete
by the District; the District will be the sole judge as to such matters.

RFQ responses based on equivalent products must use Exhibit A “Exceptions,
Clarification and Amendments” to:

a. Clearly describe the alternate offered and indicate specifically how it
differs from the product specified in this RFQ

b. Include complete descriptive literature and/or specifications as proof that
the proposed alternate will be equal to or better than the product named
in this RFQ

C. PRICING

1. All prices are to be F.O.B. destination. Any freight/delivery charges are to be
included.

2. All prices quoted shall be in United States dollars.
3. Price quotes shall include any and all payment incentives available to the District.

4, Bidders are advised that in the evaluation of cost, if applicable, it will be assumed
that the unit price quoted is correct in the case of a discrepancy between the unit
price and extended price.

RFQ No. 1614
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PROTESTS

Protests must be in writing and must be received no later than seven (7) business days
after either of the following: posting of the RFQ results on the District’s website
(www.ebmud.com), or notification of selection/non-selection, whichever is sooner. The
District will reject the protest as untimely if it is received after this specified time frame.
Protests will be accepted from bidders or potential bidders only.

If the protest is mailed and not received by the District, the protesting party bears the
burden of proof to submit evidence (e.g., certified mail receipt) that the protest was
sent in a timely manner so that it would be received by the District within the RFQ
protest period.

Bid protests must contain a detailed and complete written statement describing the
reason(s) for protest. The protest must include the name and/or number of the bid, the
name of the firm protesting, and include a name, telephone number, email address and
physical address of the protestor. If a firm is representing the protestor, they shall
include their contact information in addition to that of the protesting firm.

Protests must be mailed or hand delivered to the Manager of Purchasing, East Bay
Municipal Utility District, 375 Eleventh Street, Oakland, CA 94607 or P.O. Box 24055,
Oakland, California 94623. Facsimile and electronic mail protests must be followed by a
mailed or hand delivered identical copy of the protest and must arrive within the seven
day time limit. Any bid protest filed with any other District office shall be forwarded
immediately to the Manager of Purchasing.

The bid protester can appeal the determination to the requesting organization’s
Department Director. The appeal must be submitted to the Department Director no
later than five working days from the date of receipt of the requesting organization’s
determination on the protest.

Such an appeal must be made in writing and must include all grounds for the appeal and
copies of the original protest and the District’s response. The bid protester must also
send the Purchasing Division a copy of all materials sent to the Department Director.
The Department Director will make a determination of the appeal and respond to the
protester by certified mail in a timely manner. If the appeal is denied, the letter will
include the date, time, and location of the Board of Directors meeting at which staff will
make a recommendation for award and inform the protester it may request to address
the Board of Directors at that meeting.

The District may transmit copies of the protest and any attached documentation to all
other parties who may be affected by the outcome of the protest. The decision of the

RFQ No. 1614
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District as to the validity of any protest is final. This District’s final decision will be
transmitted to all affected parties in a timely manner.

E. METHOD OF ORDERING

1. Written POs may be issued upon approval of written itemized quotations
received from the Contractor.

2. POs and payments for products and/or services will be issued only in the name of
Contractor.
3. Any and all change orders shall be in writing and agreed upon, in advance, by

Contractor and the District.

F. TERM / TERMINATION / RENEWAL

1. The term of the contract, which may be awarded pursuant to this RFQ, will be
three (3) years.

2. This Agreement may be terminated for convenience by the District provided the
Contractor is given written notice of not less than 30 calendar days. Upon such
termination, the District shall pay the Contractor the amount owing for the
products ordered and satisfactorily received by the District. This shall be the sole
and exclusive remedy to which the Contractor is properly entitled in the event of
termination by the District.

3. This Agreement may be terminated for cause at any time, provided that the
District notifies Contractor of impending action.

G. WARRANTY

1. Bidder expressly warrants that all goods and services to be furnished pursuant to
any contract awarded it arising from the Bid will conform to the descriptions and
specifications contained herein and in supplier catalogs, product brochures and
other representations, depictions or models, and will be free from defects, of
merchantable quality, good material, and workmanship. Bidder expressly
warrants that all goods and services to be furnished pursuant to such award will
be fit and sufficient for the purpose(s) intended. This warranty shall survive any
inspections, delivery, acceptance, payment, or contract termination for any
reason, by the District. Bidder warrants that all work and services furnished
hereunder shall be guaranteed for a period of three (3) years from the date of
acceptance by the District.

RFQ No. 1614
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H.

1.

INVOICING

Payment will be made within forty-five (45) days of the date of shipment and
following receipt of a correct invoice and upon complete satisfactory receipt of
product and/or performance of services.

The District shall notify Contractor of any invoice adjustments required.

Invoices shall contain, at a minimum, District PO number, invoice number, remit
to address, and itemized products and/or services description.

The District will pay Contractor in an amount not to exceed the total amount
quoted in the RFQ response.

IV. RFQ RESPONSE SUBMITTAL INSTRUCTIONS AND INFORMATION

A.

RFQ ¢ 08/28/15

DISTRICT CONTACTS

All contact during the competitive process is to be through the contact listed on the first
page of this RFQ. The following persons are only to be contacted for the purposes
specified below.

TECHNICAL SPECIFICATIONS:

Attn: Harry Richardson, Supervising Systems Programmer
EBMUD- Information Systems Department

E-Mail: hrichard@ebmud.com

PHONE: Phone Number: (510) 287-0224

CONTRACT EQUITY PROGRAM:
Attn: Contract Equity Office
PHONE: (510) 287-0114

SUBMITTAL OF RFQ RESPONSE

1.

2.

Late and/or unsealed responses will not be accepted.

RFQ responses submitted via electronic transmissions will not be accepted.
Electronic transmissions include faxed RFQ responses or those sent by electronic
mail (“e-mail”).

RFQ responses will be received only at the address shown below, must be
SEALED, and must be received at the District Purchasing Division by 1:30 p.m. on
the due date specified in the Calendar of Events. Any RFQ response received after
that time or date, or at a place other than the stated address cannot be
considered and will be returned to the bidder unopened.

RFQ No. 1614
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RFQ ¢ 08/28/15

All RFQ responses must be received and time stamped at the stated address by
the time designated. The Purchasing Division's timestamp shall be considered the
official timepiece for the purpose of establishing the actual receipt of RFQ
responses.

RFQ responses are to be addressed/delivered as follows:

Mailed:
Andrew Akelman, Manager of Purchasing
East Bay Municipal Utility District
NetApp™ Hardware, Software & Support
RFQ No. 1614
EBMUD—-Purchasing Division
P.O. Box 24055
Oakland, CA 94623

Hand Delivered or delivered by courier or package delivery service:
Andrew Akelman, Manager of Purchasing
East Bay Municipal Utility District
NetApp™ Hardware, Software & Support
RFQ No. 1614
EBMUD—-Purchasing Division
375 Eleventh Street, First Floor
Oakland, CA 94607

Bidder's name, return address, and the RFQ number and title must also appear
on the mailing package.

Bidders are to submit one (1) original hardcopy RFQ response (Exhibit A — RFQ
Response Packet, including Contract Equity Program forms and all additional
documentation stated in the “Required Documentation and Submittals” section
of Exhibit A), all with original ink signatures.

All costs required for the preparation and submission of an RFQ response shall be
borne by the bidder.

California Government Code Section 4552: In submitting an RFQ response to a
public purchasing body, the bidder offers and agrees that if the RFQ response is
accepted, it will assign to the purchasing body all rights, title, and interest in and
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C.
Sec. 15) or under the Cartwright Act (Chapter 2, commencing with Section 16700,
of Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, materials, or services by the bidder for sale to the purchasing

RFQ No. 1614
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C.

RFQ ¢ 08/28/15

10.

body pursuant to the RFQ response. Such assignment shall be made and become
effective at the time the purchasing body tenders final payment to the bidder.

Bidder expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California
False Claims Act, Cal. Gov. Code, §12650 et seq.), the District will be entitled to
civil remedies set forth in the California False Claim Act.

The RFQ response shall remain open to acceptance and is irrevocable for a period
of one hundred eighty (180) days, unless otherwise specified in the RFQ
documents.

It is understood that the District reserves the right to reject any or all RFQ
responses.

RESPONSE FORMAT

1.

Bidders shall not modify any part of Exhibits A, B, or C, or qualify their RFQ
responses. Bidders shall not submit to the District a re-typed or otherwise re-
created version of these documents or any other District-provided document.

RFQ responses, in whole or in part, are NOT to be marked confidential or
proprietary. The District may refuse to consider any RFQ response or part thereof
so marked. RFQ responses submitted in response to this RFQ may be subject to
public disclosure. The District shall not be liable in any way for disclosure of any
such records.

RFQ No. 1614
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EEMVD EXHIBIT A

RFQ RESPONSE PACKET
RFQ No. 1614— NetApp™ Hardware, Software & Support

To:  The EAST BAY MUNICIPAL UTILITY District (“District”)

From:

(Official Name of Bidder)
RFQ RESPONSE PACKET GUIDELINES

= AS DESCRIBED IN SECTION IV- RFQ RESPONSE SUBMITTAL INSTRUCTIONS AND
INFORMATION, BIDDERS ARE TO SUBMIT ONE (1) ORIGINAL HARDCOPY RFQ RESPONSE
WITH ORIGINAL INK SIGNATURES, CONTAINING THE FOLLOWING, IN THEIR ENTIRETY:
o EXHIBIT A — RFQ RESPONSE PACKET, INCLUDING CONTRACT EQUITY PROGRAM
FORMS AND ALL ADDITIONAL REQUIRED DOCUMENTATION AS DESCRIBED IN EXHIBIT
A - “REQUIRED DOCUMENTATION AND SUBMITTALS”

= ALL PRICES AND NOTATIONS MUST BE PRINTED IN INK OR TYPEWRITTEN; NO ERASURES ARE
PERMITTED; ERRORS MAY BE CROSSED OUT AND CORRECTIONS PRINTED IN INK OR
TYPEWRITTEN ADJACENT, AND MUST BE INITIALED IN INK BY PERSON SIGNING THE RFQ
RESPONSE.

= BIDDERS THAT DO NOT COMPLY WITH THE REQUIREMENTS, AND/OR SUBMIT AN
INCOMPLETE RFQ RESPONSE MAY BE SUBJECT TO DISQUALIFICATION AND THEIR RFQ
RESPONSE REJECTED IN TOTAL.

= |F BIDDERS ARE MAKING ANY CLARIFICATIONS AND/OR AMENDMENTS, OR TAKING
EXCEPTION TO ANY PART OF THIS RFQ, THESE MUST BE SUBMITTED IN THE EXCEPTIONS,
CLARIFICATIONS, AND AMENDMENTS SECTION OF THIS EXHIBIT A — RFQ RESPONSE PACKET.
THE DISTRICT, AT ITS SOLE DISCRETION, MAY ACCEPT AMENDMENTS/EXCEPTIONS, OR MAY
DEEM THEM TO BE UNACCEPTABLE, THEREBY RENDERING THE RFQ RESPONSE DISQUALIFIED.

Exhibit A— RFQ No. 1614
RFQ * 08/28/15 Page 1



<>

EBMUD
BIDDER INFORMATION AND ACCEPTANCE
1. The undersigned declares that all RFQ documents, including, without limitation, the RFQ, Addenda,
and Exhibits, have been read and that the terms, conditions, certifications, and requirements are
agreed to.
2. The undersigned is authorized to offer, and agrees to furnish, the articles and services specified in

accordance with the RFQ documents of RFQ No. 1614.

3. The undersigned acknowledges acceptance of all addenda related to this RFQ. List Addenda for this
RFQ on the lines below:

Addendum # Date

4, The undersigned hereby certifies to the District that all representations, certifications, and statements
made by the bidder, as set forth in this RFQ Response Packet and attachments, are true and correct
and are made under penalty of perjury pursuant to the laws of California.

5. The undersigned acknowledges that the bidder is, and will be, in good standing in the State of
California, with all the necessary licenses, permits, certifications, approvals, and authorizations
necessary to perform all obligations in connection with this RFQ and associated RFQ documents.

6. It is the responsibility of each bidder to be familiar with all of the specifications, terms, and conditions
and, if applicable, the site condition. By the submission of an RFQ response, the bidder certifies that if
awarded a contract it will make no claim against the District based upon ignorance of conditions or
misunderstanding of the specifications.

7. Patent indemnity: Contractors who do business with the District shall hold the District, its Directors,
officers, agents, and employees, harmless from liability of any nature or kind, including cost and
expenses, for infringement or use of any patent, copyright, or other proprietary right, secret process,
patented or unpatented invention, article, or appliance furnished or used in connection with the
contract or purchase order.

Exhibit A— RFQ No. 1614
RFQ * 08/28/15 Page 2



8. Insurance certificates are not required at the time of submission. However, by signing Exhibit A — RFQ
Response Packet, the bidder agrees to meet the minimum insurance requirements stated in the RFQ.
This documentation must be provided to the District prior to execution of an agreement by the District,
and shall include an insurance certificate which meets the minimum insurance requirements, as stated
in the RFQ.

9. The undersigned bidder hereby submits this RFQ response and binds itself on award to the District
under this RFQ to execute in accordance with such award a contract and to furnish the bond or bonds
and insurance required by the RFQ. The RFQ, subsequent Addenda, bidder’s Response Packet, and any
attachments, shall constitute the Contract, and all provisions thereof are hereby accepted.

10.  The undersigned acknowledges ONE of the following (please check only one box)*:
D Bidder is not an SBE and is ineligible for any bid preference; OR

D Bidder is an SBE or DVBE as described in the Contract Equity Program (CEP) and Equal
Employment Opportunity (EEO) Guidelines, is requesting a 5% bid preference, and has
completed the Contract Equity Program and Equal Employment Opportunity forms at the
hyperlink contained in the Contract Equity Program and Equal Opportunity section of this
Exhibit A.

*If no box is checked, it will be assumed that the bidder is ineligible for bid preference and none will be
given. For additional information on SBE bid preference, please refer to the Contract Equity Program
and Equal Employment Opportunity Guidelines at the above referenced hyperlink.

Official Name of Bidder (exactly as it appears on Bidder’s corporate seal and invoice):

Street Address Line 1:

Street Address Line 2:

City: State: Zip Code:

Webpage:

Type of Entity / Organizational Structure (check one):

D Corporation D Joint Venture
D Limited Liability Partnership D Partnership
D Limited Liability Corporation D Non-Profit / Church

D Other:

Jurisdiction of Organization Structure:

Date of Organization Structure:

Exhibit A— RFQ No. 1614
RFQ * 08/28/15 Page 3



Federal Tax Identification Number:

Primary Contact Information:

Name / Title:

Telephone Number:

Fax Number:

E-mail Address:

Street Address Line 1:

City:

SIGNATURE:

State:

Zip Code:

Name and Title of Signer (printed):

Dated this day of

RFQ * 08/28/15

20

Exhibit A—RFQ No. 1614
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EBMUD

BID FORM

Cost shall be submitted on this Bid Form as is. The prices quoted shall not include Sales Tax or Use
Tax; said tax, wherever applicable, will be paid by the District to the contractor, if licensed to collect,

or otherwise directly to the State.

No alterations or changes of any kind to the Bid Form(s) are permitted. RFQ responses that do not
comply may be subject to rejection in total. The cost quoted below shall be the cost the District will
pay for the term of any contract that is a result of this RFQ process.

Quantities listed herein are annual estimates based on past usage and are not to be construed as a
commitment. No minimum or maximum is guaranteed or implied.

SECTION |
NetApp 1610 Cluster Interconnect Switches (2)

SupportEdge Premium 4hr Onsite,w/o Install, Months: 36

Line | Qty Part Number Item Description Unit | Extended
1 2 X1960-R6 ClusterNet Interconnect
Cluster,16Pt,10Gb
2 4 X800E-R6 Power Cable North America,R6
3 2 CS-O2-NOINSTALL-4HR SupportEdge Premium 4hr Onsite,
w/o Install, Months: 36
4 4 X6566B-05-R6 Cable,Direct Attach CU SFP+
10G,0.5M
5 12 X6566B-2-R6 Cable,Direct Attach CU SFP+ 10G,2M
6 8 X6566B-5-R6 Cable,Direct Attach CU SFP+ 10G,5M
SECTION | TOTAL

RFQ ¢ 08/28/15

Exhibit A—RFQ No. 1614
Page 5



<>

EBMUD

NetApp AFF8080HA System

FlashBundle Software:SMB/CIFS, NFS, FC, FCoE, iSCSI, SnapMirror, SnapRestore, FlexClone, SnapVault,

and SnapManager Suite

(2) DS2246 Shelves each with 24X1.6TB SSD Drives
SupportEdge Premium 4 Hour Onsite, Months: 36

SECTION I

Line | Qty Part Number Item Description Unit | Extended
7 2 AFF8080A-001 AFF8080 HA System
8 8 X6558-R6-C Cable,SAS Cntlr-Shelf/Shelf-
Shelf/HA,2m,-C
9 1 X6585-R6-C Cable,Ethernet,3m RJ45 CAT6,-C
10 8 X6553-R6-C Cable,Cntlr-
Shelf/Switch,2m,LC/LC,Op,-C
11 2 X6561-R6-C Cable,Ethernet,2m RJ45 CAT6,-C
12 2 X6562-R6-C Cable,Ethernet,5m RJ45 CAT6,-C
13 2 X2065A-EN-R6-C HBA SAS 4-Port Copper 3/6 Gb QSFP
PCle,EN,-C
14 768 SW-FLASHBNDL-C SW,Flashbndl ,Per-0.1TB,-C
15 2 DS2246-AF384-24S-0P-R6-C SSD SHLF,AFF,24x1.6TB,0P,-C
16 1 DOC-AFF80X0-C Documents,AFF80X0,-C
17 1 ALL-FLASH-OPTIMIZED Optimized SSD Personality
18 3 X5529A-R6-C Rackmount Kit,Swift,4-Post,Square-
Hole,-C
19 8 X6599A-R6-C SFP+ Optical 10Gb
Shortwave,FAS80X0,-C
20 4 X800-42U-R6-C Power Cable,In-Cabinet,C13-C14,-C
21 CS-02-NOINSTALL-4HR-VA SupportEdge Premium 4hr Onsite,
w/o Install,VA, Months: 36
22 1 SW-NOC-CORE SW,NetApp OnCommand core
23 1 SW-NOC-CORE SW,NetApp OnCommand core
SECTION Il TOTAL

RFQ ¢ 08/28/15
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SECTION Il

NetApp FAS8040HA SystemSoftware: SnapRestore, NFS(3) DS4246 Shelves each with 24X4.0TB, 7.2K
Drives(1) DS2246 Shelf with 24X800GB SSD DrivesSupportEdge Premium 4 Hour Onsite, Months: 36

Line | Qty Part Number Item Description Unit | Extended
24 2 FAS8040A-001-R6 FAS8040 High Availability System
25 2 SW-2-8040A-SRESTORE-C SW-2,SnapRestore,8040A,-C
26 2 SW-2-8040A-NFS-C SW-2,NFS,8040A,-C
27 1 X6227-R6-C Chassis,FAS8040/60/80 W/CNTRL
Slots,AC PS,-C

28 1 X6585-R6-C Cable,Ethernet,3m RJ45 CAT6,-C

29 8 X6553-R6-C Cable,Cntlr-
Shelf/Switch,2m,LC/LC,Op,-C

30 4 X6557-R6-C Cable,SAS Cntlr-Shelf/Shelf-
Shelf/HA,0.5m,-C

31 8 X6558-R6-C Cable,SAS Cntlr-Shelf/Shelf-
Shelf/HA,2m,-C

32 4 X6560-R6-C Cable,Ethernet,0.5m RJ45 CAT6,-C

33 2 X6561-R6-C Cable,Ethernet,2m RJ45 CAT6,-C

34 2 X6562-R6-C Cable,Ethernet,5m RJ45 CAT6,-C

35 2 X2069-R6-C HBA,4-Port SAS 3/6/12Gbps QSFP
PCle,-C

36 5 X5529A-R6-C Rackmount Kit,Swift,4-Post,Square-
Hole,-C

37 8 X6599A-R6-C SFP+ Optical 10Gb
Shortwave,FAS80XO0,-C

38 1 DS2246-SL192-24A-0P-R6-C SSD SHLF,24x800GB,0P,-C

39 | 2880 OS-ONTAP-CAP1-0P-C OS Enable,Per-0.1TB,ONTAP,Cap-
Stor,0P,-C

40 192 OS-ONTAP-CAP3-0P-C OS Enable,Per-0.1TB,0ONTAP, Ultra-
Stor,0P,-C

41 1 DOC-80XX-C Documents,80xx,-C

42 10 X800-42U-R6-C Power Cable,In-Cabinet,C13-C14,-C

43 3 DS4246-0796-24A-0P-R6-C DSK SHLF,24x4.0TB,7.2K,6G,0P,-C

44 1 CS-O2-NOINSTALL-4HR-VA SupportEdge Premium 4hr Onsite,
w/o Install,VA, Months: 36

45 1 SW-NOC-CORE SW,NetApp OnCommand core

SECTION Il TOTAL

RFQ ¢ 08/28/15
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EBMUD

NetApp Insight Software and Support

SECTION IV

Line | Qty Part Number Item Description Unit | Extended
46 5 SW-INSIGHT-HOST-UTIL-PK SW, Insight Host Utilization Pack,Host
License
47 270 SW-INSIGHT-PERFORM-TB SW, Insight Perform,TB License
48 270 SW-INSIGHT-DISCOVER-TB SW, Insight Discover,TB License
49 5 SW-SSP-INS-HOST-UTIL-PK SW,Support,Insight Host Utilization
Pack, Months: 36
50 270 SW-SSP-INSIGHT-DISCOVER SW,Support,Insight Discover, Months:
36
51| 270 SW-SSP-INSIGHT-PERFORM SW,Support,Insight Perform, Months:
36
SECTION IV TOTAL
SECTION V
Consulting and Training
Line | Qty Part Number Item Description Unit | Extended
52 3 PS-TMS-CONSULT-OCI-ZA PS OCI Consulting Day <6, ZA Exp lyr
From PO
53 10 PS-TMS-CONSLT-DAY-ZA Prepaid <6 day,PO Exp at 1yr,no
refund
54 | 288 ED-TU-1-ZA Training Units,1,ZA,Exp.1yr from
invoice date
55 3 NETAPP-USER-CONF-TIX-USA NetApp Insight User Conf Ticket USA
2016
SECTION V TOTAL

TOTALS

SUB TOTAL SECTION |

SUB TOTAL SECTION Il

SUB TOTAL SECTION IlI

SUB TOTAL SECTION IV

SUB TOTAL SECTION V

v W»v»w»mWnnmnn

GRAND TOTAL

RFQ ¢ 08/28/15
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REQUIRED DOCUMENTATION AND SUBMITTALS

All of the specific documentation listed below is required to be submitted with the Exhibit A — RFQ
Response Packet. Bidders shall submit all documentation, in the order listed below, and clearly
label each section of the RFQ response with the appropriate title (i.e. Table of Contents, Letter of
Transmittal, Key Personnel, etc.).

1. Description of the Proposed Equipment/System: RFQ response shall include a description of
the proposed equipment/system, as it will be finally configured during the term of the
contract. The description shall specify how the proposed equipment/system will meet or
exceed the requirements of the District and shall explain any advantages that this proposed
equipment/system would have over other possible equipment/systems. The description shall
include any disadvantages or limitations that the District should be aware of in evaluating the
RFQ response. Finally, the description shall describe all product warranties provided by bidder.

2. Installation Plan and Schedule: The RFQ response shall include an installation plan and
schedule. The plan for installing the proposed equipment/system and services shall include an
Acceptance Test Plan. In addition, the plan shall include a detailed schedule indicating how the
bidder will ensure adherence to the timetables for the final equipment/system and/or services.

3. References:

(a) Bidders must use the templates in the “References” section of this Exhibit A— RFQ
Response Packet to provide references.
(b) References should have similar scope, volume, and requirements to those outlined in
these specifications, terms, and conditions.
= Bidders must verify the contact information for all references provided is current
and valid.
= Bidders are strongly encouraged to notify all references that the District may be
contacting them to obtain a reference.
(c) The District may contact some or all of the references provided in order to determine
Bidder’s performance record on work similar to that described in this RFQ. The District
reserves the right to contact references other than those provided in the RFQ response.

4, Exceptions, Clarifications, Amendments:

(a) The RFQ response shall include a separate section calling out all clarifications,
exceptions, and amendments, if any, to the RFQ and associated RFQ documents, which
shall be submitted with Bidder’s RFQ response using the template in the “Exceptions,
Clarifications, Amendments” section of this Exhibit A — RFQ Response Packet.

Exhibit A— RFQ No. 1614
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(b)  THE DISTRICT IS UNDER NO OBLIGATION TO ACCEPT ANY EXCEPTIONS, AND SUCH
EXCEPTIONS MAY BE A BASIS FOR RFQ RESPONSE DISQUALIFICATION.

5. Contract Equity Program:

(a) Every bidder must fill out, sign, and submit the appropriate sections of the Contract
Equity Program and Equal Employment Opportunity documents located at the hyperlink
contained in the last page of this Exhibit A. Special attention should be given to
completing Form P-25, "Contractor Employment Data and Certification"; and Form P-
46, "Designation of Subcontractors.” Any bidder needing assistance in completing these
forms should contact the District's Contract Equity Office at (510) 287-0114 prior to

submitting an RFQ response.

Exhibit A—RFQ No. 1614
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EBMUD
REFERENCES
RFQ No. 1614 — NetApp™ Hardware, Software & Support
Bidder Name:
Bidder must provide a minimum of five references.

Company Name: Contact Person:

Address: Telephone Number:

City, State, Zip: E-mail Address:

Services Provided / Date(s) of Service:

Company Name: Contact Person:
Address: Telephone Number:
City, State, Zip: E-mail Address:

Services Provided / Date(s) of Service:

Company Name: Contact Person:
Address: Telephone Number:
City, State, Zip: E-mail Address:

Services Provided / Date(s) of Service:

Company Name: Contact Person:
Address: Telephone Number:
City, State, Zip: E-mail Address:

Services Provided / Date(s) of Service:

Company Name: Contact Person:
Address: Telephone Number:
City, State, Zip: E-mail Address:

Services Provided / Date(s) of Service:

Exhibit A—RFQ No. 1614
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c8MV0 EXCEPTIONS, CLARIFICATIONS, AMENDMENTS

RFQ No. 1614- NetApp™ Hardware, Software & Support

Bidder Name:

List below requests for clarifications, exceptions, and amendments, if any, to the RFQ and associated
RFQ Documents, and submit with bidder’s RFQ response. The District is under no obligation to accept
any exceptions and such exceptions may be a basis for RFQ response disqualification.

Reference to: Description

Page No. | Section | Item No.

p.23 D l.c. Bidder takes exception to...

*Print additional pages as necessary

Exhibit A—RFQ No. 1614
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EBMUD
CONTRACT EQUITY PROGRAM & EQUAL EMPLOYMENT OPPORTUNITY

The District’s Board of Directors adopted the Contract Equity Program (CEP) to enhance equal opportunities
for business owners of all races, ethnicities, and genders who are interested in doing business with the
District. The program has contracting objectives, serving as the minimum level of expected contract
participation for the three availability groups: white-men owned businesses, white-women owned businesses,
and ethnic minority owned businesses. The contracting objectives apply to all contracts that are determined
to have subcontracting opportunities, and to all contractors regardless of their race, gender or ethnicity.

All Contractors and their subcontractors performing work for the District must be Equal Employment
Opportunity (EEO) employers, and shall be bound by all laws prohibiting discrimination in employment. There
shall be no discrimination against any person, or group of persons, on account of race, color, religion, creed,
national origin, ancestry, gender including gender identity or expression, age, marital or domestic partnership
status, mental disability, physical disability (including HIV and AIDS), medical condition (including genetic
characteristics or cancer), genetic information, or sexual orientation.

Contractor and its subcontractors shall abide by the requirements of 41 CFR §§ 60-1.4(a), 60-300.5(a) and
60-741.5(a). These regulations prohibit discrimination against qualified individuals based on their status as
protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based
on their race, color, religion, sex, sexual orientation, gender identity, or national origin in the performance
of this contract. Moreover, these regulations require that covered prime contractors and subcontractors
take affirmative action to employ and advance in employment individuals without regard to race, color,
religion, sex, national origin, protected veteran status or disability.

All Contractors shall include the nondiscrimination provisions above in all subcontracts.
Please include the required completed forms with your bid.
Non-compliance with the Guidelines may deem a bid non-responsive, and therefore, ineligible for contract
award. Your firm is responsible for:
1) Reading and understanding the CEP guidelines.

2) Filling out and submitting with your bid the appropriate forms.

The CEP guidelines and forms can be found at the following direct link:
Contract Equity Program Guidelines and Forms

The CEP guidelines and forms can also be downloaded from the District website at the following link:
http://ebmud.com/business-center/contract-equity-program/

If you have questions regarding the Contract Equity Program please call (510) 287-0114.

Exhibit A—RFQ No. 1614
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EQMVD EXHIBIT B

INSURANCE REQUIREMENTS

Insurance certificates are not required at the time of submission; however, by signing Exhibit A — RFQ
Response Packet, the bidder agrees to meet the minimum insurance requirements stated in the RFQ.
This documentation must be provided to the District, prior to award.

The following are the minimum insurance limits, required by the District, to be held by the Contractor
performing on this RFQ:

INDEMNIFICATION AND INSURANCE

A.

RFQ » 08/28/15

Indemnification

CONTRACTOR expressly agrees to defend, indemnify, and hold harmless the District and its
Directors, officers, agents, and employees from and against any and all loss, liability, expense,
claims, suits, and damages, including attorneys' fees, arising out of or resulting from
CONTRACTOR's, its associates', employees', subcontractors', or other agents' negligent acts,
errors or omissions, or willful misconduct, in the operation and/or performance under this
Agreement.

Insurance Requirements

CONTRACTOR shall take out and maintain during the life of the Agreement all the insurance
required in this section, and if requested shall submit certificates for review and approval by
the District. The Notice to Proceed shall not be issued, and CONTRACTOR shall not commence
work until such insurance has been approved by the District. The certificates shall be on forms
approved by the District. Acceptance of the certificates shall not relieve CONTRACTOR of any of
the insurance requirements, nor decrease the liability of CONTRACTOR. The District reserves
the right to require CONTRACTOR to provide insurance policies for review by the District.

Workers Compensation Insurance

CONTRACTOR shall take out and maintain during the life of the Agreement Workers
Compensation Insurance for all of its employees on the project. In lieu of evidence of Workers
Compensation Insurance, the District will accept a Self-Insured Certificate from the State of
California. CONTRACTOR shall require any subcontractor to provide it with evidence of Workers
Compensation Insurance.

Commercial General Liability Insurance

CONTRACTOR shall take out and maintain during the life of the Agreement Automobile and
General Liability Insurance that provides protection from claims which may arise from

Exhibit B — RFQ No. 1614
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operations or performance under this Agreement. If CONTRACTOR elects to self-insure (self-
fund) any liability exposure during the contract period above $50,000, CONTRACTOR is required
to notify the District immediately. Any request to self-insure must first be approved by the
District before the changed terms are accepted. CONTRACTOR shall require any subcontractor to
provide evidence of liability insurance coverages.

The amounts of insurance shall be not less than the following:

$2,000,000/Occurrence, Bodily Injury, Property Damage -- Automobile.
$2,000,000/Occurrence, Bodily Injury, Property Damage -- General Liability.

The following coverages or endorsements must be included in the policy(ies):

1.  The District, its Directors, officers, and employees are Additional Insureds in the
policy(ies) as to the work being performed under the contract.

2.  The coverage is Primary and non-contributory to any other applicable insurance carried
by the District.

3.  The policy(ies) covers contractual liability.
4.  The policy(ies) is written on an occurrence basis.
5.  The policy(ies) covers the District’s Property in Consultant’s care, custody, and control.

6. The policy(ies) covers personal injury (libel, slander, and wrongful entry and eviction)
liability.

7.  The policy(ies) covers products and completed operations.
8.  The policy(ies) covers the use of owned, non-owned and hired automobiles.

9.  The policy(ies) will not be canceled nor the above coverages/endorsements reduced
without 30 days written notice to East Bay Municipal Utility District at the address above.

Exhibit B — RFQ No. 1614
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EXHIBIT C

GENERAL REQUIREMENTS

CONTENTS

LWONOUAEWNRE

DEFINITIONS

BOND

CONTRACTOR'’S FINANCIAL OBLIGATION
SAMPLES OR SPECIMENS

MATERIAL AND WORKMANSHIP
DEFECTIVE WORK

WARRANTY OF TITLE

WARRANTY OF FITNESS

SAFETY AND ACCIDENT PREVENTION

. CHARACTER OF WORKFORCE

. PREVAILING WAGES

. PAYROLL RECORDS

. HOURS OF LABOR

. EMPLOYMENT OF APPRECTICES

. CHANGES

. EFFECT OF EXTENSIONS OF TIME

. DELAYS

. TERMINATION

. DAMAGES

. ORDER OF PRECIDENCE

. INDEMNIFICATION/RESPONSIBILITY
. ASSIGNMENTS

. NEWS RELEASES

. TRANSFER OF INTEREST

. SEVERABILITY

. COVENANT AGAINST GRATUITIES

. RIGHTS AND REMEDIES OF THE DISTRICT
. WAIVER OF RIGHTS

. CONFIDENTIALITY

DEFINITIONS

Effective: 1 Apr 15
Supersedes: 1 Apr 88

The following terms shall be given the meaning shown, unless context requires otherwise or a

unique meaning is otherwise specified.

a. “Change Order” A Change Order is a written instrument used for modifying the contract
with regards to the scope of Work, contract sum, and/or Contract Time. An approved
Change Order is a Change Order signed by the District. An executed Change Order is a

Change Order signed by both the District and the Contractor.

REV. 3/15
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2. BOND

REV. 3/15

“Contract” means the agreement between the District and Contractor as memorialized
in the Contract Documents.

“Business Entity” means any individual, business, partnership, joint venture,
corporation, sole proprietorship, or other private legal entity recognized by statute.

“Buyer” means the District’s authorized contracting official.

“Contract Documents” comprise the entire agreement between the District and the
Contractor and can include the District’s contract form if used, any purchase order, RFP,
RFQ or Contractor response packet, and any addenda, appendices and District approved
changes or amendments. The Contract Documents are intended to be complementary
and include all items necessary for the Contractor’s proper execution and completion of
the Work. Any part of the Work not shown or mentioned in the Contract Documents
that is reasonably implied, or is necessary or usual for proper performance of the Work,
shall be provided by the Contractor at its expense.

“Contractor” means the Business Entity with whom the District enters into a contractual

agreement. Contractor shall be synonymous with “supplier”, “vendor”, "consultant" or
other similar term.

“Day” unless otherwise specified, days are calendar days, measured from midnight to
the next midnight.

“District” means the East Bay Municipal Utility District, its employees acting within the
scope of their authority, and its authorized representatives.

“Goods” means off the shelf software and all types of tangible personal property,
including but not limited to materials, supplies, and equipment.

“Project Manager” shall be the District designated individual responsible for
administering and interpreting the terms and conditions of the Contract Documents, for
matters relating to the Contractor’s performance under the Contract with the District,
and for liaison and coordination between the District and Contractor.

“Work” means all labor, tasks, materials, supplies, and equipment required to properly
fulfill the Contractor’s obligations as required in the Contract Documents.

“Work Day” Unless otherwise specified, work day includes all days of the year except
Saturdays, Sundays and District holidays.

When required in the District’s bid or proposal solicitation documents, the Contractor to
whom award is made shall furnish a good and approved faithful performance bond
and/or payment bond within ten business days after receiving the forms for execution.

The bonds shall be executed by a sufficient, admitted surety insurer (i.e.: as listed on
website http://interactive.web.insurance.ca.gov/webuser/idb co listS.startup)
admitted to transact such business in California by the California Department of
Insurance. After acceptance of the bond(s) by the District, a copy of the bond(s) will be
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returned to the Contractor.

C. If, during the continuance of the Contract, any of the sureties, in the opinion of the
District, are or become irresponsible, the District may require other or additional
sureties, which the Contractor shall furnish to the satisfaction of the District within ten
days after notice. If the Contractor fails to provide satisfactory sureties within the ten-
day period, the Contract may be terminated for cause under Article 18.

3. CONTRACTOR'’S FINANCIAL OBLIGATION

The Contractor shall promptly make payments to all persons supplying labor and materials used
in the execution of the contract.

4, SAMPLES OR SPECIMENS

The Contractor shall submit samples or prepare test specimens of such materials to be furnished
or used in the work as the Project Manager may require.

5. MATERIAL AND WORKMANSHIP

a. All goods and materials must be new and of the specified quality and equal to approved
sample, if samples have been required. In the event any goods or materials furnished or
services provided by the Contractor in the performance of the Contract fail to conform
to the requirements, or to the sample submitted by the Contractor, the District may
reject the same, and it shall become the duty of the Contractor to reclaim and remove
the item promptly or to correct the performance of services, without expense to the
District, and immediately replace all such rejected items with others conforming to the
Contract. All work shall be done and completed in a thorough, workmanlike manner,
notwithstanding any omission from these specifications or the drawings, and it shall be
the duty of the Contractor to call attention to apparent errors or omissions and request
instructions before proceeding with the work. The Project Manager may, by appropriate
instructions, correct errors and supply omissions, which instructions shall be binding
upon the Contractor as though contained in the original Contract Documents.

b. All materials furnished and all Work must be satisfactory to the Project Manager. Work,
material, or machinery not in accordance with the Contract Documents, in the opinion
of the Project Manager, shall be made to conform.

6. DEFECTIVE WORK

The Contractor shall replace at its own expense any part of the work that has been improperly
executed, as determined by the Project Manager. If Contractor refuses or neglects to replace
such defective work, it may be replaced by the District at the expense of the Contractor, and its
sureties shall be liable therefor.

7. WARRANTY OF TITLE
Contractor shall warrant to the District, its successors and assigns, that the title to the materials,

supplies or equipment covered by the Contract, when delivered to the District or to its
successors or assigns, is free from all liens and encumbrances.

REV. 3/15 GR-3



WARRANTY OF FITNESS

Contractor hereby warrants that all materials furnished shall meet the requirements and
conditions of the Contract Documents; shall be fit for the purposes intended and fulfill its design
functions; be free of all patent and latent defects in design, materials and workmanship; and
perform satisfactorily. It is understood and agreed that by acceptance of this warranty and the
acceptance of the materials or supplies to be manufactured or assembled pursuant to these
specifications, the District does not waive any warranty either expressed or implied in Sections
2312 to 2317, inclusive, of the Commercial Code of the State of California or any products
liability of the Contractor as determined by any applicable decision of a court of the State of
California or of the United States.

9. SAFETY AND ACCIDENT PREVENTION

In performing work under the Contract on District premises, Contractor shall conform to any
specific safety requirements contained in the Contract or as required by law or regulation.
Contractor shall take any additional precautions as the District may reasonably require for safety
and accident prevention purposes. Any violation of such rules and requirements, unless
promptly corrected, shall be grounds for termination of this Contract or Contractor’s right to
precede in accordance with the default provisions of the Contract Documents.

10. CHARACTER OF WORKFORCE

The Contractor shall employ none but skilled competent qualified personnel to perform the
Work, and shall maintain discipline and order in the conduct of the Work at all times.

11. PREVAILING WAGES & DIR REGISTRATION

REV. 3/15

Please see www.dir.ca.gov for further information regarding the below.

All Contractors and Subcontractors of any tier bidding on, or offering to performing
work on a public works project shall first be registered with the State Department of
Industrial Relations (DIR) pursuant to Section 1725.5 of the Labor Code. No bid will be
accepted nor any contract entered into without proof of the Contractor and
Subcontractors’ current registration with the DIR (LC § 1771.1).

All public works projects awarded after January 1, 2015, are subject to compliance
monitoring and enforcement by the DIR (LC § 1771.4) and all Contractors are required
post job site notices, “as prescribed by regulation” (LC § 1771.4).

To the extent applicable, pursuant to Section 1773 of the Labor Code, the District has
obtained from the Director of Industrial Relations of the State of California, the general
prevailing rates of per diem wages and the general prevailing rates for holiday and
overtime work in the locality in which the Work is to be performed, for each craft,
classification, or type of worker needed to execute the contract. Pursuant to Section
1773.2 of the Labor Code, a copy of the prevailing wage rates is on file with the District
and available for inspection by any interested party at www.dir.ca.gov.

The holidays upon which such rates shall be paid shall be all holidays recognized in the
collective bargaining agreement applicable to the particular craft, classification, or type
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of worker employed on the Work.

The Contractor shall post a copy of the general prevailing rate of per diem wages at the
jobsite pursuant to Section 1773.2 of the Labor Code.

Pursuant to Section 1774 of the Labor Code, the Contractor and any of its
Subcontractors shall not pay less than the specified prevailing rate of wages to all
workers employed in the execution of the contract.

As set forth with more specificity in Section 1773.1 of the Labor Code, "per diem" wages
include employer payments for health and welfare, pension, vacation, travel,
subsistence and, in certain instances, apprenticeship or other training programs, and
shall be paid at the rate and in the amount spelled out in the pertinent prevailing wage
determinations issued by the Director of Industrial Relations.

The Contractor shall, as a penalty to the State or the District, forfeit not more than the
maximum set forth in Section 1775 of the Labor Code for each calendar day, or portion
thereof, for each worker paid less than the prevailing rates for the work or craft in which
the worker is employed under the contract by the Contractor or by any Subcontractor
under him. The difference between the prevailing wage rates and the amount paid to
each worker for each calendar day or portion thereof for which such worker was paid
less than the stipulated prevailing wage rate shall be paid to such worker by the
Contractor.

The specified wage rates are minimum rates only and the District will not consider and
shall not be liable for any claims for additional compensation made by the Contractor
because of its payment of any wage rate in excess of the general prevailing rates. All
disputes in regard to the payment of wages in excess of those specified herein shall be
adjusted by the Contractor at its own expense.

General prevailing wage determinations have expiration dates with either a single
asterisk or a double asterisk. Pursuant to California Code of Regulations, Title 8, Section
16204, the single asterisk means that the general prevailing wage determination shall be
in effect for the specified contract duration. The double asterisk means that the
predetermined wage modification shall be paid after the expiration date. No adjustment
in the Contract Sum will be made for the Contractor’s payment of these predetermined
wage modifications.

PAYROLL RECORDS & ELECTRONIC SUBMISSION

The Contractor and each Subcontractor shall keep an accurate payroll record, showing
the name, address, social security number, work classification, straight time and
overtime hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker or other employee employed in connection with the
Work. The payroll records shall be certified and shall be available for inspection in
accordance with the provisions of Section 1776 of the Labor Code. Certified payroll
records shall be on the forms provided by the DIR or contain the same information
required on the Department’s form.
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The Contractor shall submit for each week in which any contract Work is performed a
copy of all payroll records to the Engineer. The Contractor shall be responsible for
submission of copies of payroll records of all Subcontractors.

The Contractor or Subcontractor shall certify the payroll records as shown on the DIR
form. In addition, the records shall be accompanied by a statement signed by the
Contractor or Subcontractor certifying that the classifications truly reflect the Work
performed and that the wage rates are not less than those required to be paid.

For public works projects awarded on or after April 1, 2015, or that are still ongoing
after April 1, 2016, no matter when awarded, each Contractor and Subcontractor shall
furnish the certified payroll related records as more specifically described above and in
Labor Code section 1776 directly to the Labor Commissioner (see LC § 1771.4). These
records shall be provided to the Labor Commissioner at least monthly or more
frequently if required by the terms of the Contract. For exception on projects covered
by collective bargaining agreements like a PLA, please see Labor Code section 1771.4.

In the event of noncompliance with the requirements of Section 1776 of the Labor
Code, the Contractor shall have 10 days in which to comply subsequent to receipt of
written notice specifying in what respects such Contractor must comply with said
Section. Should noncompliance still be evident after such 10-day period, the Contractor
shall, as a penalty to the State or the District, forfeit the amount set forth in Section
1776 of the Labor Code for each calendar day, or portion thereof, for each worker, until
strict compliance is effectuated. Upon the request of the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement, such penalties shall be
withheld from progress payments then due.

The Contractor and every Subcontractor shall post at the workplace and comply with all
required wage related workplace postings. Copies of the required postings may be
downloaded or ordered electronically from the Department of Industrial Relations
website at http://www.dir.ca.gov/wpnodb.html.

HOURS OF LABOR

Pursuant to the provisions of Sections 1810, et seq. of the Labor Code and any amendments

thereof:

REV. 3/15

Eight hours of labor constitutes a legal day's Work under the contract.

The time of service of any worker employed upon the work shall be limited and
restricted to eight hours during any one calendar day, and forty hours during any one
calendar week except as provided in Article 13.iv below.

The Contractor shall, as a penalty to the State or the District, forfeit the amount set
forth in Section 1813 of the Labor Code for each worker employed in the execution of
the contract by the Contractor or by any Subcontractor for each calendar day during
which such worker is required or permitted to work more than eight hours in any
calendar day and forty hours in any one calendar week in violation of this Article and the
provisions of Labor Code, Sections 1810, et seq.

Work performed by employees of the Contractor in excess of eight hours per day, and
forty hours during any one calendar week, shall be permitted upon compensation for all
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hours worked in excess of eight hours per day at not less than one and one-half times
the basic rate of pay.

The Contractor and every Subcontractor shall keep an accurate record showing the
name of and the actual hours worked each calendar day and each calendar week by
each worker employed by him in connection with the Work; the record shall be kept
open at all reasonable hours to the inspection of the District and to the Division of Labor
Standards Enforcement of the State of California.

EMPLOYMENT OF APPRENTICES

In the performance of the contract, the Contractor and any Subcontractor shall comply
with the provisions concerning the employment of apprentices in Section 1777.5 of the
Labor Code and any amendments thereof.

In the event the Contractor or any Subcontractor willfully fails to comply with the
aforesaid section, such Contractor or Subcontractor shall be subject to the penalties for
noncompliance in Labor Code, Section 1777.7.

CHANGES

Changes in the Work can only be made in writing signed by an authorized employee of
the District. If the change causes an increase or decrease in the contract sum, or a
change in the time for performance under the Contract, an adjustment may be made as
determined by the Project Manager.

The District reserves the right to make changes in the design of materials, equipment, or
machinery, to make alterations or additions to or deviations or subtractions from the
Contract and any specifications and drawings, to increase or decrease the required
guantity of any item or portion of the Work or to omit any item or portion of the Work,
as may be deemed by the Project Manager to be necessary or advisable and to order
such extra work as may be determined by the Project Manager to be required for the
proper execution and completion of the whole Work contemplated. Any such changes
will be ordered in writing by the Project Manager. The determination of the Project
Manager on all questions relating to changes, including extra work, shall be conclusive
and binding.

Prior to issuing an amendment or change to the Contract, the Project Manager may
request that the Contractor submit a proposal covering the changes. Within 10 business
days of receiving the request, the Contractor shall submit its proposal to the Project
Manager of all costs associated with the proposed amendment or change and any
request for an extension of Contract time. Contractor’s proposal shall include detailed
estimates with cost breakdowns, including labor, material, equipment, overhead, and
profit. Labor shall be broken down into hours and rate per hour. If applicable, the
proposal shall include a breakdown for off-site labor (including factory labor,
engineering, etc.). The Contractor’s proposal shall include an analysis of schedule impact
when the Contractor is requesting an adjustment in contract time. The Contractor shall
be responsible for any delay associated with its failure to submit its change proposal
within the time specified. If the Project Manager decides not to issue an amendment or
change after requesting a proposal from the Contractor, the Contractor will be notified
in writing. The Contractor is not entitled to reimbursement for Change Order
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preparation costs if the Contractor’s proposal is not accepted by the Project Manager.

d. If the Contractor agrees with the terms and conditions of the approved Change Order,
the Contractor shall indicate its acceptance by signing the original copy and returning it
to the Project Manager within 10 Work Days after receipt or with reasonable
promptness and in such sequence as to not delay the Work or activities of the District or
of separate contractors, whichever is sooner. If notice of any change is required to be
given to a surety by the provisions of any bond, the Contractor shall provide notice and
the amount of each applicable bond shall be adjusted separately. Payment in
accordance with the terms and conditions set forth in the executed Change Order shall
constitute full compensation for all Work included in the Change Order and the District
will be released from any and all claims for direct, indirect, and impact expenses and
additional time impact resulting from the Work. If the Contractor disagrees with the
terms and conditions of the approved Change Order, the Contractor shall indicate
specific areas of disagreement and return the approved Change Order to the Project
Manager with a detailed written dispute. No payment will be made on the disputed
work until the approved Change Order is returned to the Project Manager. However,
whether or not the Contractor agrees with the terms and conditions of an approved
Change Order, the Contractor shall immediately revise its sequence of operations as
required to facilitate timely completion of the changed work and shall proceed with the
revised work sequence.

e. The Project Manager may, after having received a written cost quotation from the
Contractor, order the Contractor, in writing, to proceed with the work prior to issuance
of an approved Change Order through a change directive. The change directive will
authorize the Contractor to proceed with the work subject to the cost quotation
submitted by the Contractor. Within five days following receipt of the change directive,
the Contractor shall submit a detailed change proposal documenting the amount of
compensation. The Project Manager will review the change proposal and, at its option,
will either issue an approved Change Order for the work or direct the Contractor to
perform the work through Force Account. Until the method of compensation is
determined and the approved Change Order is received, the Contractor shall keep full
and complete time and material records of the cost of the ordered work and shall
permit the Project Manager to have access to such records. An approved Change Order
shall supersede any previously issued written change directive covering the same Work.

16. EFFECT OF EXTENSIONS OF TIME

The granting, or acceptance, of extensions of time to complete the Work or furnish the labor,
supplies, materials or equipment, or any one of the aforementioned, will not operate as a
release of Contractor or the surety on Contractor’s faithful performance bond.

17. DELAYS

a. The Contractor shall take reasonable precautions to foresee and prevent delays to the
Work. When the Contractor foresees a delay event, and upon the occurrence of a delay
event, the Contractor shall immediately notify the Project Manager of the probability or
the actual occurrence of a delay, and its cause. With respect to all delays (compensable,
excusable or inexcusable), the Contractor shall reschedule the Work and revise its
operations, to the extent possible, to mitigate the effects of the delay. Within 15 days
from the beginning of a delay the Contractor shall provide the Project Manager with a
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detailed written description of the delay, its cause, its impact and the Contractor’s
mitigation plans. Failure to provide the notification required above waives the
Contractor’s right to any additional time or compensation resulting from the delay for
whatever cause. The Project Manager will investigate the facts and ascertain the extent
of the delay, and the Project Manager’s findings thereon shall be final and conclusive,
except in the case of gross error. An extension of time must be approved by the Project
Manager to be effective, but an extension of time, whether with or without consent of
the sureties, shall not release the sureties from their obligations, which shall remain in
full force until the discharge of the contract.

b. For inexcusable delays (delays caused by circumstances with in the Contractor’s control,
the control of its subcontractors or supplies of any tier, or within the scope of the
Contractor’s contract responsibilities) the Contractor shall not be entitled to an
extension of time or additional compensation for any loss, cost, damage, expense or
liability resulting directly or indirectly from the inexcusable delay.

c. For excusable delays (delays to completion of the Work within the time limits set forth
in the Contract Documents directly caused by events beyond the control of both the
Contractor and the District, which delay is not concurrent with an inexcusable delay and
which could not have been avoided by the Contractor through reasonable mitigation
measures) the Project Manager will grant the Contractor an extension of the time to
perform under the Contract, and may grant compensation in an amount that represents
the Contractor’s actual direct costs incurred as a direct result of the excuseable delay.

d. For compensable delays (delays to completion of the Work within the time limits set
forth in the Contract Documents that could not be avoided by Contractor mitigation,
caused directly and solely by the District or by causes within the exclusive control of the
District, and which were not concurrent with any other type of delay) the Project
Manager will grant the Contractor an extension of the time to perform under the
Contract and . The Contractor may recover its direct costs only and may not recover
(and waives) all other types of indirect, consequential, special and incidental damages.

e. For concurrent delays (two or more independent causes of delay directly preventing the
Contractor from completing the Work within the time limits set forth in the Contract
Documents where the delays occur at the same time during all or a portion of the delay
period being considered, and where each of the delays would have caused delay to the
Contractor even in the absence of any of the other delays, and none of the delays could
have been avoided by Contractor mitigations) the following rules apply:

i. One or more of the concurrent delays are excusable or compensable, then the
period of concurrent delay will be treated as an excusable delay; and

i All of the concurrent delays are inexcusable, then the period of concurrent delay
will be inexcusable.

18. TERMINATION

a. Termination by the District for Cause:
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District may terminate the Contractor’s right to proceed under the
Contract, in whole or in part, for cause at any time after the occurrence
of any of the following events, each of which constitutes a default:

10.

The Contractor becomes insolvent or files for relief under the
bankruptcy laws of the United States.

The Contractor makes a general assignment for the benefit of its
creditors or fails to pay its debts as the same become due.

A receiver is appointed to take charge of the Contractor's property.

The Contractor fails to supply skilled supervisory personnel, an
adequate number of properly skilled workers, proper materials, or
necessary equipment to prosecute the Work in accordance with the
Contract Documents.

The Contractor fails to make progress so as to endanger
performance of the Work within the contractually required time.

The Contractor disregards legal requirements of agencies having
jurisdiction over the Work, the Contractor, or the District.

The Contractor fails to provide the District with a written plan to
cure a District identified default within five business days after the
District’s request for a plan to cure; the District does not accept the
Contractor’s plan for curing its default;, or the Contractor does not
fully carry out an accepted plan to cure.

The Contractor abandons the Work. Abandonment is conclusively
presumed when the District requests a written plan to cure a
default and the Contractor does not submit the plan within five
business days of the District’s request.

The Contractor materially fails to meet its obligations in accordance
with the Contract Documents.

The Contractor is in default of any other material obligation under
the Contract Documents.

If any of the above events occur, the District may, in its discretion,
require that the Contractor submit a written plan to cure its default,
which plan must be provided to the District within 5 business days of the
request and must include a realistic, executable plan for curing the noted
defaults.
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b.

Upon any of the occurrences referred to in Article 18.a.i. above, the
District may, at its election and by notice to the Contractor, terminate the
Contract in whole or in part; accept the assignment of any or all of the
subcontracts; and then complete the Work by any method the District
may deem expedient. If requested by the District, the Contractor shall
remove any part or all of the Contractor's materials, supplies, equipment,
tools, and machinery from the site of the Work within seven days of such
request; and, if the Contractor fails to do so, the District may remove or
store, and after 90 days sell, any of the same at the Contractor's expense.

No termination or action taken by the District after termination shall
prejudice any other rights or remedies of the District provided by law or
by the Contract Documents.

Conversion: If, after termination for other than convenience, it is
determined that the Contractor was not in default or material breach, or
that the default or material breach was excusable, the rights and
obligations of the parties shall be the same as if the termination had been
issued for convenience pursuant to Article 18.b. below.

Termination by the District for Convenience:

The District may, at its option, and for its convenience, terminate the
Contract at any time by giving written notice to the Contractor specifying
the effective date of termination. Upon such termination, the Contractor
agrees to comply with the notice and further agrees to waive any claims
for damages, including loss of anticipated profits, on account of the
termination; and, as the sole right and remedy of the Contractor, the
District shall pay the Contractor as set forth below.

Upon receipt of a notice of termination for convenience, the Contractor
shall, unless the notice directs otherwise, do the following:

1. Immediately discontinue its performance of the Contract to the
extent specified in the notice.

2. Place no further orders or subcontracts for materials, equipment,
services, or facilities, except as may be necessary for completion
of a portion of the Work that is not discontinued or that is
necessary for an orderly cessation of the Work.

3. Promptly cancel, on the most favorable terms reasonably
possible, all subcontracts to the extent they relate to the
performance of the discontinued portion of the Work.

4, Thereafter, do only such Work as may be necessary to preserve
and protect Work already in progress and to protect materials,
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19.

plants, and equipment in transit to or on the site of performance.

Upon such termination for convenience, the District will pay to the
Contractor the sum of the following:

1. The amount of the contract sum allocable to the portion of the
Work properly performed by the Contractor as of the effective
date of termination, less sums previously paid to the Contractor.

2. Previously unpaid costs of any items delivered to the project site
that were already fabricated for subsequent incorporation into
the Work.

3. Any proven losses with respect to materials and equipment

directly resulting from the termination.
4, Reasonable demobilization costs.

The above reimbursement is the sole and exclusive remedy to which the
Contractor is entitled in the event the contract is terminated for
convenience; and the Contractor expressly waives any other claims,
damages, demands, compensation or recovery related to this contract or
project. The Contractor agrees to sign a general release incorporating this
waiver.

Effect of Termination: Upon termination, the obligations of the Contract shall
continue as to portions of the Work already performed and, subject to the
Contractor's obligations under Article 18.b.ii, as to bona fide obligations assumed
by the Contractor prior to the date of termination.

Force Majeure: If the contract is suspended or terminated by the District
because Contractor’s performance is prevented or delayed by an event including
an irresistible, superhuman cause, or by the act of public enemies of the State of
California or of the United States (“Force Majeure”), the Contractor will be paid
for Work performed prior to the Force Majeure event at either (i) the unit prices
named in the Contract; or (ii) in the event no unit prices are named, a sum equal
to the percentage of the total contract amount that matches the percentage of
the total contract Work performed prior to the Force Majeure event.

DAMAGES

All losses or damages to material or equipment to be furnished pursuant to the Contract

Documents occurring prior to receipt and final acceptance of the Work shall be sustained by the

Contractor. The Contractor shall sustain all losses arising from unforeseen obstructions or
difficulties, either natural or artificial, encountered in the prosecution of the Work, or from any
action of the elements prior to final acceptance of the work, or from an act or omission on the
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20. ORDER OF PRECEDENCE

a. In the case of conflicts, errors, or discrepancies in any of the Contract Documents, the
order of precedence is as follows. Within the same order of precedence, specific
requirements shall take precedence over general requirements.

V.

Approved Change Orders.

Addenda.

RFQ or RFP.

Referenced Standard Specifications and Drawings.

Contractor’s Response Packet

b. With reference to drawings:

Vi.

Numerical dimensions govern over scaled dimensions.

Detailed drawings govern over general drawings.

Addenda/Change Order drawings govern over contract drawings.

Contract drawings govern over standard drawings.

Notes apply only to the drawing where the notes appear, unless classified as
“typical” or intended to apply elsewhere in which case they apply to all

drawings where the conditions or circumstance noted occurs.

Typical details apply to all drawings unless a specific different detail is shown

21. INDEMNIFICATION/RESPONSIBILITY

a. Contractor shall indemnify, keep and save harmless the District and each of its directors,
officers, agents and employees against any and all suits, claims or actions arising out of
any of the following:

Any injury to persons or property that may occur, or that may be alleged to have
occurred, arising from the performance or implementation of this Contract; or

Any allegation that materials or services developed, provided or used for this Contract
infringe or violate any copyright, trademark, patent, trade secret, or any other
intellectual-property or proprietary right of any third party.

b. Contractor further agrees to defend any and all such actions, suits or claims and pay all
charges of attorneys and all other costs and expenses of defenses as they are incurred.
If any judgment is rendered, or settlement reached, against the District or any of the
other agencies or individuals enumerated above in any such action, Contractor shall, at
its expense, satisfy and discharge the same.
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22.

23.

24.

25.

26.

27.

28.

C. This indemnification shall survive termination or expiration of the Contract.
PROHIBITION OF ASSIGNMENT

The Contractor shall not assign, transfer, or otherwise dispose of any of its rights, duties or
obligations under this Contract.

NEWS RELEASES

The Contractor, its employees, subcontractors, and agents shall not refer to the District, or use
any logos, images, or photographs of the District for any commercial purpose, including, but not
limited to, advertising, promotion, or public relations, without the District's prior written
consent. Such written consent shall not be required for the inclusion of the District's name on a
customer list.

TRANSFER OF INTEREST

Contractor shall not assign, transfer or otherwise substitute its interest in the Contract or any of
the contract obligations without prior written consent from the District.

SEVERABILITY

Should any part of the Contract be declared by a final decision by a court or tribunal of
competent jurisdiction to be unconstitutional, invalid or beyond the authority of either party to
enter into or carry out, such decision shall not affect the validity of the remainder of the
Contract, which shall continue in full force and effect, provided that the remainder of the
Contract can be interpreted to give effect to the intentions of the parties.

COVENANT AGAINST GRATUITIES

The Contractor warrants that no gratuities (in the form of entertainment, gifts, or otherwise)
were offered or given by the Contractor, or any agent or representative of the Contractor, to
any officer or employee of the District with a view toward securing the Contract or securing
favorable treatment with respect to any determinations concerning the performance of the
Contract. For breach or violation of this warranty, the District shall have the right to terminate
the Contract, either in whole or in part, and any loss or damage sustained by the District in
procuring on the open market any items which Contractor agreed to supply shall be borne and
paid for by the Contractor. The rights and remedies of the District provided in this clause shall
not be exclusive and are in addition to any other rights and remedies provided by law or in
equity.

RIGHTS AND REMEDIES OF THE DISTRICT

The rights and remedies of the District provided herein shall not be exclusive and are in addition
to any other rights and remedies provided by law or under the Contract.

WAIVER OF RIGHTS
Any action or inaction by the District or the failure of the District on any occasion, to enforce any

right or provision of the Contract, shall not be construed to be a waiver by the District of its
rights and shall not prevent the District from enforcing such provision or right on any future
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occasion. Rights and remedies are cumulative and are in addition to any other rights or
remedies that the District may have at law or in equity.

29. CONFIDENTIALITY

Contractor agrees to maintain in confidence and not disclose to any person or entity, without
the District's prior written consent, any trade secret or confidential information, knowledge or
data relating to the products, process, or operation of the District. Contractor further agrees to
maintain in confidence and not to disclose to any person or entity, any data, information,
technology, or material developed or obtained by Contractor during the term of the Contract.
The covenants contained in this paragraph shall survive the termination of this Contract for
whatever cause.
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